

## GENERAL SUMMARY


**Prepared for:**  
**Project ID:**  
**Scope:** GC  
**No. Of Floors:** 2  
**Date:** 11-Oct-23



**BUILDING GSF** 6,715

DIVISION NO.	DESCRIPTION	TOTAL DIV. COST	TOTAL DIV. COST (PER SF)
1000	General Requirments	\$ 117,300	\$ -
2000	Extisting Condition	\$ 8,110	\$ -
3000	Concrete	\$ 30,749	\$ -
4000	Masonry	\$ 72,477	\$ -
5000	Metals	\$ 1,342	\$ -
6000	Wood & Plastics	\$ 120,630	\$ -
7000	Thermal & Moisture Protection	\$ 86,230	\$ -
8000	Opening	\$ 161,564	\$ -
9000	Finishes	\$ 335,458	\$ -
10000	Specialties	\$ 8,475	\$ -
11000	Equipmets	\$ 9,989	\$ -
12000	Furnishing	\$ 15,440	\$ -
13000	Special Construction	\$ 1,165	\$ -
14000	Conveying Equipment	\$ 32,760	\$ -
22000	Plumbing	\$ 65,855	\$ 10
23000	HVAC	\$ 70,285	\$ 10
26000	Electrical	\$ 59,557	\$ 9
27000	Communications	\$ 6,747	\$ 1
28000	Electronic Safety and Security	\$ 1,896	\$ 0
32000	Site Improvements	\$ 18,619	\$ -
<b>TOTAL TRADE COST</b>		<b>\$ 1,224,648</b>	<b>\$ 30</b>
<b>OVERHEAD AND PROFIT</b>			
<b>INSURANCE</b>	15%	\$ 183,697	\$ 4.56
<b>CONTINGENCY</b>	3%	\$ 36,739	\$ 1
<b>TAX</b>	5%	\$ 61,232	\$ 2
<b>TAX</b>	7%	\$ 50,985	\$ 2
<b>TOTAL TRADE COST</b>		<b>\$ 1,557,301</b>	<b>\$ 40</b>

### DIVISION COST COMPARISON







DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: GC



NYC ESTIMATING

Date: 11-Oct-23

Table with columns: SR #, Drawing #, Detail #, DESCRIPTION, UNIT, QUANTITY, WASTAGE, QUANTITY W/ WASTAGE, UNIT MANHOUR, HOURLY WAGE, LABOR COST, MAT. COST, UNIT COST, SUB COST. Includes rows 128-130 and a subtotal row.

FINISHES

Main table for finishes including sections: DRY WALL ASSEMBLIES, FIRST FLOOR WALLS, SECOND FLOOR WALLS. Includes detailed material breakdown for various wall types and finishes.

A2.1 PLAN NOTES

A2.2





**DETAILED BREAKDOWN OF ITEMS**

Prepared for:  
Project ID:  
Scope: GC



**NYC ESTIMATING**

Date: 11-Oct-23

SR #	Drawing #	Detail #	DESCRIPTION	UNIT	QUANTITY	WASTAGE	QUANTITY W/ WASTAGE	UNIT MANHOUR	HOURLY WAGE	LABOR COST	MAT. COST	UNIT COST	SUB COST	
376	E1.1 & E1.2		TV Outlet	EA	11	0%	11	0.210	\$ 75.00	\$ 15.75	\$ 6.85	\$ 22.60	\$ 248.60	
			F Connector	EA	11	0%	11	0.160	\$ 75.00	\$ 12.00	\$ 1.34	\$ 13.34	\$ 146.74	
			Back Box	EA	11	0%	11	0.325	\$ 75.00	\$ 24.38	\$ 4.77	\$ 29.15	\$ 320.64	
			Face Plate	EA	11	0%	11	0.200	\$ 75.00	\$ 15.00	\$ 5.65	\$ 20.65	\$ 227.15	
			<b>LOW VOLTAGE</b>											
				<b>CONDUIT</b>										
377				3/4" EMT Conduit	LF	149	5%	156	0.062	\$ 75.00	\$ 4.65	\$ 1.81	\$ 6.46	\$ 1,007.89
				<b>CONDUCTOR</b>										
378				#18 CU THHN/THWN	LF	125	5%	132	0.005	\$ 75.00	\$ 0.38	\$ 0.12	\$ 0.50	\$ 65.14
379				#16 CU THHN/THWN	LF	172	5%	180	0.005	\$ 75.00	\$ 0.38	\$ 0.13	\$ 0.51	\$ 91.13
			<b>DEVICES</b>											
380			Doorbell, RING	EA	1	0%	1	0.850	\$ 75.00	\$ 63.75	\$ 54.99	\$ 118.74	\$ 118.74	
381			Elevator Call Button	EA	1	0%	1	1.000	\$ 75.00	\$ 75.00	\$ 107.89	\$ 182.89	\$ 182.89	
382			Thermostat	EA	2	0%	2	0.352	\$ 75.00	\$ 26.40	\$ 69.57	\$ 95.97	\$ 191.94	
			<b>SUBTOTAL \$ 6,747</b>											
			<b>ELECTRONUC SAFETY AND SECURITY</b>											
			<b>FIRE ALARM</b>											
			<b>CONDUIT</b>											
383	E1.1 & E1.2		3/4" EMT Conduit	LF	129	5%	135	0.062	\$ 75.00	\$ 4.65	\$ 1.81	\$ 6.46	\$ 873.92	
			<b>CONDUCTOR</b>											
384			#16 CU THHN/THWN	LF	258	5%	271	0.005	\$ 75.00	\$ 0.38	\$ 0.13	\$ 0.51	\$ 136.63	
			<b>DEVICES</b>											
385			Combo Smoke/Carbon Monoxide Detector	EA	11	0%	11	0.420	\$ 75.00	\$ 31.50	\$ 48.99	\$ 80.49	\$ 885.39	
			<b>SUBTOTAL \$ 1,896</b>											
			<b>SITE IMPROVEMENTS</b>											
			<b>PAVERS</b>											
386	A1.1	A1.1	New Concrete Driveway	SF	189	5%	198	0.040	\$ 60.00	\$ 2.40	\$ 3.48	\$ 5.88	\$ 1,167	
387				New Concrete Walkway	SF	171	5%	180	0.070	\$ 60.00	\$ 4.20	\$ 1.67	\$ 5.87	\$ 1,054
			<b>LANDSCAPING &amp; IRRIGATION</b>											
388	A1.1	A1.1	Landscaping & Irrigation (2620 SF) Note: Pipes @ Roadway & Parking Areas Shall Be 60PVC Otherwise Class 160 PVC	LS	1	0%	1	0.000	\$ -	\$ 6,400.00	\$ 9,600.00	\$ 16,000.00	\$ 16,000	
389				New Shades Trees	EA	2	0%	2	1.067	\$ 60.00	\$ 64.02	\$ 135.29	\$ 199.31	\$ 399
			<b>SUBTOTAL \$ 18,619</b>											
			<b>PROJECTED COST \$1,224,648</b>											
			<b>OVERHEAD AND PROFIT 15% \$183,697</b>											
			<b>INSURANCE 3% \$36,739</b>											
			<b>CONTINGENCY 5% \$61,232</b>											
			<b>TAX 7% \$50,985</b>											
			<b>SUGGESTED BID \$1,557,301</b>											

