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STOREFRONT GSF 150

DIVISION NO DESCRIPTION
TOTAL DIV. 

COST

TOTAL DIV. 

COST (PER SF)

1000 General Requirements -$                         -$                           

2000 Existing Condition 2,200$                     14.67$                        

8000 Opening  25,665$                   171.10$                      

27,865$                   186$                        

OVERHEAD AND PROFIT 20% 5,573$                     37.15$                     

INSURANCE 3% 836$                        6$                             

CONTINGENCY 5% 1,393$                     9$                             

TAX 6% 1,540$                     11$                          

37,206$                   249$                        

TOTAL TRADE COST

SUGGESTED BID
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SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE
QUANTITY W/ 

WASTAGE

UNIT 

MANHOUR

 HOURLY 

WAGE 
LABOR COST MAT. COST UNIT COST SUB COST

GENERAL REQUIREMENTS

1 Permits LS 1 0% 1 0.000 -$        -$               -$              $               -    $              -   

2 Supervision and Coordination LS 1 0% 1 0.000 -$        -$               -$              $               -    $              -   

3 Submittals and Shop drawings LS 1 0% 1 0.000 -$        -$               -$              $               -    $              -   

4 Final Cleaning LS 1 0% 1 0.000 -$        -$               -$              $               -    $              -   

5 Mobilization Costs LS 1 0% 1 0.000 -$        -$               -$              $               -    $              -   

6 Temporary Control & Facilities LS 1 0% 1 0.000 -$        -$               -$              $               -    $              -   

7 Scaffolding LS 1 0% 1 0.000 -$        -$               -$              $               -    $              -   

 SUBTOTAL  $              -   

EXISTING CONDITIONS

DEMOLITION

8 Plan Notes

Remove Existing Storefront w/ Electric Exit Device, Pull Handle & 

Closer

Size: 15'-1/2'' W x 9'-10''H

LS 1 0% 1 0.000 -$        -$               -$              $    2,200.00  $   2,200.00 

 SUBTOTAL  $        2,200 

OPENINGS

STOREFRONTS

9

Aluminum Glass Double Door Storefront

Size: 6'-4''W x 7'-0''H

Glazing: 1'' Clear Low-E-Tempered IGU

-  2' x 3' Glazing Panels (2 EA)

-  2' x 2' Glazing Panels (2 EA)

EA 2 0% 2 0.000 -$        -$               5,837.70$     $    5,837.70  $      11,675 

10

5 Panels Aluminum Storfront

Size: 14'-11.5''W x 2'-6.5''H

Glazing: 1'' Clear Low-E-Tempered IGU

- 3'-0''W x 2'-6.5''H Glazing Panels (4 EA)

- 2'-0''W x 2'-6.5''H Glazing Panels (1 EA)

EA 1 0% 1 0.000 -$        -$               3,575.00$     $    3,575.00  $        3,575 

11

2 Panels Aluminum Storfront

Size: 2'-0''W x 7'-0''H

Glazing: 1'' Clear Low-E-Tempered IGU

- 2'-0''W x 3'-7''H Glazing Panels (1 EA)

- 2'-0''W x 2'-10''H Glazing Panels (1 EA)

EA 1 0% 1 0.000 -$        -$               1,375.11$     $    1,375.11  $        1,375 

HARDWARES

EXTERIOR HARDWARE

12

Tubelite T14000 Thermal Screw Spline, Dark Bronze, Anodized

Wide Stile - 6" Midrail - 10” Bottom Rail, Fm Cont Hinge

(1) Vd Cd99Nl Qel Rim Panic Us26D W/Cyl

(3) Vd Cd99Dt Rim Panic Us26D 

(1) Ept10 Power Transfer 

5 1/4" Threshold - Sweeps 

1" Oa Clear Low-E Tempered Igu

EA 1 0% 1 0.000 -$        -$               7,603.00$     $    7,603.00  $        7,603 

INTERIOR HARDWARE

13

Tubelite E4500 Thermal Screw Spline: Dark Bronze : Anodized 

Wide Stile - 6" Midrail -10" Bottom Rail, Fm Cont Hinge

4 - Straight /Pull Crl Clear Anodized 9" Astral Ii Straight Pull Handle

4 - Push Bar Crl Clear Anodized Astral Ii Solid Push Bars For 36" 

Single Acting Offset Do

No Threshold - No Sweep

EA 1 0% 1 0.000 -$        -$               1,436.00$     $    1,436.00  $        1,436 

DETAILED BREAKDOWN OF ITEMS

Plan Notes
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SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE
QUANTITY W/ 

WASTAGE

UNIT 

MANHOUR

 HOURLY 

WAGE 
LABOR COST MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

 SUBTOTAL  $      25,665 

$27,865

MARKUP 20% $5,573

INSURANCE 3% $836

CONTINGENCY 5% $1,393

TAX 6% $1,540

$37,206SUGGESTED BID

PROJECTED COST


