
GENERAL SUMMARY
Prepared for: 600 North Wellwood Avenue & Sunrise Highway Lindenhurst, New York
Project ID: 11012024
Scope: G.C w/o MEP
No. Of Floors: 1
Date: 01/16/24

BUILDING GSF 1,543

DIVISION NO DESCRIPTION TOTAL DIV. COST

1000 General Requirements  $                           7,800  $                                 5.06 
2000 Existing Condition  $                           6,398  $                                 4.15 
3000 Concrete  $                           4,056  $                                 2.63 
4000 Masonry  $                           3,100  $                                 2.01 
5000 Metals  $                       103,723  $                               67.22 
7000 Thermal & Moisture Protection  $                         21,200  $                               13.74 
8000 Opening   $                           5,560  $                                 3.60 
9000 Finishes  $                       129,201  $                               83.73 

10000 Specialties  $                                 -    $                                     -   
TOTAL TRADE COST  $                       281,039  $                         182.14 

OVERHEAD AND PROFIT 15%  $                         42,156  $                           27.32 
TAX 8.63%  $                         12,891  $                           15.72 

SUGGESTED BID  $                       336,085  $                         225.18 

TOTAL DIV. COST 
(PER SF)

Tel: +1 469-638-3585
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DETAILED BREAKDOWN OF ITEMS
Prepared for: 600 North Wellwood Avenue & Sunrise Highway Lindenhurst, New York
Project ID: 11012024
Scope: G.C w/o MEP

Date: 01/16/24

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE LABOR COST MAT. COST UNIT COST SUB COST
QUANTITY W/ 

WASTAGE
UNIT 

MANHOUR
 HOURLY 

WAGE 

Tel: +1 469-638-3585

GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000  $             -    $                     -    $                   -    $                    300.00  $             300.00 

2 Supervision and Coordination LS 1 0% 1 0.000  $             -    $                     -    $                   -    $                 2,500.00  $          2,500.00 

3 Submittals and Shop drawings LS 1 0% 1 0.000  $             -    $                     -    $                   -    $                    500.00  $             500.00 

4 Final Cleaning LS 1 0% 1 0.000  $             -    $                     -    $                   -    $                    400.00  $             400.00 

5 Mobilization Costs LS 1 0% 1 0.000  $             -    $                     -    $                   -    $                 2,000.00  $          2,000.00 

6 Temporary Control & Facilities LS 1 0% 1 0.000  $             -    $                     -    $                   -    $                 1,500.00  $          1,500.00 

7 Scaffolding LS 1 0% 1 0.000  $             -    $                     -    $                   -    $                    600.00  $                  600 
 SUBTOTAL  $               7,800 

EXISTING CONDITIONS
DEMOLITION

8

A-001

Sawcut Existing Concrerte Sidewalk LF 69 0% 69 0.014  $       56.00  $                  0.78  $                   -    $                        0.78  $               53.74 

9 Remove Concrete Sidewalk SF 1 0% 1 0.056  $       56.00  $                  3.14  $                   -    $                        3.14  $                 2.93 

10 Goose Neck Light Fixtures to be removed EA 12 0% 12 0.160  $       56.00  $                  8.96  $                   -    $                        8.96  $             107.52 

11 4'-0" X 4'-0" Window and frames to be removed EA 5 0% 5 0.800  $       56.00  $                44.80  $                   -    $                      44.80  $             224.00 

12 Remove Exterior Signage Carefully and Store for Later Installation EA 15 0% 15 0.680  $       56.00  $                38.08  $                   -    $                      38.08  $             571.20 

13 Existing EIFS  Finishes to be removed SF 1769 0% 1769 0.015  $       56.00  $                  0.84  $                   -    $                        0.84  $          1,486.22 
14 Enterance Conopy Sloped Corner To be Removed down to Metal Framing SF 153 0% 153 0.010  $       56.00  $                  0.56  $                   -    $                        0.56  $               85.76 
15 A/A001 Canopy Demo down to Metal Framing SF 5157 0% 5157 0.007  $       56.00  $                  0.39  $                   -    $                        0.39  $          2,021.40 

16 B/A001 Canopy Demo down to Metal Framing SF 4708 0% 4708 0.007  $       56.00  $                  0.39  $                   -    $                        0.39  $          1,845.34 

 SUBTOTAL  $               6,398 

CONCRETE
FOUNDATION CONCRETE

SLAB

S101 S201

4'' Thick Concrete Slab SF 65

17 Concrete CY 0.821 5% 1 2.620  $       78.00  $              204.36  $           221.20  $                    425.56  $                  367 
18 #4 Dowel x 18" Long Dowel Drill And Epoxy Into Existing Slab SF 63 5% 66 0.015  $       58.00  $                  0.87  $               0.95  $                        1.82  $                  120 

CONTINOUS FOOTING
F1: 1'-0" x 0'-8" Continuous Concrete Footing LF 21

19 Concrete CY 1.379 5% 1 2.620  $       78.00  $              204.36  $           221.20  $                    425.56  $                  616 
20 (3) #5 Continuous Bars LBS 67 5% 70 0.015  $       58.00  $                  0.87  $               0.95  $                        1.82  $                  128 
21 (4) #5 Dowel Each End LBS 140 5% 147 0.015  $       58.00  $                  0.87  $               0.95  $                        1.82  $                  268 
22 Excavation CY 3.269 5% 3 0.785  $       56.00  $                43.96  $                   -    $                      43.96  $                  151 
23 Backfill CY 1.890 5% 2 0.500  $       56.00  $                28.00  $                   -    $                      28.00  $                    56 
24 Formwork SF 107 5% 112 0.090  $       35.00  $                  3.15  $                   -    $                        3.15  $                  354 



DETAILED BREAKDOWN OF ITEMS
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Scope: G.C w/o MEP
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S101 S201

F2: 1'-3" x 1'-0" Continuous Concrete Footing LF 11
25 Concrete CY 2 5% 2 2.620  $       78.00  $              204.36  $           221.20  $                    425.56  $                  834 
26 (3) #5 Continuous Bars LBS 36 5% 37 0.015  $       58.00  $                  0.87  $               0.95  $                        1.82  $                    68 
27 (2) #5 Rebars @ 12" O.C. LBS 375 5% 394 0.015  $       58.00  $                  0.87  $               0.95  $                        1.82  $                  718 
28 (3) #5 Dowel Each End LBS 53 5% 55 0.015  $       58.00  $                  0.87  $               0.95  $                        1.82  $                  100 
29 Excavation CY 2 5% 2 0.785  $       56.00  $                43.96  $                   -    $                      43.96  $                    88 
30 Backfill CY 0.034 5% 0 0.500  $       56.00  $                28.00  $                   -    $                      28.00  $                      1 
31 Formwork SF 57 5% 60 0.090  $       35.00  $                  3.15  $                   -    $                        3.15  $                  189 

 SUBTOTAL  $               4,056 

MASONRY
CMU WALL

8" x 8" x 16" Split Face CMU Column Enclosure, H=3'-8" LF 32

32

A101

8" x 8" x 16" Split Face CMU SF 116 5% 122 0.110  $       60.00  $                  6.60  $               3.85  $                      10.45  $               1,271 

33 #5 @ 12" O.C. LBS 122 5% 128 0.015  $       58.00  $                  0.87  $               0.95  $                        1.82  $                  233 

34 Grout CY 1 5% 1 1.850  $       60.00  $              111.00  $           180.00  $                    291.00  $                  411 

35 Precast Stone Sill LF 32 5% 33 0.188  $       60.00  $                11.28  $             10.85  $                      22.13  $                  734 

8" x 8" x 16" Split Face CMU Column Enclosure, H=2'-0" LF 8

36 8" x 8" x 16" Split Face CMU SF 16 5% 17 0.110  $       60.00  $                  6.60  $               3.85  $                      10.45  $                  176 

37 #5 @ 12" O.C. LBS 17 5% 18 0.015  $       58.00  $                  0.87  $               0.95  $                        1.82  $                    32 

38 Grout CY 0 5% 0 1.850  $       60.00  $              111.00  $           180.00  $                    291.00  $                    57 

39 Precast Stone Sill LF 8 5% 8 0.188  $       60.00  $                11.28  $             10.85  $                      22.13  $                  186 

 SUBTOTAL  $               3,100 

METALS
STRUCTURAL FRAMING

ROOF FRAMING

S101 S201

Section R1 LF 32
40 600s162-54 @ 16" O.C Metal Studs LF 316 0% 316 0.012  $       62.00  $                  0.74  $               1.89  $                        2.63  $                  833 
41 400s162-54 @ 16" O.C Metal Studs LF 809 0% 809 0.011  $       62.00  $                  0.68  $               1.48  $                        2.16  $               1,748 
42 250s162-54 @ 16" O.C Metal Studs LF 59 0% 59 0.011  $       62.00  $                  0.68  $               1.28  $                        1.96  $                  117 

Section R5 LF 56
43 400s162-54 @ 16" O.C Metal Studs LF 1768 5% 1856 0.011  $       62.00  $                  0.68  $               1.48  $                        2.16  $               4,013 
44 600s162-54 @ 16" O.C Metal Studs LF 1427 5% 1499 0.012  $       62.00  $                  0.74  $               1.89  $                        2.63  $               3,947 
45 WT6x9.5 Continuous Welded LF 56 5% 59 0.018  $       62.00  $                  1.12  $             19.20  $                      20.32  $               1,195 
46 L5x5x5/16 Bracing LF 73 5% 77 0.021  $       62.00  $                  1.30  $             30.37  $                      31.67  $               2,428 

Section R6 LF 40
47 400s162-54 @ 16" O.C Metal Studs LF 750 5% 787 0.011  $       62.00  $                  0.68  $               1.48  $                        2.16  $               1,702 
48 600s162-54 @ 16" O.C Metal Studs LF 1940 5% 2037 0.012  $       62.00  $                  0.74  $               1.89  $                        2.63  $               5,366 
49 WT6x9.5 Continuous Welded LF 40 5% 42 0.018  $       62.00  $                  1.12  $             19.20  $                      20.32  $                  853 
50 600s162-54 Metal Stud Box Beam LF 39 5% 41 0.012  $       62.00  $                  0.74  $               1.89  $                        2.63  $                  108 
51 Provide Blocking Between Metal Rafters @ 3'-0" O.C LF 90 5% 95 0.012  $       62.00  $                  0.74  $               1.89  $                        2.63  $                  249 

Section R7 LF 52
52 400s162-54 @ 16" O.C Metal Studs LF 1007 5% 1057 0.011  $       62.00  $                  0.68  $               1.48  $                        2.16  $               2,285 
53 600s162-54 @ 16" O.C Metal Studs LF 1967 5% 2065 0.012  $       62.00  $                  0.74  $               1.89  $                        2.63  $               5,439 
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S101 S201

Section R7 LF 15
54 400s162-54 @ 16" O.C Metal Studs LF 245 5% 257 0.011  $       62.00  $                  0.68  $               1.48  $                        2.16  $                  556 
55 600s162-54 @ 16" O.C Metal Studs LF 278 5% 292 0.012  $       62.00  $                  0.74  $               1.89  $                        2.63  $                  770 

Section R8 LF 110
56 250s162-54 @ 16" O.C Metal Studs LF 206 5% 217 0.011  $       62.00  $                  0.68  $               1.28  $                        1.96  $                  425 
57 400s162-54 @ 16" O.C Metal Studs LF 2803 5% 2943 0.011  $       62.00  $                  0.68  $               1.48  $                        2.16  $               6,363 
58 600s162-54 @ 16" O.C Metal Studs LF 1096 5% 1151 0.012  $       62.00  $                  0.74  $               1.89  $                        2.63  $               3,032 

Section R9 LF 157
59 400s162-54 @ 16" O.C Metal Studs LF 5064 5% 5317 0.011  $       62.00  $                  0.68  $               1.48  $                        2.16  $             11,496 
60 600s162-54 @ 16" O.C Metal Studs LF 1903 5% 1999 0.012  $       62.00  $                  0.74  $               1.89  $                        2.63  $               5,264 

Section R10 LF 87
61 400s162-54 @ 16" O.C Metal Studs LF 817 5% 858 0.011  $       62.00  $                  0.68  $               1.48  $                        2.16  $               1,855 

Section R11 LF 47
62 400s162-54 @ 16" O.C Metal Studs LF 2128 5% 2234 0.011  $       62.00  $                  0.68  $               1.48  $                        2.16  $               4,831 

ROOF DECK

63 A103 Class "A" 3/4" Fire Retardant Treated CDX Plywood SF 9019 5% 9470 0.010  $       62.00  $                  0.62  $               1.95  $                        2.57  $             24,337 

64 5/8" Dens Glass Gold SF 8355 5% 8773 0.008  $       62.00  $                  0.50  $               1.05  $                        1.55  $             13,563 

CEILING FRAMING
65 A103 7/8" Hat Channel @ 24" O.C. LF 572 5% 601 0.011  $       62.00  $                  0.68  $               0.90  $                        1.58  $                  950 

 SUBTOTAL  $           103,723 

THERMAL & MOISTURE PROTECTION
ROOFING

66

A103

Single ply TPO Membrane Roofing SF 3430 5% 3602 0.010  $       57.00  $                  0.57  $               1.38  $                        1.95  $               7,024 
67 1.05 Prefinished Aluminum Coping w/ Drip Edge LF 258 5% 271 0.025  $       57.00  $                  1.43  $               6.70  $                        8.13  $               2,201 

Roofing @ 1/A304 LF 110
68 Single ply TPO Membrane Roofing SF 770 5% 809 0.010  $       57.00  $                  0.57  $               1.38  $                        1.95  $               1,577 
69 1.05 Prefinished Aluminum Coping w/ Drip Edge LF 110 5% 116 0.025  $       57.00  $                  1.43  $               6.70  $                        8.13  $                  938 

Roofing @ 2/A304 LF 165
70 Single ply TPO Membrane Roofing SF 2063 5% 2166 0.010  $       57.00  $                  0.57  $               1.38  $                        1.95  $               4,223 
71 1.05 Prefinished Aluminum Coping w/ Drip Edge LF 330 5% 347 0.025  $       57.00  $                  1.43  $               6.70  $                        8.13  $               2,815 

Roofing @ 3/A304 LF 87
72 Single ply TPO Membrane Roofing SF 821 5% 862 0.010  $       57.00  $                  0.57  $               1.38  $                        1.95  $               1,680 
73 1.05 Prefinished Aluminum Coping w/ Drip Edge LF 87 5% 91 0.025  $       57.00  $                  1.43  $               6.70  $                        8.13  $                  742 

 SUBTOTAL  $             21,200 

OPENINGS
ACCESS DOORS

74
A102

2'-0" X 2'-0" Access Door (Manf: Milcor) EA 2 0% 2 2.000  $       59.00  $              118.00  $        1,778.00  $                 1,896.00  $               3,792 
75 30" X 32" Painted Galv. Metal Access Panel EA 1 0% 1 1.850  $       59.00  $              109.15  $           156.50  $                    265.65  $                  266 
76 3'-0" X 7'-0" Painted Metal Door To Be Replaced EA 1 0% 1 3.850  $       59.00  $              227.15  $        1,275.00  $                 1,502.15  $               1,502 
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 SUBTOTAL  $               5,560 

FINISHES
CEILINGS

77
A102

(1) Aluminium V-Groove Soffit White Finish SF 1144 5% 1201 0.020  $       66.00  $                  1.32  $               2.45  $                        3.77  $               4,529 
78 (4) EIFS Finish Soffit SF 399 5% 419 0.085  $       66.00  $                  5.61  $               3.05  $                        8.66  $               3,628 

EXTERIOR FINISHES

79

A101

1-1/2" EFIS Finish SF 9324 5% 9790 0.085  $       66.00  $                  5.61  $               3.05  $                        8.66  $             84,779 

80 SF 3009 5% 3159 0.020  $       66.00  $                  1.32  $               0.85  $                        2.17  $               6,856 

81 SF 5363 5% 5631 0.020  $       66.00  $                  1.32  $               0.85  $                        2.17  $             12,220 

82 LF 576 5% 604 0.020  $       66.00  $                  1.32  $               0.85  $                        2.17  $               1,312 

83 LF 54 5% 57 0.020  $       66.00  $                  1.32  $               0.85  $                        2.17  $                  124 

84 SF 62 5% 65 0.020  $       66.00  $                  1.32  $               0.85  $                        2.17  $                  141 

85 SF 166 5% 174 0.020  $       66.00  $                  1.32  $               0.85  $                        2.17  $                  378 

86 7: 3/4" Dx 1" W E.I.F.S. "V" Groove Scores Lines LF 316 5% 332 0.012  $       66.00  $                  0.79  $               1.10  $                        1.89  $                  629 

87 14: 1/2" x 1/2" E.I.F.S. Score Line LF 174 5% 182 0.012  $       66.00  $                  0.79  $               1.02  $                        1.81  $                  330 

88 4: Paint Existing E.I.F.S to match adjacent E.I.F.S. SF 2665 5% 2798 0.020  $       66.00  $                  1.32  $               0.85  $                        2.17  $               6,071 

89 2: Prefinished Metal Coping LF 566 5% 595 0.018  $       66.00  $                  1.19  $               4.25  $                        5.44  $               3,234 

DRYWALL

Wall Infill @ Windows, H=4'-3" LF 17

90

A101

2-1/2" 18GA Metal Stud @ 16" O.C. LF 55 5% 57 0.011  $       56.00  $                  0.62  $               1.25  $                        1.87  $                  107 

91 5/8" GWB Sheathing on both Sides SF 145 5% 152 0.013  $       56.00  $                  0.73  $               0.92  $                        1.65  $                  251 

92 Acoutical Sealant LF 68 5% 72 0.010  $       56.00  $                  0.56  $               0.40  $                        0.96  $                    69 

Column Enclosure LF 32

93 6" 16GA Metal Stud @ 16" O.C. SF 792 5% 832 0.014  $       56.00  $                  0.78  $               1.89  $                        2.67  $               2,224 

94 6" 16GA Metal Top & Bottom Plate LF 64 5% 67 0.014  $       56.00  $                  0.78  $               1.89  $                        2.67  $                  180 

95 5/8" Dense Glass Gold Gypsum Sheathing SF 792 5% 832 0.013  $       56.00  $                  0.73  $               1.05  $                        1.78  $               1,479 

96 Vapor Permeable Water Barrier SF 792 5% 832 0.008  $       56.00  $                  0.45  $               0.35  $                        0.80  $                  664 

 SUBTOTAL  $           129,201 

SPECIALITIES

A: Super White Color
Manf: Dryvit
Cat. Number: 101
Finish: Sandpebble Fine
B: Sunset Yellow
Manf: Dryvit
Cat. Number: 107
Finish: Sandpebble Fine
C: Coffee Milk Color @ Coping
Manf: Dryvit
Cat. Number: 399
Finish: Sandpebble Fine
C: Coffee Milk Color @ Column Sill
Manf: Dryvit
Cat. Number: 399
Finish: Sandpebble Fine
C: Coffee Milk Color
Manf: Dryvit
Cat. Number: 399
Finish: Sandpebble Fine
E: Brown Color @ Column Enclosure
Manf: Anchor
Cat. Number: L5
Finish: Split Face Block
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SIGANGE BOARD

97

A101

08: 20'-6" Signage Mounted Band EA 3 0% 3 0.000  $       59.00  $                     -    $                   -    $                            -    $                     -   

98 08: 19'-6" Signage Mounted Band EA 1 0% 1 0.000  $       59.00  $                     -    $                   -    $                            -    $                     -   

99 08: 17'-9" Signage Mounted Band EA 1 0% 1 0.000  $       59.00  $                     -    $                   -    $                            -    $                     -   

100 08: 10'-6" Signage Mounted Band EA 4 0% 4 0.000  $       59.00  $                     -    $                   -    $                            -    $                     -   

101 08: 10'-0" Signage Mounted Band EA 2 0% 2 0.000  $       59.00  $                     -    $                   -    $                            -    $                     -   

Note: Please Confirm Whether They are Provided by Owner or GC as Scope Not Mentioned in Plans 
 SUBTOTAL  $                     -   

PROJECTED COST $281,039

OVERHEAD AND PROFIT 15% $42,156

TAX 8.63% $12,891

SUGGESTED BID $336,085

Notes:
1. Online sources are used for pricing.   

2. Prices can vary depending upon field conditions.


