GENERAL SUMMARY (HOTEL)

Prepared for:

Project ID:

Scope: GC Y

No. Of Floors: 4

Date: 08/30/23 NYC ESTIMATING

BUILDING GSF
DIVISION NO.

DIVISION COST COMPARISON

DESCRIPTION RESTAURANT

1000 General Requirments $ - $ - $ 850,000 DIVISION COST COMPARISON
2000 Existing Conditions $ 9,896 | $ - $ EREIH | $2,500,000
3000 Concrete $ 850,443 | $ 115490 | $ 965,933
5000 Metals $ 922,526 | $ 475,364 | $ 1,397,890
6000 Wood & Plastics $ 192,570 | $ 46,071 | $ 238,641
7000 Thermal & Moisture Protection $ 913,231 [ $ 158,212 | $ 1,071,443 |IREAEEERY
8000 Opening $ 1,086,659 | $ 188,933 | $ 1,275,592
9000 Finishes $ 2,049,823 1 $ 265,676 | $ 2,315,499
10000 Specialties $ 458,787 | $ 37615 $ 496,401 (5, SERESE
11000 Equipmets $ 78,864 | $ 4199 ] $ 83,063
12000 Furnishing $ 18,307 | $ - $ 18,307
13000 Special Construction $ 54,251 | $ - $ 54,251
14000 Conveying Equipment $ 126,625 | $ - $ 126,625 |EIRCYE)
22000 Plumbing $ 675,945 | $ 115641 | $ 791,585
23000 HVAC $ 641,514 | $ 50,680 | $ 692,194
26000 Electrical $ 1,568,654 | $ 53917 | $ 1,622,570
Earthwork $ B - |3 720,554 |[RSR
Site Improvement 3 - $ - 3 782,461
Utilities $ $ $ 369,264
TOTAL TRADE COST $ 9,648,095 $ 1,511,798 $ 13,882,172

OVERHEAD AND PROFIT 15% 1,447,214 226,769.68
INSURANCE 3% 289,443 45,354
CONTINGENCY 5% 482,405 75,590
494,372 71,241
12,361,530 1,930,752

2,082,325.85
416,465
694,109
565,613
17,640,685

TAX 7%
TOTAL TRADE COST

B n e




DETAILED BREAKDOWN OF ITEM

Prepared for: B
Project ID:
Scope: GC 3
NYC ESTIMATING
Date: 08/30/23
Drawing # Detail # QUANTITY W/  UNIT HOURLY  LABOR
DESCRIPTION UNIT QUANTITY WASTAGE '\ crace MANHOUR WAGE COST MAT.COST ~ UNITCOST  SUB COST
GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000 - - - $ 3500.00| $  3,500.00
2 Supervision and Coordination LS 1 0% 1 0.000 - - - $ 212,000.00| $ 212,000.00
3 and Shop drawings LS 1 0% 1 0.000 - - - $ 5200.00| $  5,200.00
4 Final Cleaning LS 1 0% 1 0.000 - - - $ 28,000.00 | $ 28,000.00
5 N ion Costs LS 1 0% 1 0.000 - - - $ 185,000.00| $ 185,000.00
6 Temporary Control & Facilities LS 1 0% 1 0.000 - - - $ 92,000.00 | $ 92,000.00
7 Scaffolding LS 1 0% 1 0.000 - - - $ 2200.00 | $ 2,200
SUBTOTAL.
DEMOLITION
8 Exixting Concrete Curb And Gutter To Be Removed LF 3178.11 0% 3178 0.056 48.00 2.69 - $ 269($ 8,542.76
9 EXISTING Pavements To Be Removed SF 358.91 0% 359 0.040 48.00 1.92 - $ 192| $ 689.11
10 CONDITIONS & Saw Cut Pavement Edge Full Depth LF 162.22 0% 162 0.032 48.00 154 - $ 154| $ 249.17
11 Cc3.0 DEMOLITION Storm Casting EA 1 0% 1 3.980 48.00 191.04 - $ 191.04| $ 191.04
12 PLAN Adjust Casting According To Proposed Grdae EA 1 0% 1 4.250 48.00 204.00 - $ 204.00 | $ 204.00
REMOVE AND RELOCATE
$_4800[$ _20401$ - 1s _2040ls 2040
SUBTOTAL.
CONCRETE
CAST IN PLACE CONCRETE
FIRST FLOOR
S1.01 ISOLATED FOOTING:
Footing 0" X 50" X 16" oy 18 10% 20 2850 7800 s 22230 15832
14 Schedule/SL01 5-0" X 5'-0" X 1'-6" (13 EA) 0 . $ . $ . $ .. $ 380.62 | $ 7,560
15 Longitudinal & Transverse Reinforcement LBS 1085 10% 1193 0015 |$ 5800($ 087 094 s 181 s 2,160
(8) #5 Cont. Bottom Bar EW (5 LF)
16 Form work SF 390 10% 429 0.090 35.00 315[ 8 - $ 315| $ 1,351
17 Excavation CcY 26 10% 29 1.100 48.00 5280 | $ - $ 52.80| $ 1,510
18 Backfill CcY 8 10% 9 0.785 45.00 3533 | $ - $ 3533| $ 309
19 7'-0" X 7'-0" X 2'-2" (1 EA) cY 4 10% 4 2.850 78.00 22230 | $ 15832 | § 380.62 | $ 1.647
Longitudinal & Transverse Reinforcement o,
20 (9) #6 Cont. Bottom Bar EW (7 LF) LBS 189 10% 208 0.015 $ 5800|$ 087 | $ 094 | $ 181 $ 377
21 Form work SF 61 10% 67 0.090 35.00 3.15 - $ 315| $ 210
22 Excavation cY 5 10% 6 1.100 48.00 52.80 - $ 52.80| $ 298
23 Backfill cY 1 10% 1 0.785 45.00 35.33 - $ 3533| $ 47
24 8'-0" X 8'-0" X 3'-0" (2 EA) cy 14 10% 16 2.850 78.00 222.30 15832 | $ 38062 | $ 5.955
25 Longitudinal & Transverse Reinforcement LBS 481 10% 529 0015 |$ 5800|$ 087 |$ 094 | s 181 $ 957
(10) #6 Cont. Bottom Bar EW (8 LF)
26 Form work SF 192 10% 211 0.090 35.00 315[ 8 - $ 315| $ 665
27 Excavation CcY 18 10% 20 1.100 48.00 5280 | $ - $ 52.80| $ 1,045
28 Backfill CcY 4 10% 4 0.785 45.00 3533 | $ - $ 3533| $ 147
29 10'-0" X 10'-0"" X 4'-0" (3 EA) cY 44 10% 49 2.850 78.00 22230 | $ 15832 | § 380.62 | $ 18,608
Longitudinal & Transverse Reinforcement o,
30 (10) #6 Cont. Bottom Bar EW (10 LF) LBS 901 10% 991 0.015 $ 5800|$ 087 | $ 094 | $ 181 $ 1,794
31 Form work SF 480 10% 528 0.090 35.00 3.15 - $ 315| $ 1,663
32 Excavation cY 54 10% 59 1.100 48.00 52.80 - $ 52.80| $ 3.123
33 Backfill cY 9 10% 10 0.785 45.00 35.33 - $ 3533 $ 363
34 12°-0" X 12'-0" X 5'-0"* (4 EA) cy 107 10% 117 2.850 78.00 222.30 15832 | $ 38062 | $ 45,013
Longitudinal & Transverse Reinforcement
LB! 201! 10% 2221 .01 . .87 .94
35 (14) #6 Cont. Bottom Bar EW (12 LF) S 019 0% 0.015 $ 5800 8% 087 | $ 094 s 181 $ 4,019
36 Form work SF 960 10% 1056 0.090 35.00 315($% - $ 315| $ 3,326
37 Excavation cY 125 10% 138 1.100 48.00 5280 | $ - $ 5280| $ 7.271
38 Backfill cY 19 10% 20 0.785 45.00 3533 | $ - $ 3533| $ 720
39 12'-0" X 12'-0" X 3'-0" (2 EA) cy 32 10% 35 2.850 78.00 22230 | $ 15832 | § 380.62| $ 13,398
Longitudinal & Transverse Reinforcement o,
40 (14) #8 Cont. Bottom Bar EW (12 LF) LBS 1794 10% 1974 0.015 $ 5800|$ 087 | $ 094 | $ 181 $ 3,572
41 Form work SF 288 10% 317 0.090 $ 3500]8% 315[ % - $ 315| § 998
42 Excavation cY 38 10% 41 1.100 $ 4800|$% 5280 8% - $ 52.80| $ 2,181
43 Backfill cY 6 10% 6 0.785 $ 4500|% 3533[8% - $ 3533| § 216
COMBINED FOOTING:
Footing P L ey e
44 - - - cy 28 10% 31 2.850 78.00 222.30 158.32 .62 11,
Schedule/S1.01 8'-0" X 16'-0" X 3'-0" (2 EA) o $ $ $ $ 380.62 | $ 909
Longitudinal Reinforcement o
45 (10) #6 Cont. Bottom Bar (320 LF) LBS 481 10% 529 0.015 $ 5800|$ 087 | $ 094 | $ 181 $ 957
Transverse Reinforcement
LB! 457 10% 2 .01 . 7 4
46 (19) #6 Cont. Bottom Bar (304 LF) S 5 0% 50: 0.015 $ 5800 8% 087 | $ 094 s 181 $ 909
Longitudinal Reinforcement
LBS 267 10% 294 0.015 58.00 0.87 0.94
i (8) #5 Cont. Top Bar (256 LF) ® s ® $ il I 5%
Transverse Reinforcement
LB! 267 10% 294 .01 . .87 .94
48 (16) #5 Cont.Top Bar (256 LF) S 6 0% 9: 0.015 $ 5800 8% 087 | $ 094 s 181 $ 532
49 Form work SF 288 10% 317 0.090 35.00 315($% - $ 315| $ 998
50 Excavation cy 34 10% 37 1.100 48.00 5280 | $ - $ 5280| $ 1,975
51 Backfill cY 6 10% 6 0.785 45.00 3533 | $ - $ 3533| $ 216
52 9'-0" X 14'-0" X 3'-0" (1 EA) cy 14 10% 15 2.850 78.00 22230 | $ 15832 | § 380.62 | $ 5,862
Longitudinal Reinforcement " 0.94
53 (9) #6 Cont. Bottom Bar (126 LF) LBS 189 10% 208 0.015 $ 5800|$ 087 | $ . $ 181 $ 377
Transverse Reinforcement
LB! 1 10% 2 .01 . .87 .94
54 (14) #6 Cont. Bottom Bar (126 LF) S 89 0% 08 0.015 $ 5800 8% 087 | $ 094 s 181 $ 377
Longitudinal Reinforcement
LBS 131 10% 145 0.015 58.00 0.87 0.94
» (9) #5 Cont. Top Bar (126 LF) $ s ® M 1818 %2
Transverse Reinforcement
LB! 131 10% 14! .01 . .87 .94
56 (14) #5 Cont.Top Bar (126 LF) S 3 0% 5 0.015 $ 58.00|$ 087 | $ 094 |8 181 $ 262
57 Form work SF 138 10% 152 0.090 35.00 315 % - $ 315 $ 478
58 Excavation CcY 17 10% 18 1.100 48.00 52.80 | $ - $ 52.80| $ 968
59 Backfill CcY 3 10% 3 0.785 45.00 3533 | $ - $ 3533| $ 104
60 10"-0" X 15'-0"" X 4'-0" (1 EA) CcY 22 10% 24 2.850 78.00 22230 | $ 15832 | $ 380.62 | $ 9.304
Longitudinal Reinforcement
LBS 338 10% 372 0.015 58.00 0.87 0.94
o (15) #8 Cont. Bottom Bar (225 LF) $ s ® M 1818 o7
Transverse Reinforcement
LB! 10% .01 . 7 4
62 (22) #8 Cont. Bottom Bar (220 LF) S 330 0% 363 0.015 $ 5800 $ 087 | $ 094 |8 181 $ 658
Longitudinal Reinforcement
LBS 156 10% 172 0.015 58.00 0.87 0.94
b (10) #5 Cont. Top Bar (150 LF) $ s ® M 1818 a
Transverse Reinforcement
LB! 1 10% 172 .01 . .87 .94
64 (15) #5 Cont.Top Bar (150 LF) S 56 0% 0.015 $ 58.00|$ 087 | $ 094 |8 181 $ 311
65 Form work SF 200 10% 220 0.090 $ 3500|$ 315 % - $ 315 $ 693
66 Excavation CcY 26 10% 29 1.100 $ 4800|$ 5280 $ - $ 5280| $ 1514
67 Backfill CcY 4 10% 4 0.785 $ 4500|$ 3533|$ - $ 3533| $ 150
CONTINUOUS FOOTING:
68 Footing 2'-0"W X 1'-0" D X 313.18'-0" L cYy 23 10% 26 2.850 $ 7800 % 22230 $ 15832 | $ 380.62 | $ 9,713
Schedule/S1.01
Longitudinal Reinforcement
LB! 10% 71 .01 . .87 .94
69 245 Bottom (626 LF) S 653 0% 9 0.015 $ 5800 $ 087 | $ 094 |8 181 $ 1,301
70 Form work SF 626 10% 689 0.090 $ 3500|$ 315 % - $ 315| $ 2,170
71 Excavation CcY 35 10% 38 1.100 $ 4800|$ 5280 $ - $ 5280| $ 2,028




ETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: GC )
NYC ESTIMATING
Date: 08/30/23
Drawing # UANTITY W/ UNIT IOUR]
QUANTITY WASTAGE QWASTAGE MANHOUR  WAGE MAT. COST NIT COST SUB COST
72 Backfill 12 10% 13 0.785 $ 4500($ 3533|$% - $ 3533| $ 455
73 4'-6" W X 1'-4" D X 126.65'-0" L 28 10% 31 2.850 $ 7800|$ 22230 $ 15832 | $ 380.62 | $ 11,754
Longitudinal Reinforcement o,
74 546 Bottom (633 LF) LBS 951 10% 1046 0.015 $ 58.00|$ 087 | $ 094 | $ 181 $ 1,894
Transverse Reinforcement
75 12645 Bottom (567 LF) LBS 591 10% 651 0.015 $ 5800|$ 087 | $ 094 | $ 181 $ 1,177
76 Form work SF 337 10% 371 0.090 35.00 3.15 - $ 315| $ 1,167
7 Excavation cY 35 10% 38 1.100 48.00 52.80 - $ 52.80| $ 2,009
78 Backfill cY 7 10% 7 0.785 45.00 35.33 - $ 3533| $ 253
79 6'-0" W X 1-6" D X 223.77'-0" L (94 75 10% 82 2.850 78.00 222.30 15832 | $ 380.62 | $ 31,229
Longitudinal Reinforcement o,
80 846 Bottom (1790 LF) LBS 2689 10% 2958 0.015 $ 78.00|$ 117 | 8 094 s 211 $ 6,241
Transverse Reinforcement
81 22346 Bottom (1338 LF) LBS 2010 10% 2211 0.015 $ 5800|$ 087 | $ 094 | $ 181 $ 4,001
Transverse Reinforcement
82 2445 Bottom (144 LF) LBS 202 10% 222 0.015 $ 5800|$ 087 | $ 094 | $ 181 $ 402
Note: Add Extra Rebar
Transverse Reinforcement
83 1245 Bottom (72 LF) LBS 101 10% 1 0.015 $ 5800|$ 087 | $ 094 | 181 $ 201
Note: Add Extra Rebar
84 Form work SF 337 10% 371 0.090 35.00 3.15 - $ 315| $ 1,167
85 Excavation cY 87 10% 96 1.100 48.00 52.80 - $ 52.80| $ 5,077
86 Backfill cY 13 10% 14 0.785 45.00 35.33 - $ 3533| $ 498
87 8'-0" W X 2'-0" D X 177.39'-0" L cY 105 10% 116 2.850 78.00 222.30 15832 | $ 380.62 | $ 44,012
Longitudinal Reinforcement o,
88 848 Bottom (1419 LF) LBS 3789 10% 4168 0.015 $ 5800|$ 087 | $ 094 | $ 181 $ 7,544
89 Transverse Reinforcement LBs 2127 10% 2340 0015 |$ 5800(S 087|%  094s 1818 423
1774#6 Bottom (1416 LF)
Transverse Reinforcement
90 1645 Bottom (128 LF) LBS 180 10% 198 0.015 $ 5800|$ 087 | $ 094 | s 181 $ 358
Note: Add Extra Rebar
Transverse Reinforcement
91 1646 Bottom (128 LF) LBS 192 10% 211 0.015 $ 5800|$ 087 | $ 094 | 181 $ 383
Note: Add Extra Rebar
92 Form work SF 710 10% 781 0.090 $ 35008 315[ 8 - $ 315| $ 2,459
93 Excavation CcY 119 10% 131 1.100 $ 4800|$ 5280 $ - $ 52.80| $ 6.907
94 Backfill CcY 14 10% 15 0.785 $ 4500|$ 3533|$ - $ 3533| $ 536
CONCRETE STEM WALLS:
95 wall 0'-8" W X 3'-0" H X 858.92'-0" L cy 64 10% 70 2.850 $ 7800 (% 22230 | $ 15832 | § 380.62 | $ 26,771
Schedule/S1.01
Vertical Reinforcement
96 46 @ 10" 0.C LBS 4659 10% 5125 0.015 $ 5800|$ 087 | $ 094 | $ 181 $ 9,276
o7 ool menforcement LS 3870 10% 4257 0015 |s s800($ 087|$  o%4|s  1s1|s 7706
Dowel Reinforcement - (80" L)
98 #3@ 24" 0.C LBS 1290 10% 1419 0.015 $ 5800|$ 087 | $ 094 |8 181 $ 2,569
Note: Bar Dia & Spacina Is Assumed
99 Form work SF 5154 10% 5669 0.090 35.00 3.15 - $ 315| $ 17.857
100 Excavation cY 160 10% 176 1.100 48.00 52.80 - $ 52.80 | $ 9.267
101 Backfill cY 96 10% 105 0.785 45.00 35.33 - $ 3533| $ 3.716
102 0'-10" W X 3'-0" H X 97.87"-0"" L cY 9 10% 10 2.850 78.00 222.30 158.32 | $ 380.62 | $ 3.779
Vertical Reinforcement
103 46 @ 10" 0.C LBS 532 10% 585 0.015 $ 5800|$ 087 | $ 094 | 181 $ 1,059
Horizontal Reinforcement
104 #.@ 12" 0.C LBS 441 10% 485 0.015 $ 5800|$ 087 | $ 094 s 181 $ 878
Dowel Reinforcement - (8-0" L)
105 #3@ 24" 0.C LBS 147 10% 162 0.015 $ 5800|$ 087 | $ 094 |8 181 $ 293
Note: Bar Dia & Spacing Is Assumed
106 Form work SF 587 10% 646 0.090 $ 3500 $ 315[ % - $ 315| $ 2,035
107 Excavation cY 20 10% 22 1.100 $ 4800 |$ 5280 [ $ - $ 52.80| $ 1,168
108 Backfill cY 11 10% 12 0.785 $ 4500|% 3533[8% - $ 3533| § 430
CONCRETE PILASTER :
109 st Schedule/ALOL | T80 P =00 A s H cv 9 10% 10 2850 | 7800|$ 22230 |$ 15832 |§  38062|S 3768
110 i (12) #5 Vel I Bars : (936 LF) LBS 1352 10% 1487 0.015 58.00 0.87 094 | 8 181 $ 2,691
111 i #3 Ties @ 12" O.C (468 LF) LBS 432 10% 475 0.015 58.00 0.87 094 | g 181] $ 861
112 Form work SF 648 10% 713 0.090 35.00 315 - $ 315| $ 2,245
113 Excavation cY 16 10% 18 1.100 48.00 52.80 - $ 5280| $ 929
114 Backfill cY 7 10% 8 0.785 45.00 35.33 - $ 3533 $ 272
Tag: P2: (10 EA)
115 Size s 24" W X 24" L X 30" H cy 4 10% 5 2.850 $ 7800 (% 22230 | $ 15832 | $ 380.62 | $ 1,861
116 Reinforcement (12) #6 Vertical Bars : (240 LF) LBS 360 10% 396 0.015 58.00 0.87 094 | $ 181( $ 717
17 Reinforcement #3 Ties @ 12" O.C (432 LF) LBS 162 10% 179 0.015 58.00 0.87 094 | s 181 $ 323
118 Form work SF 240 10% 264 0.090 35.00 3.15 - $ 315| $ 832
119 Excavation SF 7 10% 8 1.100 48.00 52.80 - $ 52.80| $ 403
120 Backfill SF 3 10% 3 0.785 45.00 35.33 - $ 35.33| § 97
121 ;‘12 : :gv(vlii?) L(>2< s’;’ H % 2 10% 3 2850 |$ 7800($ 22230 | $ 15832 | $  38062| S 1029
122 i (16) #8 Vertical Bars : (96 LF) LBS 256 10% 282 0.015 58.00 0.87 094 |8 181] $ 510
123 i #4 Ties @ 12" O.C (84 LF) LBS 56 10% 62 0.015 58.00 0.87 094 |8 181 $ 112
124 Form work SF 80 10% 88 0.090 35.00 315 - $ 315| $ 277
125 Excavation SF 3 10% 3 1.100 48.00 52.80 - $ 5280| $ 181
126 Backfill SF 1 10% 1 0.785 45.00 35.33 - $ 3533| $ 25
$5.01 11/85.01 ELEVATOR :
Elevator Pit :
127 12" Thick Elevator Pad Footing CcY 7 10% 8 2.850 78.00 22230 | $ 15832 | $ 380.62 | $ 3137
128 #6 @ 12" 0.CEW LBS 608 10% 669 0.015 58.00 0.87 094 | g 181] $ 1.210
129 6-Mil Vapor Barrier SF 12062 10% 13268 0.007 50.00 0.35 052 | $ 087] $ 11544
130 Form work SF 61 10% 67 0.090 35.00 3.15 - $ 315 $ 210
131 Excavation CcY 140 10% 154 1.100 48.00 52.80 - $ 5280| $ 8,141
132 Backfill CcY 133 10% 146 0.785 45.00 35.33 - $ 3533| $ 5,156
133 0°-10" W X 5'-0" H X 49.24'-0" L (94 8 10% 8 2.850 78.00 22230 | $ 15832 | § 38062 | $ 3.169
Vertical Reinforcement
134 46 @ 10" 0.C LBS 443 10% 487 0.015 $ 5800|$ 087 | $ 094 | $ 181 $ 882
Horizontal Reinforcement
135 46 @ 12" 0.C LBS 370 10% 407 0.015 $ 58.00|$ 087 | $ 094 | $ 181 $ 736
Dowel Reinforcement - (40" L)
136 #3@ 24" 0.C LBS 38 10% 41 0.015 $ 5800 $ 087 | $ 094 | s 181 $ 75
Note: Bar Dia & Spacina Is Assumed
137 Form work SF 492 10% 542 0.090 $ 3500|$ 315 % - $ 315| $ 1,706
138 Excavation CcY 17 10% 18 1.100 $ 4800|$ 5280 $ - $ 52.80| $ 969
139 Backfill CcY 9 10% 10 0.785 $ 4500|$ 3533|$ - $ 3533| $ 354
Sump Pit :
140 8" W X 3-6" H X 20' L Concrete Wall CcY 2 10% 2 2.850 78.00 22230 | $ 15832 | $ 380.62 | $ 716
141 Horizontal Reinforcement (10) #4 Bars : (200 LF) LBS 135 10% 149 0.015 58.00 0.87 094 | $ 181( $ 270
142 Form work SF 140 10% 154 0.090 35.00 3.15 - $ 315| $ 485
143 Excavation CcY 4 10% 5 1.100 48.00 52.80 - $ 5280| $ 250
144 Backfill CcY 3 10% 3 0.785 45.00 35.33 - $ 3533 $ 101




ETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: GC

NYC ESTIMATING
Date: 08/30/23

MAT. COST NIT COST SUB COST

Drawing #

QUANTITY W/ UNIT OURI

DESCRIPTION QUANTITY - WASTAGE “\y\sTAGE  MANHOUR _ WAGE

145 12" Thk Concrete Slab @ Sump Pit : (25 SF) (94 1 10% 1 2.850 78.00 22230 | $ 15832 | § 380.62 | $ 388
146 (6) #3 Horizontal Bars E.W Bot (60 LF) LBS 22 10% 24 0.015 58.00 087 $ 094 | g 181] $ 44
147 #3 @ 10" E.W Bot Provide Hook (54 LF) LBS 20 10% 22 0.015 58.00 087 $ 094 | g 181] $ 40
148 Form work cY 20 10% 22 0.090 35.00 315|$% - $ 315| $ 69
SLAB ON GRADE:
149 S1.01 Plan Notes 6" Concrete Slab cY 223 10% 246 2650 $ 7800|% 20670 [$ 15832 | $ 365.02| $ 89,689
150 6" Min. Granular Base cY 223 10% 246 0.250 $ 800|$ 2125[$ 3500 | $ 56.25| $ 13,821
151 #3 @ 18" O.CEW LBS 4356 10% 4792 0.015 $ 58.00|$ 087 $ 094 | g 181] $ 8,674
152 e e torcement - (L64°0" L) LS 601 10% 661 0015 | s800($ 087|$  oe4|s  1s1|s L1197
153 1/2" Expansion Joint Material LF 1298 10% 1428 0.010 $ 5000]|$ 050 [ $ 085 | $ 135] $ 1.928
154 6-Mil Vapor Barrier SF 12062 10% 13268 0.007 $ 5000 $ 035 $ 052 | $ 087| $ 11,544
155 Form work SF 649 10% 714 0.090 $ 3500 $ 315 % - $ 315| $ 2,250
CONCRETE FOUNDATION WALLS:
156 wall 0'-10" W X 14'-0" H X 164.50'-0" L cy 7 10% 78 2.850 $ 7800|$ 22230|$ 15832 |$  380.62| $ 29,641
Schedule/s2.01
157 ;’;’(;Ci'z,',ag_”cﬂ’é%f’me”‘ LBS 4789 10% 5268 0015 |$ 5800($ 087 |$ 094 | s 1818 9,536
Horizontal Reinforcement
158 45 @ 12" 0.C EW LBS 4804 10% 5284 0.015 $ 5800|$ 087 | $ 094 | $ 181 $ 9,565
159 Form work SF 4606 10% 5067 0.090 $ 3500]$ 315|$% - $ 315| $ 15,960
CONCRETE LINTEL BEAM:
160 Plan Notes 0-10" W x 2-0" H x 2-10" L w/ Reinforce - (1EA) cY 0.17 10% 0 2.850 78.00 22230 | $ 15832 | § 380.62 | $ 73
161 Form work SF 11 10% 12 0.090 35.00 315 % - $ 315| $ 39
162 0-10" W x 2-0" H x 3-6" L w/ Reinforce - (4EA) cY 0.86 10% 1 2.850 78.00 22230 | $ 15832 | § 380.62 | $ 360
163 Form work SF 53 10% 59 0.090 35.00 315 $ - $ 315 $ 185
SECOND FLOOR
SLAB:
164 $2.01 Plan Notes Skim Coat Topping On 8" Hollow Core Slab | SF 12079 10% 13287 0.015 $ 5000|$ 075 $ 025 100] $ 13,287
$2.02 CONCRETE WALLS:
165 wall 0'-10" W x 9"-4" H x 174.01"-0" L cYy 50 10% 55 2.850 $ 7800 (% 22230 | $ 15832 | § 380.62 | $ 20,896
Schedule/s2.02
Vertical Reinforcement
166 45 @ 12" 0.C EW LBS 3386 10% 3725 0.015 $ 5800|$ 087 | $ 094 | 181 $ 6,742
167 :;”(;"l'gf'oﬁz'g‘;&w"e"‘ LBS 3267 10% 3504 0015 |$ 5800(s 087|$  094s 181§ 6504
168 Form work SF 3247 10% 3572 009 |$ 3500|$ 315§ - Is 315§ 11.251
CONCRETE LINTEL BEAM:
169 Plan Notes 0-10" W x 2-0" H x 2-10" L w/ Reinforce - (1EA) CcY 0.17 10% 0 2.850 78.00 22230 | $ 15832 | ¢ 380.62 | $ 73
170 Form work SF 11 10% 12 0.090 35.00 315 % - $ 315| $ 39
171 0-10" W x 20" H x 3-6" L w/ Reinforce - (1IEA) CcY 0.22 10% 0 2.850 78.00 22230 | $ 15832 | ¢ 380.62 | $ 90
172 Form work SF 13 10% 15 0.090 35.00 315 $ - $ 315] $ 46
THIRD FLOOR
SLAB:
173 $2.02 Plan Notes Skim Coat Topping On 8" Hollow Core Slab [ SF 11555 10% 12711 0.015 $ 5000 $ 075 $ 025 | $ 100] $ 12,711
52.03 CONCRETE WALLS:
174 Wall 0'-10" W x 9'-4" H x 173.62'-0"" L cYy 50 10% 55 2.850 $ 7800 % 22230 $ 15832 | $ 380.62 | $ 20,849
Schedule/s2.03
175 ;’;’(;Ci';g_”cﬂ‘xlme"‘ LBS 3367 10% 3704 0015 |$ 5800(s 087|$  094s 181 6704
Horizontal Reinforcement
176 45 @ 12" 0.0 EW LBS 3260 10% 3585 0015 |$ 5800|$ 087 |$ 094 s 1818 6,490
177 Form work SF 3240 10% 3564 0.090 $ 35008 315($% - $ 315| $ 11,226
CONCRETE LINTEL BEAM:
178 Plan Notes  [0-10" W x 2-0" H x 2-10" L w/ Reinforce - (IEA) cY 017 10% 0 2.850 78.00 22230 | $ 15832 | §  380.62] S 73
179 Form work SF 11 10% 12 0.090 35.00 315 | $ - $ 315| $ 39
180 0-10" W x 2-0" H x 3-6" L w/ Reinforce - (1IEA) cy 0.22 10% 0 2.850 78.00 22230 | $ 15832 | § 380.62 | $ 90
181 Form work SF 13 10% 15 0.090 35.00 315 | $ - $ 315] $ 46
FOURTH FLOOR
SLAB:
182 $3.01 Plan Notes Skim Coat Topping On 8" Hollow Core Slab } SF 11452 10% 12597 0.015 $ 50.00($ 075 | $ 025 | ¢ 100 $ 12,597
$3.01 CONCRETE WALLS:
183 wall 0'-10" W x 10'-0" H x 173.24'-0" L cy 53 10% 59 2.850 $ 7800 (% 22230 | $ 15832 | § 380.62 | $ 22,297
Schedule/s3.01
Vertical Reinforcement
184 45 @ 12" 0.C EW LBS 3609 10% 3970 0.015 $ 5800 8% 087 | $ 094§ 181 $ 7,185
Horizontal Reinforcement
185 #5 @ 12" 0.C EW LBS 3614 10% 3975 0.015 $ 5800|$ 087 | $ 094 | $ 181 $ 7,195
186 Form work SF 3465 10% 3811 0.090 $ 3500 $ 315[ % - $ 315| $ 12,006
CONCRETE LINTEL BEAM:
187 Plan Notes 0-10" W x 20" H x 2-10" L w/ Reinforce - (1EA) cY 0.17 10% 0 2.850 78.00 22230 | $ 158.32 | $ 380.62 | $ 73
188 Form work SF 11 10% 12 0.090 35.00 315[ 8 - $ 315| § 39
189 0-10" W x 20" H x 3-6" L w/ Reinforce - (1IEA) cY 0.22 10% 0 2.850 78.00 22230 | $ 158.32 | $ 380.62 | $ 920
190 Form work SF 13 10% 15 0.090 35.00 315[ 8 - $ 315]| $ 46
ROOF
SLAB:
191 53.01 Plan Notes Skim Coat Topping On 8" Hollow Core Slab [ SF 11807 10% 12988 0.015 $ 5000|8% 075[$ 025 | $ 100] $ 12,988
NOTE : Concrete Precast Slabs By Others From
Second Floor To Roof
PRE-CAST CONCRETE
A500/4 4'W x 8" Thk Concrete Precast Stairs(60SF) ;
192 10" Deep Precast Treads 14 EA EA 3.00 0% 3 1.500 $ 7800|$ 117.00 [ $ 12200 | $ 239.00 | $ 717
7" High
METALS
STRUCUTRAL STEEL
FIRST FLOOR
c A201A A402 Parapet Wall As, (4'-0" High)
1 6" Enaineered Steel Studs As, (4-0" High) EA 254 0% 254 0.100 $ 5800|$ 580 [ $ 992 | $ 1572 $ 3.995
2 2x6 Metal Top Runner (160" LF) EA 191 0% 191 0.225 $ 5800|$ 1305 $ 3915 | $ 5220 $ 9.974
3 2x6 Metal Bottom Runner (160" LF) EA 21 0% 21 0.225 $ 5800|$ 1305 $ 3915 | $ 5220 $ 1,103
Parapet Wall As, (4'-0" High) $ -
8 6" Enaineered Steel Studs As, (40" High) EA 60 0% 60 0.100 $ 5800 8% 580 | $ 992 | $ 1572 $ 945
9 2x6 Metal Top Runner (16-0" LF) EA 6 0% 6 0.225 $ 5800|$ 1305 $ 3915 | $ 5220 $ 325
10 2x6 Metal Top Runner (16-0" LF) EA 6 0% 6 0.225 $ 5800|$ 1305 $ 3915 | $ 5220 $ 325
Parapet Wall As, (6'-0" High) $ -
15 6" Enaineered Steel Studs As, ( 6-0" High) EA 44 0% 44 0.100 $ 5800|$ 580 | $ 1468 | $ 2048| $ 897
16 2x6 Metal Top Runner (160" LF) EA 4 0% 4 0.225 $ 5800|$ 1305 $ 3915 $ 5220 $ 190
17 2x6 Metal Bottom Runner (160" LF) EA 4 0% 4 0.225 $ 5800|$ 1305 $ 3915 $ 5220 $ 190
Parapet Wall As, (8'-0" High) $ -
22 6" Enaineered Steel Studs As, (80" High) EA 32 0% 32 0.160 $ 5800 8% 928 | $ 1957 | § 28.85| $ 910
23 2x6 Metal Top Runner (16-0" LF) EA 3 0% 3 0.225 $ 5800|$ 13.05[ $ 3915 $ 5220 $ 137




ETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: GC Y
NYC ESTIMATING
Date: 08/30/23
Drawing # UANTITY W/ UNIT IOUR]
DESCRIPTION QUANTITY WASTAGE QWASTAGE e MAT.COST UNITCOST  SUB COST
24 2x6 Metal Bottom Runner (160" LF) EA 3 0% 3 0.225 $ 5800|$ 1305[$ 3915|$ 5220 $ 137
Parapet Wall As, (8'-0" High) $ -
30 6" Engineered Steel Studs As, ( 8-0" High) EA 17 0% 17 0.160 $ 58.00|$ 928 | $ 1957 | ¢ 28.85| $ 499
31 2x6 Metal Top Runner (16-0" LF) EA 1 0% 1 0.225 $ 5800|$ 1305[$ 3915|$ 5220 $ 75
32 2x6 Metal Bottom Runner (160" LF) EA 1 0% 1 0.225 $ 5800|$ 1305[$ 3915|$ 5220 $ 75
Parapet Wall As, (12'-0" High) $ -
38 6" Engineered Steel Studs As, ( 12-0" High) EA 24 0% 24 0.200 $ 5800|$ 1160 $ 2936 | $ 40.96 | $ 998
39 2x6 Metal Top Runner (16-0" LF) EA 2 0% 2 0.225 $ 5800|$ 1305[$ 3915|$ 5220 $ 106
40 2x6 Metal Bottom Runner (160" LF) EA 2 0% 2 0.225 $ 5800|$ 1305[$ 3915|$ 5220 $ 106
A201A & A201B A004 Exterior Wall 1C As, (10'-0" High) $ -
52 8" Structural CFS Studs As, ( 10-0" High) EA 112 0% 112 0.200 $ 5800|$ 1160 $ 2447 | $ 36.07| $ 4,025
53 2x8 Metal Top Runner (16-0" LF) EA 0% 9 0.225 $ 5800|$ 1305[$ 3915]$ 5220 $ 484
54 2x8 Metal Bottom Runner (160" LF) EA 9 0% 9 0.225 $ 5800|$ 1305[$ 3915]$ 5220 $ 484
Exterior Wall EW10A As, (10" $ -
66 6" Engineered Steel Studs As, ( 10- EA 429 0% 429 0.200 $ 5800|$ 1160 $ 2447 | $ 36.07| $ 15457
67 2x6 Metal Top Runner (16-0" LF) EA 36 0% 36 0.225 $ 5800|$ 1305[$ 3915]$ 52.20| $ 1,859
68 2x6 Metal Bottom Runner (160" LF) EA 36 0% 36 0.225 $ 5800|$ 1305[$ 3915]$ 52.20| $ 1,859
Demising Wall P6 As, (10'-0" Hiah) $ -
90 8" Engineered Steel Studs As, ( 10-0" High) EA 654 0% 654 0.200 $ 5800|$ 1160 $ 2447 | $ 36.07| $ 23,592
91 2x8 Metal Top Runner (16-0" LF) EA 54 0% 54 0.225 $ 5800|$ 1305[$ 3915|$ 52.20| $ 2,838
92 2x8 Metal Bottom Runner (160" LF) EA 54 0% 54 0.225 $ 5800|$ 1305[$ 315|$ 52.20| $ 2,838
93 1/2" RC-1 Single LEG 25Ga Galvanized Steel Resilient EA 354 0% 354 0.100 $ 58008 580 | $ 2074 | $ 2654 $ 9,406
Channel @ 16" O.C
Demisina P6C As. (10'-0" Hiah) $ -
103 6" Enaineered Steel Studs Min 20Ga As. (10-0" High) EA 96 0% 96 0.200 $ 5800 |$ 1160 [ $ 2447 | 3 36.07| $ 3471
104 2x6 Metal Top Runner (16-0" LF) EA 8 0% 8 0225 |$ 5800[$% 1305[$% 3915( s 5220] $ 418
105 2x6 Metal Bottom Runner (16-0" LF) EA 8 0% 8 0225 |$ 5800[$% 1305[$% 3915( s 5220] $ 418
106 /2" RC-1 Single LEG 25Ga Galvanized Steel Resilient EA 52 0% 52 0100 |$ 5800|$ 580 |$ 2074 |$ 2654 $ 1,384
Channel As, (16-0" LF)
Interior Wall P21 As, (10'-0" Hiah) $ -
114 3*5/8" Steel Studs As, ( 8-8" High) EA 35 0% 35 0.160 $ 5800|$ 928 | $ 1663 | $ 2591 $ 896
115 2x4 Metal Runner (16'- EA 3 0% 3 0.200 $ 5800|$ 1160 $ 3068 | $ 42.28| $ 122
116 2x4 Metal Bottom Runner (16 EA 3 0% 3 0200 |$ 5800[$ 1160 [$ 3068 42.28] 122
Demising Wall P22 As. (10'-0" Hiah) $ -
126 6" Engineered Steel Studs As, ( 8-8" High & Min 20Ga) EA 776 0% 776 0160 |$ 5800[$ 928[$ 2121 3049 $ 23,660
127 2x6 Metal Top Runner (16-0" LF) EA 65 0% 65 0200 |$ 5800[$ 1160[$ 3915[s§ 5075 $ 3.273
128 2x6 Metal Bottom Runner (16-0" LF) EA 65 0% 65 0200 |$ 5800[$ 1160[$ 3915[s§ 5075 $ 3.273
129 1/2" RC-L Single LEG 25Ga Galvanized Steel Resilient EA 420 0% 420 0100 |$ 5800($ 580|S 2074|$ 2654 $ 11158
Channel @ 16" O.C
Interior Wall P23 As. (10'-0"* Hiah) $ -
137 g;g’:}” Engineered Steel Studs As, ( 8-8" High & Min EA 78 0% 78 0160 |$ 5800|$ 928|% 1663 |$ 2501 2,026
138 3*5/8" Metal Top Runner (16-0" LF) EA 7 0% 7 0.200 $ 5800|$ 1160 $ 3068 | $ 42.28| $ 275
139 3*5/8" Metal Bottom Runner (16-0" LF) EA 7 0% 7 0200 |$ 5800[$ 1160 [$ 3068 42.28] 275
Furrina Wall P40 As, (10°-0"* High) $ -
151 1-5/8" Metal Studs As, ( 8-8" High) EA 11 0% 11 0.160 $ 5800|$ 928 | $ 1261 | $ 21.89| $ 230
152 1-5/8" Metal Top Runner (16-0" LF) EA 1 0200 |$ 5800[$ 1160 [$ 2328 3483 $ 31
153 1-5/8" Metal Bottom Runner (16-0" LF) EA 1 0% 1 0.200 $ 5800|$ 1160 $ 2328 | $ 34.88| $ 31
Furrina Wall P40D As, (10'-0" Hiah) $ -
160 3-5/8" Metal Studs As, ( 8-8" High) EA 80 0% 80 0.160 $ 5800|$ 928 | $ 1663 | $ 2591 $ 2,065
161 3-5/8" Metal Top Runner (16-0" LF) EA 7 0% 7 0200 |$ 5800[$ 1160 [$ 3068 42.28] $ 280
162 3-5/8" Metal Bottom Runner (16-0" LF) EA 7 0% 7 0200 |$ 5800[$ 1160 [$ 3068 42.28] 280
Furrina Wall P50 As, (10'-0"" Hiah) $ -
170 2*1/2" C-H Steel Studs As, (10-0" High) EA 41 0% 41 0160 |$ 5800[$ 928[$ 1653 2581[ 1,048
171 2*1/2" Metal Top Runner (160" LF) EA 3 0% 3 0200 |$ 5800[$ 1160 [$ 2645[ s 3805 $ 128
172 2*1/2" Metal Bottom Runner (16-0" LF) EA 3 0% 3 0200 |$ 5800[$ 1160[$ 2645[§ 3805 $ 128
Furrina Wall P51 As. (10-0" High) $ -
180 2*1/2" C-H Steel Studs As, (10-0" High) EA 21 0% 21 0160 |$ 5800[$ 928[$ 1653 2581 § 543
181 2*1/2" Metal Top Runner (16-0" LF) EA 2 0% 2 0.200 $ 5800|$ 1160 $ 2645 | $ 38.05| $ 67
182 2*1/2" Metal Bottom Runner (160" LF) EA 2 0% 2 0.200 $ 5800|$ 1160 $ 2645 | $ 38.05| $ 67
A202 /A005 Exterior Wall 1C As, (10'-0" Hiah) $ -
192 8" Structural CFS Studs As, (10-0" High) EA 112 0% 112 0160 |$ 5800[$ 928[$ 3240 4168] $ 4,652
193 2x8 Metal Top Runner (16-0" LF) EA 9 0% 9 0200 |$ 5800[$ 1160[$ 5184 63.44] 589
194 2x8 Metal Bottom Runner (16-0" LF) EA 9 0% 9 0200 |$ 5800[$ 1160[$ 5184 6344 589
Exterior Wall EW10A As, (10'-0" High) $ -
205 6" Engineered Steel Studs As, (10-0" High) EA 214 0% 214 0.160 $ 5800|$ 928 | $ 2447 | $ 3375| $ 7,231
206 2x6 Metal Top Runner (16-0" LF) EA 18 0% 18 0200 |$ 5800[$ 1160[$ 3915[§ 50.75] $ 904
207 2x6 Metal Bottom Runner (16-0" LF) EA 18 0% 18 0200 |$ 5800[$ 1160[$ 3915[§ 50.75] $ 904
Interior Wall P5 As. (10°-0" Hiah) $ -
217 3*5/8" Engineered Steel Studs As, As, (10-0" High) EA 4 0% 4 0160 |$ 5800[$ 928[$% 1918 28.46] 107
218 3*5/8" Metal Top Runner (16-0" LF) EA 1 0% 1 0200 |$ 5800[$ 1160[$ 3068 4228 $ 42
219 3*5/8" Metal Bottom Runner (160" LF) EA 1 0% 1 0.200 $ 5800|$ 1160 $ 3068 | $ 42.28| $ 42
Demising Wall P6 As, (10'-0" Hiah) $ -
229 8" Enaineered Steel Studs As, (10-0" High) EA 327 0% 327 0.160 $ 5800|$ 928 | $ 3240 | $ 4168| $ 13,633
230 2x8 Metal Top Runner (16-0" LF) EA 27 0% 27 0200 |$ 5800[$ 1160[$ 5184 63.44] § 1,725
231 2x8 Metal Bottom Runner (16-0" LF) EA 27 0% 27 0200 |$ 5800[$ 1160[$ 5184 63.44] § 1,725
1/2" RC-1 Single LEG 25Ga Galvanized Steel Resilient
232 Channel As. (16-0" LF) EA 191 0% 191 0.100 $ 5800|$ 580 $ 20.74 | $ 26.54| $ 5,064
Demising Wall P6C As. (10'-0"" High) $ -
243 6" Engineered Steel Studs As, (9-4" High & Min 20Ga) EA 48 0% 48 0.160 $ 5800 $ 928 [ $ 2283 | $ 3211| $ 1,545
244, 2x6 Metal Top Runner (16-0" LF) EA 4 0% 4 0200 |$ 5800[$% 1160 $ 3915| s 5075] $ 203
245 2x6 Metal Bottom Runner (16-0" LF) EA 4 0% 4 0200 | $ 5800[$ 1160 $ 3915] s 50.75] $ 203
1/2" RC-1 Single LEG 25Ga Galvanized Steel Resilient
246 Channel As. (160" LF) EA 28 0% 28 0100 |$ 5800($ 580|$ 20748 2654 $ 745
Interior Wall P21 As. (10-0"* Hiah) $ -
254 3*5/8" Steel Studs As, (10-0" High) EA 17 0% 17 0160 |$ 5800[$ 928[$ 1918 2846] 492
255 2x4 Metal Runner (16-0" LF) @ Top EA 1 0% 1 0200 |$ 5800[$% 1160 $ 3068 42.28] $ 61
256 2x4 Metal Bottom Runner (16-0" LF) EA 1 0% 1 0200 |$ 5800[$% 1160 $ 3068 42.28] $ 61
Demisina Wall P22 As. (10'-0" High) $ -
266 6" Engineered Steel Studs As, (9-4" High & Min 20Ga) EA 388 0% 388 0160 |$ 5800[$ 928[$ 1918 2846 $ 11,040
267 2x6 Metal Top Runner (16-0" LF) EA 32 0% 32 0200 |$ 5800[$% 1160 $ 3068 4228] $ 1,364
268 2x6 Metal Bottom Runner (16-0" LF) EA 32 0% 32 0200 |$ 5800[$% 1160 $ 3068 42.28] $ 1,364
269 /2" RC-1 Single LEG 25Ga Galvanized Steel Resilient EA 226 0% 226 0100 |$ 5800($ 5808 20748 2654 $ 6,007
Channel @ 16" O.C
Interior Wall P23 As, (10'-0"" High) $ —
277 %Z/:) Engineered Steel Studs As, (94" High & Min EA 39 0% 39 0160 |$ 5800|$ 928|$ 1918 |s  2846|$ 1113
278 3*5/8" Metal Top Runner (16-0" LF) EA 3 0% 3 0200 |$ 5800[$% 1160 $ 3068 42.28] $ 137
279 3*5/8" Metal Bottom Runner (16-0" LF) EA 3 0% 3 0200 |$ 5800[$% 1160 $ 3068 42.28] $ 137
Furring Wall P40 As. (10"-0"* High) $ -
291 1-5/8" Metal Studs As, (10-0" High) EA 5 0% 5 0160 |$ 5800[$ 928[$% 1261 2189 $ 115
292 1-5/8" Metal Top Runner (16-0" LF) EA 1 0% 1 0200 |$ 5800[$ 1160 [$ 2328 34.88] 35
293 1-5/8" Metal Bottom Runner (16-0" LF) EA 1 0% 1 0200 |$ 5800[$% 1160[$ 2328 34.88] 35
Furring Wall P40D As. (10'-0" High) $ -
300 3-5/8" Metal Studs As, (10-0" High) EA 40 0% 40 0160 |$ 5800[$ 928[$% 1918 2846] $ 1134
301 3-5/8" Metal Top Runner (16-0" LF) EA 3 0% 3 0200 |$ 5800[$ 1160 $ 3068 42.28] $ 140
302 3-5/8" Metal Bottom Runner (16-0" LF) EA 3 0% 3 0200 |$ 5800[$% 1160 $ 3068 42.28] $ 140




DETAILED BREAKDOWN OF ITEM
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Project ID:
Scope: GC ¥
NYC ESTIMATING
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QUANTITY W/  UNIT OURLY
SR# DESCRIPTION UNIT QUANTITY WASTAGE '\ crace  MANHOUR  WAGE MAT.COST ~ UNITCOST  SUB COST
Furrina Wall PS0 As, (10°-0" High) $ -
310 2*1/2" C-H Steel Studs As, (1( igh) EA 19 0% 19 0.160 $ 58.00|$ 928 | $ 1653 | § 2581 $ 485
311 2*1/2" Metal Top Runner (16-0" LF) EA 0% 2 0.200 $ 5800|$ 1160 $ 2645 | $ 38.05| $ 64
312 2*1/2" Metal Bottom Runner (160" LF) EA 2 0% 2 0.200 $ 5800|$ 1160 $ 2645 | $ 38.05| $ 64
Furrina Wall P51 As, (10" $ -
320 2*1/2" C-H Steel Studs As, (1( Hi EA 11 0% 11 0.160 $ 58.00|$ 928 | $ 1653 | $ 2581 $ 272
321 2*1/2" Metal Top Runner (16-0" LF) EA 1 0% 1 0.200 $ 5800|$ 1160 $ 2645 | $ 38.05| $ 33
322 2*1/2" Metal Bottom Runner (160" LF) EA 1 0% 1 0.200 $ 5800|$ 1160 $ 2645 | $ 38.05| $ 33
A201A & A201B A005 Exterior Wall EW1C As, (14'-0" High) $ -
332 8" Structural CFS Studs As, (14-0" High) EA 109 0% 109 0.160 $ 58.00|$ 928 | $ 4536 | $ 54.64| $ 5,957
333 2x8 Metal Top Runner (16-0" LF) EA 9 0% 9 0.200 $ 5800|$ 1160 $ 5184 | $ 63.44| $ 575
334 2x8 Metal Bottom Runner (160" LF) EA 9 0% 9 0.200 $ 5800|$ 1160 $ 5184 | $ 63.44| $ 575
Exterior Wall EW10A As, (14'-0" Hiah) $ -
346 6" Engineered Steel Studs As, (14-0" High) EA 214 0% 214 0.160 $ 58.00|$ 928 | $ 3425 | $ 4353 $ 9,328
347 2x6 Metal Top Runner (16-0" LF) EA 18 0% 18 0.200 $ 5800|$ 1160 $ 3915 | 50.75| $ 904
348 2x6 Metal Bottom Runner (160" LF) EA 18 0% 18 0.200 $ 5800|$ 1160 $ 3915 | $ 50.75| $ 904
Exterior Wall EW15 As, (14 $ -
361 6" Engineered Steel Studs As, (14-0" High) EA 14 0% 14 0.160 $ 58.00|$ 928 | $ 3425 | $ 4353 $ 589
362 2x6 Metal Top Runner (16-0" LF) EA 1 0% 1 0.200 $ 5800|$ 1160 $ 3915 | $ 50.75| $ 57
363 2x6 Metal Bottom Runner (160" LF) EA 1 0% 1 0.200 $ 5800|$ 1160 $ 3915 | $ 50.75| $ 57
Exterior Wall EW15A As, (14" $ -
375 8" Engineered Steel Studs As, (14-0" High) EA 40 0% 40 0.225 $ 5800|$ 1305[$ 4536 | $ 58.41) $ 2,328
376 2x8 Metal Top Runner (16-0" LF) EA 3 0% 3 0.256 $ 5800|$ 1485[$ 5184 | $ 66.69 | $ 221
377 2x8 Metal Bottom Runner (160" LF) EA 3 0% 3 0.256 $ 5800|$ 1485 $ 5184 | $ 66.69 | $ 221
Interior Wall P5 As, (14'-0" Hiah) $ -
387 3*5/8" Engineered Steel Studs As, (14-0" High) EA 43 0% 43 0.225 $ 5800|$ 1305 $ 26.85 | $ 39.90| $ 1,707
388 3*5/8" Metal Top Runner (16-0" LF) EA 4 0% 4 0.200 $ 5800|$ 1160 $ 3068 | $ 4228 $ 150
389 3*5/8" Metal Bottom Runner (160" LF) EA 4 0% 4 0.200 $ 5800|$ 1160 $ 3068 | $ 4228 $ 150
Demising Wall P6 As, (14'-0" Hiah) $ -
396 8" Engineered Steel Studs As, (14-0" High) EA 208 0% 208 0.225 $ 5800|$ 1305 $ 4536 | $ 58.41| $ 12,166
397 2x8 Metal Top Runner (16-0" LF) EA 17 0% 17 0.256 $ 5800|$ 1485 $ 5184 | $ 66.69 | $ 1,155
398 2x8 Metal Bottom Runner (160" LF) EA 17 0% 17 0.256 $ 5800|$ 1485 $ 5184 | $ 66.69 | $ 1,155
399 1/2" RC-1 Single LEG 25Ga Galvanized Steel Resilient EA 141 0% 141 0.100 $ 58008 580 | $ 2074 | s 2654 | $ 3,751
Channel @ 16" O.C
Interior Wall P6A As. (14'-0" Hiah) $ -
407 8" Enaineered Steel Studs As, (140" High) EA 38 0% 38 0.225 $ 5800|$ 13.05[ $ 4536 | $ 58.41| $ 2,209
408 2x8 Metal Top Runner (16-0" LF) EA 3 0% 3 0.256 $ 5800|% 1485|$ 5184 | $ 66.69 | $ 210
409 2x8 Metal Bottom Runner (160" LF) EA 3 0% 3 0.256 $ 5800 |$ 1485 $ 5184 | $ 66.69 | $ 210
410 /2" RC-1 Single LEG 25Ga Galvanized Steel Resilient EA 3 0% 31 0100 |$ 5800|$ 580 |$ 2074 |$  2654| s 826
Channel @ 16" 0.C
Interior Wall P6B As, (14'-0" Hiah) $ -
418 8" Engineered Steel Studs As, (14-0" High) EA 22 0% 22 0.225 $ 5800|$ 1305 $ 4536 | $ 58.41| $ 1.286
419 2x8 Metal Top Runner (16-0" LF) EA 2 0% 2 0.256 $ 5800|$ 1485 $ 5184 | $ 66.69 | $ 122
420 2x8 Metal Bottom Runner (160" LF) EA 2 0% 2 0.256 $ 5800|$ 1485 $ 5184 | $ 66.69 | $ 122
1/2" RC-1 Single LEG 25Ga Galvanized Steel Resilient
421 Channel As. (196'-0" h EA 18 0% 18 0.100 $ 5800|$ 580 $ 2074 | $ 26.54| $ 479
Demisina Wall P6D As. (14'-0" Hiah) $ -
432 8" Enaineered Steel Studs As, (14-0" Hiagh)) EA 30 0% 30 0.225 $ 5800|$ 13.05 4536 | $ 58.41| $ 1738
433 2x8 Metal Top Runner (16-0" LF) EA 2 0% 2 0.256 $ 5800|$ 14.85 5184 | $ 66.69 | $ 165
434 2x8 Metal Bottom Runner (16' F) EA 2 0% 2 0.256 $ 5800 |$ 14.85 5184 | $ 66.69 | $ 165
Demisina Wall P6E As. (14°-0"" Hiah) -
445 6" Enaineered Steel Studs As, (14-0" Hiah) EA 6 0% 6 0.200 $ 5800|% 1160 3425 8§ 45.85| $ 259
446 2x6 Metal Top Runner (160" LF) EA 1 0% 1 0.225 $ 5800[$ 13.05 3915 | $ 5220 | $ 52
447 2x6 Metal Bottom Runner (160" LF) EA 1 0% 1 0.225 $ 5800|% 13.05 3915 | $ 52.20| $ 52
P20E As, (14'-0"" High) -
464 3*5/8" Engineered Steel Studs As, (14-0" High) EA 18 0% 18 0.200 $ 5800|% 1160 26.85 | $ 3845| $ 698
465 3*5/8" Metal Top Runner (16-0" LF) EA 2 0% 2 0.225 $ 5800|% 13.05 30.68 | $ 43.73| $ 66
466 3*5/8" Metal Bottom Runner (160" LF) EA 2 0% 2 0.225 $ 5800|% 13.05 30.68 | $ 43.73| $ 66
P20F As, (14'-0" High) -
473 3*5/8" Engineered Steel Studs As, (14-0" High) EA 161 0% 161 0.200 $ 5800|% 1160 26.85 | $ 3845| $ 6,200
474 3*5/8" Metal Top Runner (16-0" LF) EA 13 0% 13 0.225 $ 5800|% 13.05 30.68 | $ 43.73| $ 586
475 3*5/8" Metal Bottom Runner (160" LF) EA 13 0% 13 0.225 $ 5800|% 13.05 30.68 | $ 43.73| $ 586
P20G As, (14'-0"" High) -
482 6" Engineered Steel Studs As, (140" High) EA 12 0% 12 0.200 $ 5800|% 1160 3425 | $ 4585| $ 540
483 6" Metal Top Runner (16" F) EA 1 0% 1 0.225 $ 5800|% 13.05 3915 | $ 52.20| $ 51
484 6" Metal Bottom Runner (160" LF) EA 1 0% 1 0.225 $ 5800|% 13.05 3915 | $ 52.20| $ 51
P20H As, (14'-0"" High) -
491 6" Engineered Steel Studs As, (140" High) EA 2 0% 2 0.200 $ 5800|% 1160 3425 | $ 4585| $ 96
492 6" Metal Top Runner (16-0" LF) EA 1 0% 1 0.225 $ 5800|% 13.05 3915 | $ 52.20| $ 52
493 6" Metal Bottom Runner (160" LF) EA 1 0% 1 0.225 $ 5800|% 13.05 3915 | $ 52.20| $ 52
P21 As, (14'-0" High) -
499 3*5/8" Engineered Steel Studs As, (14-0" High) EA 40 0% 40 0.200 $ 5800|% 1160 2685 | $ 3845| $ 1530
500 3*5/8" Metal Top Runner (16-0" LF) EA 3 0% 3 0.225 $ 5800|% 13.05 30.68 | $ 43.73| $ 145
501 3*5/8" Metal Bottom Runner (160" LF) EA 3 0% 3 0.225 $ 5800|% 13.05 30.68 | $ 43.73| $ 145
Demising Wall P22 As, (14'-0"" High) -
511 6" Engineered Steel Studs Min 20Ga As, (140" High) EA 106 0% 106 0.200 $ 5800|% 1160 $ 3425 | $ 45.85| $ 4,848
512 2x6 Metal Top Runner (16-0" LF) EA 9 0% 9 0.225 $ 5800|$ 1305[$ 3915 | $ 52.20| $ 459
513 2x6 Metal Bottom Runner (160" LF) EA 9 0% 9 0.225 $ 5800|% 1305[$ 3915 | $ 52.20| $ 459
514 1/2" RC-1 Single LEG 25Ga Galvanized Steel Resilient EA 88 0% 88 0.100 $ 58008 58 | $ 2074 | s 2654 | $ 2,330
Channel @ 16" O.C
Interior Wall P22C As. (14'-0" High) $ -
522 6" Endineered Steel Studs Min 20Ga As, (14-0" High) EA 18 0% 18 0.200 $ 5800|% 1160 $ 3425 | $ 4585 | $ 804
523 2x6 Metal Top Runner (160" LF) EA 1 0% 1 0.225 $ 5800|$ 1305 $ 3915 | $ 5220 $ 76
524 2x6 Metal Bottom Runner (160" LF) EA 1 0% 1 0.225 $ 5800|$ 1305 $ 3915 | $ 5220 $ 76
525 1/2" RC-1 Single LEG 25Ga Galvanized Steel Resilient EA 14 0% 14 0.100 $ 58008 580 | $ 2074 | 8 2654 $ 380
Channel @ 16" O.C
Interior Wall P23 As, (14'-0" High) $ -
533 3*5/8" Engineered Steel Studs Min 20Ga As, (140" EA 28 0% 28 0.200 $ 5800|% 1160 $ 2685 | $ 3845| $ 1,080
534 3*5/8" Metal Top Runner (16-0" LF) EA 2 0% 2 0.225 $ 5800|$ 1305[$ 3068 | $ 4373| $ 102
535 3*5/8" Metal Bottom Runner (160" LF) EA 2 0% 2 0.225 $ 5800|$ 1305[$ 3068 | $ 4373 $ 102
Interior Wall P40 As, (14'-0"" Hiah) $ -
547 1-5/8" Metal Studs As, (1 High) EA 2 0% 2 0.200 $ 5800|% 1160 $ 2037 | $ 3197| $ 58
548 1-5/8" Metal Top Runner (160" LF) EA 1 0% 1 0.225 $ 5800|$ 1305[$ 2328 | $ 36.33| $ 36
549 1-5/8" Metal Bottom Runner (16-0" LF) EA 1 0% 1 0.225 $ 5800|$ 1305[$ 2328 | $ 36.33| $ 36
Interior Wall P40A As. (1 $ -
556 1-5/8" Metal Studs As, (14 EA 10 0% 10 0.200 $ 5800|% 1160 $ 2037 | $ 3197| $ 307
557 1-5/8" Metal Top Runner (16 EA 1 0% 1 0.225 $ 5800|$ 1305[$ 2328 | $ 36.33| $ 29
558 1-5/8" Metal Bottom Runner (16-0" EA 1 0% 1 0.225 $ 5800|$ 1305[$ 2328 | $ 36.33| $ 29
Interior Wall P40B As, (14" $ -
565 2*1/2" Metal Studs As, (1. EA 20 0% 20 0.200 $ 5800|% 1160 $ 2314 [ $ 34.74| $ 679
566 2*1/2" Metal Top Runner (16-0" EA 2 0% 2 0.225 $ 5800|$ 1305[$ 2645 | $ 3950 $ 64
567 2*1/2" Metal Bottom Runner (160" LF) EA 2 0% 2 0.225 $ 5800|$ 1305[$ 2645 | $ 3950 $ 64
Interior Wall P40D As, (14" $ -
574 3-5/8" Metal Studs As, (14" EA 187 0% 187 0.200 $ 5800|$ 1160 $ 26.85 | $ 3845| $ 7.174
575 3-5/8" Metal Top Runner (16'- EA 16 0% 16 0.225 $ 5800|$ 1305[$ 3068 | $ 4373 $ 678
576 3-5/8" Metal Bottom Runner (16-0" LF) EA 16 0% 16 0.225 $ 5800|$ 1305[$ 3068 | $ 4373 $ 678
Interior Wall P40E As, (14'-0" High) $ -
583 3-5/8" Metal Studs As, (140" High) EA 28 0% 28 0.200 $ 5800|% 1160] $ 2685 | $ 3845| $ 1,072




DETAILED BREAKDOWN OF ITEM

Prepared for:
Project ID:
Scope: GC Y
NYC ESTIMATING
Date: 08/30/23
UANTITY W/ UNIT OURLY
SR# DESCRIPTION UNIT QUANTITY WASTAGE QWASTAGE e MAT.COST UNITCOST  SUB COST
584 3-5/8" Metal Top Runner (160" LF) EA 2 0% 2 0.225 $ 5800|$ 1305[$ 3068 | $ 4373| $ 101
585 3-5/8" Metal Bottom Runner (16-0" LF) EA 2 0% 2 0.225 $ 5800|$ 1305[$ 3068 | $ 4373| $ 101
S N
592 EA 6 0% 6 0.200 $ 5800|$ 1160 $ 2314 | $ 34.74| $ 194
593 2*1/2" Metal Top Runner (16" EA 1 0% 1 0.225 $ 5800|$ 1305[$ 2645 | $ 3950 $ 40
594 2*1/2" Metal Bottom Runner (160" LF) EA 1 0% 1 0.225 $ 5800|$ 1305[$ 2645 | $ 3950 $ 40
Interior Wall P50 As, (14'-0" Hiah) $ -
602 2*1/2" C-H Steel Studs As, (1 igh) EA 7 0% 7 0.200 $ 5800|$ 1160 $ 2314 | $ 34.74| $ 229
603 2*1/2" Metal Top Runner (16-0" LF) EA 1 0% 1 0.225 $ 5800|$ 1305[$ 2645 | $ 3950 $ 22
604 2*1/2" Metal Bottom Runner (160" LF) EA 1 0% 1 0.225 $ 5800|$ 1305[$ 2645 | $ 3950 $ 22
Furrina Wall P51 As, (14" $ -
612 2*1/2" C-H Steel Studs As, (1 Hi EA 14 0% 14 0.200 $ 5800($ 1160|$ 2314 | $ 3474 $ 486
613 2*1/2" Metal Top Runner (16-0" LF) EA 2 0% 2 0.225 $ 5800|$ 1305[$ 2645 | $ 3950 $ 79
614 2*1/2" Metal Bottom Runner (160" LF) EA 2 0% 2 0.225 $ 5800|$ 1305[$ 2645 | $ 3950 $ 79
A005 Plan Details Wall P20E As, (10°-0"* High) $ -
618 3-5/8" Steel Studs @ 16" 0.C EA 1350 0% 1350 0.200 $ 5800|$ 1160 $ 1918 | § 30.78| $ 41,560
619 3-5/8" Bottom Runner EA 112 0% 112 0.225 $ 5800|$ 1305[$ 3068 | $ 4373| $ 4,909
620 3-5/8" Top Runner EA 112 0% 112 0.225 $ 5800|$ 1305[$ 3068 | $ 4373| $ 4,909
Wall P40 As, (10'-0" High) $ -
627 1-5/8" Steel Studs @ 16" 0.C EA 876 0% 876 0.200 $ 5800|$ 1160 $ 1261 | $ 2421| $ 21,209
628 1-5/8" Bottom Runner EA 73 0% 73 0.225 $ 5800|$ 1305[$ 2328 | $ 36.33| $ 2,645
629 1-5/8" Top Runner EA 73 0% 73 0.225 $ 5800|$ 1305[$ 2328 | $ 36.33| $ 2,645
Wall P40A As, (10'-0" High) $ -
636 1-5/8" Steel Studs @ 16" 0.C EA 53 0% 53 0.200 $ 5800|$ 1160 $ 1261 | $ 2421| $ 1.274
637 1-5/8" Bottom Runner EA 4 0% 4 0.225 $ 5800|$ 1305 $ 2328 | $ 36.33| $ 159
638 1-5/8" Top Runner EA 4 0% 4 0.225 $ 5800|$ 1305 $ 2328 | $ 36.33| $ 159
Wall_P40B As. (10'-0" Hiah) $ -
645 2-1/2" Steel Studs @ 16" 0.C EA 14 0% 14 0.200 $ 5800|$ 1160 $ 1653 | $ 2813| $ 402
646 2-1/2" Bottom Runner EA 1 0% 1 0.225 $ 5800|$ 1305 $ 2645 | $ 3950 $ 47
647 2-1/2" Top Runner EA 1 0% 1 0.225 $ 5800|$ 1305 $ 2645 | $ 3950 $ 47
COLUMN : $ -
S1.01 Column & Base |Tag: SCla "
648 Schedule /S1.01 |Size - HSSBXEX3/16 - (12' H) (12 EAY LBS 989 10% 1088 0.013 $ 5200|$ 068 [ $ 377 (s 445| $ 4,837
649 BP12"X12"X3/4" LBS 367 10% 404 0.013 $ 5200| 8% 068 [ $ 3771 $ 445| $ 1,795
650 (4) 3/4" Dai Min 12" Anchor EA 48 0% 48 0.080 $ 5200 $ 416 | $ 6381 | $ 6797 $ 3.263
651 T,ag :SClb LBS 4148 10% 4563 0.013 $ 5200|$ 0.68 | $ 377 | $ 445| $ 20,284
Size : HSS6x6x1/4 : (12-10" H) (17 EA)
652 BP12"X12"X3/4" LBS 520 10% 572 0.013 $ 5200|$ 068 | $ 3771 $ 445| $ 2,544
653 (4) 3/4" Dai Min 12" Anchor EA 68 0% 68 0.080 $ 5200|$ 416 | $ 6381 | $ 67.97| $ 4,622
Tag : SClc o
654 Size + HSSExBXLI2 - (13-1° H) (7' H) LBS 3207 10% 3528 0.013 $ 5200|$ 068 [ $ 377 (s 445| $ 15,680
655 BP12"X12"X3/4" LBS 214 10% 236 0.013 $ 5200| 8% 068 [ $ 3771 $ 445| $ 1,047
656 (4) 3/4" Dai Min 12" Anchor EA 28 0% 28 0.080 $ 5200 $ 416 | $ 6381 | $ 6797 $ 1,903
657 T,ag iSC2 LBS 3517 10% 3869 0.013 $ 5200|$ 0.68 | $ 377 | $ 445| $ 17,198
Size : HSS8x8x1/2 : (120" H) (6 EA)
658 BP14"X14"X3/4" LBS 247 10% 212 0.013 $ 5200|$ 068 | $ 3771 $ 445| $ 1,208
659 (4) 3/4" Dai Min 12" Anchor EA 24 0% 24 0.080 $ 5200|$ 416 | $ 6381 | $ 67.97| $ 1,631
Tag : SClc: (13'H) (2 EA) o,
660 Size + HSSExBLI2 : (140" H) LBS 916 10% 1008 0.013 $ 5200|$ 068 [ $ 377 (s 445| $ 4,480
661 BP12"X8"X3/4" LBS 40 10% 44 0.013 $ 5200 $ 0.68 | $ 3771 $ 445| $ 198
662 (4) 3/4" Dai Min 12" Anchor EA 8 0% 8 0.080 $ 5200 $ 416 | $ 6381 | $ 6797 $ 544
Tag : SC3b
663 Size : HSS10x10x1/2 : (14-0" H ) (4 EA) LBS 3498 10% 3848 0.013 $ 5200|$ 0.68 | $ 377 | $ 445| $ 17,103
664 BP16"X16"X3/4" LBS 217 10% 238 0.013 $ 5200|$ 068 | $ 3771 $ 445| $ 1,059
665 (4) 3/4" Dai Min 12" Anchor EA 16 0% 16 0.080 $ 5200|$ 416 | $ 6381 | $ 67.97| $ 1.088
Tag : SC4 0
666 Size - W24X207 : (140" H) (1 EA) LBS 2898 10% 3188 0.013 $ 5200 $ 068 [ $ 377 (s 445| $ 14,170
667 BP28"X32"X2 1/2" LBS 632 10% 695 0.013 $ 5200($ 0.68 | $ 377 | 8 4.45| $ 3,091
668 (4) 3/4" Dai Min 12" Anchor EA 4 0% 4 0.080 $ 5200| 8% 416 | $ 6381 | $ 67.97| $ 272
ELEVATOR : $ -
669 $1.01 11/85.01 Steel Grating @ Elevator Pit [ SF 25 10% 28 0.050 $ 52.00]$ 260 | $ 86.29 | $ 88.89| $ 2,445
SECOND FLOOR
COLUMNS
$1.01 Column & Base [Tag: SCla
670 Schedule /S1.01 |Size : HSS6x6x3/16 : (9'H ) (12 EA) LBS 1569 1% 1726 o013 $ 520018 068 | 282) 8 3498 6050
671 BP12"X12"X3/4" LBS 367 10% 404 0.013 $ 5200|$ 068 | $ 282 | $ 349| 8% 1411
672 (4) 3/4" Dai Min 12" Anchor EA 48 0% 48 0.080 $ 5200|$ 416 | $ 6381 | $ 6797 $ 3.263
Tag : SC1b o
673 Size : HSSExBXL/A : (90" H) (17 EA) LBS 2910 10% 3201 0.013 $ 5200 $ 068 [ $ 282 $ 349| $ 11,183
674 BP12"X12"X3/4" LBS 520 10% 572 0.013 $ 5200($ 0.68 | $ 282 $ 349| 8 1,999
675 (4) 3/4" Dai Min 12" Anchor EA 68 0% 68 0.080 $ 5200| 8% 416 | $ 6381 | $ 6797 $ 4,622
Tag : SClc
676 Size : HSS6x6xL/2 : (90" H) (13 EA) LBS 4123 10% 4535 0.013 $ 5200|$ 068 | $ 282 | $ 349| $ 15,844
677 BP12"X12"X3/4" LBS 398 10% 438 0.013 $ 5200|$ 068 | $ 3288 39| $ 1,730
678 (4) 3/4" Dai Min 12" Anchor EA 52 0% 52 0.080 $ 5200|$ 416 | $ 6381 | $ 67.97| $ 3,534
Tag : SC2 0
679 Size : HSSBXBXLI2 : (9-0" H) (6 EA) LBS 2638 10% 2902 0.013 $ 5200 $ 068 [ $ 282 $ 349| $ 10,137
680 BP14"X14"X3/4" LBS 247 10% 272 0.013 $ 5200| 8% 068 | $ 282 $ 349 $ 949
681 (4) 3/4" Dai Min 12" Anchor EA 24 0% 24 0.080 $ 5200 $ 416 | $ 6381 | $ 6797 $ 1,631
Tag : SC3b
682 Size - HSS10x10x1/2 : (9-0" H )(4EA) LBS 2249 10% 2473 0.013 $ 5200|$ 068 | $ 282 | $ 349| $ 8,641
683 BP16"X16"X3/4" LBS 84 10% 93 0.013 $ 5200|$ 0.68 | $ 282 | $ 349| $ 324
684 (4) 3/4" Dai Min 12" Anchor EA 16 10% 18 0.080 $ 5200|$ 416 | $ 6381 | $ 6797 $ 1,196
685 Tag: SC4 LBS 3726 10% 4099 0013 |$ 5200|$ 068 |$ 282 | $ 349|$ 14318
Size : W24X207 : (9-0" H)(2EA)
686 BP28"X32"X2 1/2" LBS 1264 10% 1391 0.013 $ 5200 $ 068 [ $ 282 $ 349] $ 4,859
687 (4) 3/4" Dai Min 12" Anchor EA 8 10% 9 0.080 $ 5200 $ 416 [ $ 6381 | $ 6797 $ 598
S2.01 Plan Notes/S2.01 |BEAM: $ -
8 W14 X94 LB: 2081 109 2289 0.01: 2.00 282 $ 349| $ 7,998
9 W18X40 LB: 754 109 829 0.01: 2.00 282 $ 349| $ 2,896
0 W12X26 LB: 613 109 674 0.01: 2.00 282 $ 349| $ 2,354
1 W24X84 LB: 1738 109 1912 0.01: 2.00 282 $ 349| $ 6,679
2 W12X30 LB: 1055 109 1160 0.01: 2.00 282 $ 349| $ 4,052
3 W24X131 LB: 5161 109 5678 0.01: 2.00 282 $ 349| $ 19,834
4 W24X162 LB: 3182 109 3500 0.01: 2.00 282 | ¢$ 349| % 12,227
95 'W8X15 LB: 7 109 85 0.01: 2.00 282 $ 349| $ 298
6 W12X40 LB: 440 109 484 0.01: 2.00 282 $ 349| $ 1,691
7 W24X68 LB: 894 109 984 0.01: 2.00 282 $ 349| $ 3,436
8 W24X117 LB: 1854 109 2040 0.01: 2.00 282 $ 349| $ 7,126
9 W24X146 LB! 3108 109 3419 0.01: 2.00 282 $ 349] $ 11,945
0 W24X104 LB! 4152 10% 4567 0.01: 2.00 282 $ 349| $ 15,954
701 W12X19 LB! 719 10% 791 0.01: 2.00 282 $ 349| $ 2,764
702 W24X250 LB! 7785 10% 8564 0.01: 2.00 282 $ 349] $ 29,917
703 W18X50 LB! 1107 10% 1217 0.01: 2.00 282 $ 349| $ 4,252
PATIO TRELLIS : $
704 HSSBX6X1/4 [ es 1568 10% 1725 0013 | $ 5200|$ 068§ 282§ 349] s 6.026
BREAKFAST AREATRELLIS : $ -




DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: GC )
NYC ESTIMATING
Date: 08/30/23
UANTITY W/ UNIT OURLY
DESCRIPTION QUANTITY WASTAGE QWASTAGE MANHOUR ~ WAGE MAT.COST ~ UNITCOST  SUB COST
705 HSS8X6X1/4 LBS 2605 10% 2866 0.013 $ 52.00 068 | $ 282 % 349| $ 10,011
PORT COCHERE : $ -
JOIST : -
706 C10X15.3 Canopy joist [ LBS 3182 10% 3501 0.013 $ 5200]$ 0.68 282 % 349| 8 12,229
BEAM : -
707 Curved W14X53 Curved Beam [ LBS 6355 10% 6990 0.013 $ 5200]$ 0.68 282 % 349| 8 24,420
708 W24X207 Curved Beam | LBS 11840 10% 13024 0.013 $ 5200]$ 0.68 282 % 349| $ 45,501
DECK : -
38mm Metal Roof Deck Canam P 3606 Gauge 22 Roof
Deck W/ Hilti Fastener X-HSN24 Or X-ENP When
709 Fastening To Steel Support (36.4) Pattern Side Lap sk 893 10% 982 0085 $ 52008 182 60418 7861 8 8
Fastening #10 Screws At 600mm
THIRD FLOOR
COLUMNS :
$2.02 Column & Base [Tag : SC1b "
710 Schedule /SL.01 |Size - HSS6xEXL/A : (9-4" H ) (17 EA) LBS 2910 10% 3201 0.013 $ 5200 $ 068 | $ 285 ($ 353| $ 11,287
711 BP12"X12"X3/4" LBS 520 10% 572 0.013 $ 5200 $ 0.68 | $ 285 | $ 353] $ 2,018
712 (4) 3/4" Dai Min 12" Anchor EA 68 0% 68 0.080 $ 5200 $ 416 | $ 6381 | $ 6797 $ 4,622
713 Tag: SCle LBS 1269 10% 1396 0013 |$ 5200|$ 068 |$ 285 | 8 353§ 4921
Size : HSS6x6x1/2 : (9-0" H )(4 EA)
714 BP12"X12"X3/4" LBS 69 10% 76 0.013 $ 5200]$ 068 | $ 285 % 353| $ 267
715 (4) 3/4" Dai Min 12" Anchor EA 16 0% 16 0.080 $ 5200]$ 416 | $ 6381 | $ 67.97| $ 1,088
BEAM:
716 Plan Notes/S2.02 | W12X26 [ LBS 442 10% 486 0.013 $ 5200|$ 068 | $ 285|$ 353| $ 1714
77 W12X40 | LBS 400 10% 440 0.013 $ 5200|$ 068 | $ 285 % 353| $ 1,551
718 W12X19 I LBS 1045 10% 1150 0.013 $ 5200)$ 0.68 | $ 285 | $ 3.53] $ 4,053
FOURTH FLOOR
COLUMNS :
$2.03 Column & Base [Tag: SC1lb "
719 Schedule /SL.01 |Size - HSSGxEXL/A : (10-0" H) (17 EA) LBS 3233 10% 3557 0.013 $ 5200|$ 068 | $ 285 ($ 353| $ 12,541
720 BP12"X12"X3/4" LBS 520 10% 572 0.013 $ 5200 $ 0.68 | $ 285 | $ 353] $ 2,018
721 (4) 3/4" Dai Min 12" Anchor EA 68 0% 68 0.080 $ 5200 $ 416 | $ 6381 | $ 6797 $ 4,622
722 Tag : SCle LBS 1410 10% 1551 0013 |$ 5200($ 068|$ 285 | $ 353| $ 5,467
Size : HSS6x6x1/2 : (100" H )(4 EA)
723 BP12"X12"X3/4" LBS 122 10% 135 0.013 $ 5200|$ 068 | $ 285 | $ 353| $ 475
724 (4) 3/4" Dai Min 12" Anchor EA 16 0% 16 0.080 $ 5200|$ 416 | $ 6381 | $ 67.97| $ 1,088
BEAM:
725 W12X26 [ LBS 442 10% 486 0.013 $ 5200|$ 068 | $ 285 % 353| $ 1714
726 Plan Notes/S2.03 | W12X19 | LBS 1330 10% 1463 0.013 $ 5200)$ 068 | $ 285 $ 353] $ 5,159
ROOF
[BEAM: [ [ [ [ [ [ [ [ [
727 | 52.04 | Plan Notes/S2.04 [W12X19 [ LBS 912 | 10% | 1008 | 0013 |$ 5200($ 068[$ 285 $ 353] $ 3,537
MISCELANEOUS
HARDWARE:
728 $2.01 To S2.04 Plan Notes Simpson Hangers & Straps ] LS 1 0% 1 0.000 $ 5200 % $ - $ 652500 $ 6.525
729 Steel Connection Plates W/Bolts & Screws | LS 1 0% 1 0.000 $ 5200|$ $ - $ 985200 $ 9,852
Note : All Steel Studs & Connection To Be By Supplier
All Floors & Roof
PR DCO RTOP
730 A202 Plan Details 8" Dx 24" W x 36" H Fire Extinquisher Recessed Cabinet EA 12 0% 12 1.000 $ 5200|$ 5200[$ 42500 | ¢ 477.00| $ 5724
731 AS500-A501 (3'H, 1-1/2" Dia) Steel Handrail W/ Posts And Bottom LF 139 0% 139 0.325 $ 5200|% 1690 $ 7525 | $ 9215| $ 12,809
BTOTA 9 6
OOD PLA & COMPO
RO ARP R
SHEATHING
Parapet Wall As, (2'-10" High)
2 Layers of 1/2" Plywood Sheathing SF 1915
101 No. of Sheets (4X8) EA 60 0% 60 0.350 $ 4500|% 1575[$ 2850 | $ 44.25| $ 2,648
102 Nails EA 4489 0% 4489 0.005 $ 4500|$ 023]$ 010 s 033] s 1,459
Parapet Wall As, (1'-6" High)
7 2 Layers of 1/2" Plywood Sheathing SF 299
101 No. of Sheets (4X8) EA 9 0% 9 0.350 $ 4500|% 1575[$ 2850 | $ 44.25| $ 414
102 Nails EA 701 0% 701 0.005 $ 4500|$ 023]$ 010 s 033§ 228
Parapet Wall As, (5'-2"" High)
14 2 Layers of 1/2" Plywood Sheathing SF 601
101 No. of Sheets (4X8) EA 19 0% 19 0.350 $ 4500|% 1575|$ 2850 | $ 44.25| $ 831
102 Nails EA 1409 0% 1409 0.005 $ 4500| 8% 023[$% 010 | $ 033]| $ 458
Parapet Wall As, (6'-4"" High)
21 2 Layers of 1/2" Plywood Sheathing SF 531
101 No. of Sheets (4X8) EA 17 0% 17 0.350 $ 4500|8% 1575|$ 2850 | $ 44.25| $ 735
102 Nails EA 1245 0% 1245 0.005 $ 4500|$ 023]$ 010 s 033§ 405
Parapet Wall As, (7'-4"" High)
28 2 Layers of 1/2" Plywood Sheathing SF 337
101 No. of Sheets (4X8) EA 11 0% 11 0.350 $ 4500|% 1575[$ 2850 | $ 44.25| $ 466
102 Nails EA 790 0% 790 0.005 $ 4500|$ 023]$ 010 s 033§ 257
29 1 Layers of 3/4" Exterior Grade Plywood Sheathing SF 169
101 No. of Sheets (4X8) EA 5 0% 5 0.350 $ 4500|8% 1575($ 59.85 | $ 75.60 | $ 398
102 Nails EA 395 0% 395 0.005 $ 4500($ 023]$ 010([$ 033[ 8 128
Parapet Wall As, (10°-4" High)
36 2 Layers of 1/2" Plywood Sheathing SF 670
101 No. of Sheets (4X8) EA 21 0% 21 0.350 $ 4500|$ 1575($ 2850 | $ 4425 $ 926
102 Nails EA 1569 0% 1569 0.005 $ 4500|$ 023[$% 010 | $ 033]| $ 510
37 1 Layers of 3/4" Exterior Grade Plywood Sheathing SF 335
101 No. of Sheets (4X8) EA 10 0% 10 0.350 $ 4500|$ 1575($ 59.85 | $ 75.60 | $ 791
102 A201A Ad02 _ _ Nails EA 785 0% 785 0.005 $ 4500($ 023]$ 010([$ 033[ 8 255
Demising Wall P6 As, (10°-0" High)
87 1 Layer of 1/2" Plywood Sheathing w/ Nails @ Exterior Side SF 7543
101 No. of Sheets (4X8) EA 236 0% 236 0.350 $ 4500|8% 1575($ 2850 | $ 4425| $ 10,430
102 Nails EA 17679 0% 17679 0.005 $ 4500($ 023]$ 010([$ 033[ 8% 5,746
Demising P6C As, (10°-0" High)
1 Layer of 1/2" Plywood Sheathing w/ Nails @ Exterior Side SF 1110
101 No. of Sheets (4X8) EA 35 0% 35 0.350 $ 4500|$ 1575($ 2850 | $ 4425| $ 1,535
102 Nails EA 2601 0% 2601 0.005 $ 4500($ 023]$ 010([$ 033[ 8 845
Demising Wall P22 As, (10'-0"" High)
123 1 Layer of 1/2" Plywood Sheathing w/ Nails @ Exterior Side SF 8947
101 No. of Sheets (4X8) EA 280 0% 280 0.350 $ 4500|% 1575($ 2850 | $ 4425| $ 12,373
102 Nails EA 20971 0% 20971 0.005 $ 4500($ 023]$ 010([$ 033[ 8 6,815
240 1 Layer of 1/2" Plywood Sheathing w/ Nails @ Exterior Side SF 597
101 No. of Sheets (4X8) EA 19 0% 19 0.350 $ 4500|8% 1575($ 2850 | $ 4425 $ 826
102 Nails EA 1400 0% 1400 0.005 $ 4500($ 023]$ 010([$ 033] 8 455
Demising Wall P22 As, (10'-0"" High)
263 1 Layer of 1/2" Plywood Sheathing w/ Nails @ Exterior Side SF 4814
101 No. of Sheets (4X8) EA 150 0% 150 0.350 $ 4500|8% 1575[$ 2850 | $ 4425| $ 6,657




DETAILED BREAKDOWN OF ITEM

Prepared for: -
Project ID:
Scope: GC
NYC ESTIMATING
Date: 08/30/23
QUANTITYW/  UNIT OURLY
SR# DESCRIPTION UNIT QUANTITY WASTAGE “rii/cioe MANHOUR  WAGE MAT.COST UNITCOST ~ SUB COST
102 Nails EA 11283 0% 11283 0.005 $ 4500|$ 023|$ 010 $ 033]| $ 3.667
Demising Wall P6D As, (14'-0" High)
429 1 Layer of 1/2" Plywood Sheathing w/ Nails @ Exterior Side SF 528
101 No. of Sheets (4X8) EA 16 0% 16 0.350 $ 4500|$ 1575[$ 2850 | $ 4425 $ 730
102 Nails EA 1237 0% 1237 0.005 $ 4500]$ 023|$ 010 | $ 033]| $ 402
442 1 Layer of 1/2" Plywood Sheathing w/ Nails @ Exterior Side SF 100
101 No. of Sheets (4X8) EA 3 0% 3 0.350 $ 4500|$ 1575[$ 2850 | $ 4425 $ 139
102 Nails EA 235 0% 235 0.005 $ 4500]$ 023|$ 010 $ 033]| $ 76
P21 As, (140" High)
508 1 Layer of 1/2" Plywood Sheathing w/ Nails @ Exterior Side SF 1874
101 No. of Sheets (4X8) EA 59 0% 59 0.350 $ 4500|$ 1575[$ 2850 | $ 4425| $ 2,592
102 Nails EA 4393 0% 4393 0.005 $ 4500|$ 023|$ 010 $ 033]| $ 1,428
PATIO TRELLIS :
Plan
S2055204 1\ otesis2.05,52.04| BEAM:
732 13/4" X 9 1/2" 2.0E Microllam LVL Beam LF 164 10% 180 0.018 $ 4500]$ 081|$ 785 | $ 8.66| $ 1,562
JOIST :
733 2 X 10 Wood Joist : ( 480 SF) LF 361 10% 397 0.018 $ 4500]$ 081 % 225 | $ 3.06| $ 1,215
FASCIA BOARD :
734 2 X 10 Fascia Fasten To Joist W/ (3) 16d Face Nails LF 82 10% 90 0.018 $ 4500]$ 081|$ 225 | $ 3.06| $ 276
LEDGER :
735 2X 10 Ledgers Fastened To Ea Stud W/(3) SDS 1/4X6 LF 2 10% m 0018 |$ 4500(s 081|s  225|s 306| $ 135
Screws At 16" O. Max
BREAKFAST TRELLIS :
JOIST :
736 2 X 10 Wood Joist : ( 533 SF) LF 401 10% 441 0018 | $ 4500|$ 081[S$ 225§ 3.06] $ 1.349
LEDGER :
737 2 X 10 Ledgers Fastened To Ea Stud W/(3) SDS 1/4X6 LF 40 10% 44 0018 |$ 4500|$ 081 |$ 225 | s 306 $ 135
Screws At 16" O. Max
TRELLIS ROOF:
JOIST :
738 2 X 10 Wood Joist : (407 SF) LF 306 10% 337 0.018 $ 4500 $ 081 % 225 | $ 3.06| $ 1,030
BLOCKING:
739 2 X 10 Cont. Wood Blocking LF 164 10% 180 0.018 $ 4500 $ 081 $ 225 | $ 3.06| $ 552
CABINETRY & MILLWORK
740 " D x 7-0" H) Cabinet W/ Shelving EA 35 0% 35 2.250 48.00 10800 [ $ 48300 [$  591.00] $ 20,685
741 D x 4-8" W x 2-10" H) Lavatory Cabinet EA 30 0% 30 2.850 48.00 13680 [ $ 1,22695 [ $ 1.363.75| $ 40,913
742 Deep Meeting Room Closet LF 6 10% 6 0.485 48.00 23.28 25555 | $ 27883 | $ 1,764
743 (3-0" H x 2-0" D) Cabinetry Work in Meeting Room LF 23 10% 26 0.485 48.00 2328 25545 | $ 27873 $ 7.184
744 4-Tier Shelving Dry Storage @ Prep SF 23 10% 26 0.030 48.00 1.44 1455 | $ 1599 $ 413
745 3-Tier Shelving Pan and China SF 5 10% 5 0.030 48.00 144 1288 | $ 1432 $ 78
746 3-Tier Shelving for Bulk Storage & Table Prep SF 16 10% 17 0.030 48.00 1.44 1288 $ 1432 $ 250
747 2'10" H x 2'6" D Buffet Cabinetry W/ Counter Tops LF 27 10% 29 0.485 48.00 23.28 26522 | $ 28850 $ 8,448
748 (2-0" D x 8-0" H) Fitness Cabinetry W/ Shelving LF 5 10% 5 0.545 48.00 26.16 31262 | $ 33878 $ 1,725
749 IDL1/1D4.1/ 24" Deep Walk in Closet LF 26 10% 29 0.685 48.00 32.88 25555 | $ 28843 $ 8,281
750 A201/A201A / D42/ ID5.7/ (2-2" D x 2-8" H) Coffee Cabinetry LF 7 10% 7 0.585 48.00 28.08 286.37 | $ 314.45| $ 2,266
751 A201B / A202 1D5.10/ ID6.11A H x 1-6" D) Recycle Cabinetry LF 9 10% 10 0.420 48.00 20.16 214.86 | $ 235.02| $ 2,252
752 : (0-8" Deep x 9-0" H) Amenities Cabinet LF 2 10% 2 0.385 48.00 18.48 19832 [ $ 21680 $ 429
753 (30" Deep) Reception Desk Cabinetry Work W/ Drawers LF 10 10% 11 0.685 48.00 32.88 266.92 | $ 299.80 [ $ 3,298
754 (3-8" H x 1-6" D) Welcome Desk Cabinet LF 5 10% 6 0.565 48.00 27.12 35521 | $ 382.33| $ 2,216
755 (2- D) Shelving @ Emplovee Break Room LF 10 10% 11 0.585 48.00 28.08 8655 | 3 11463] $ 1,261
756 (1 D) Shelving @ Emplovee Break Room LF 12 10% 13 0.285 48.00 13.68 8200 | $ 9568| $ 1.263
757 (2 D) Cabinetry @ Employee Break Room LF 9 10% 10 0.585 48.00 28.08 286.32 | $ 31440 $ 3113
758 (2-0" D x 3-6" H) Quick Print Cabinet LF 5 10% 6 0.485 48.00 23.28 25541 |8 27869 $ 1,533
759 1'6" Deep Linen Room Shelving LF 30 10% 33 0.210 48.00 10.08 8423 | $ 9431 $ 3.070
760 (0-6" H x 2-0" D) Table Drawers W/ Hardware LF 21 10% 23 0.179 48.00 8.59 11562 | $ 12421 $ 2,811
761 12" Deep Shelving @ Work Room LF 20 10% 23 0.210 48.00 10.08 8874 | $ 98.82| $ 2,226
762 E:l(?mzer H x 2-0"D) Cabinetry W/ Drawers @ Market LF 10 10% 1 0.850 $ 4800($ 4080 | $ 35268 | $ 39348 $ 4,328
763 18" D Shelving @ Laundry SF 27 10% 29 0.250 $ 4800 |$ 12.00 [ $ 1832 | $ 30.32| $ 889
SEALANTS & INSULTIONS
Parapet Wall As, (2'-10"* High)
4 MED. Density SF (R28 CI) Insulation SF 958 10% 1053 0.018 $ 7500 $ 1358 390 | $ 525| $ 5,530
5 6 MIL Polythene Vapor Retarder SF 958 10% 1053 0.015 $ 7500 $ 1138 185 ¢ 298| $ 3,134
6 Sealants @ All Penetrations LF 676 10% 744 0.010 $ 7500 $ 075[$ 120 | $ 19| $ 1,450
Parapet Wall As, (1'-6"* High)
11 MED. Density SF (R28 CI) Insulation SF 150 10% 165 0.018 $ 7500 $ 1358 390 | $ 525| § 864
12 6 MIL Polythene Vapor Retarder SF 150 10% 165 0.015 $ 7500 $ 1138 185 ¢ 298| $ 490
13 Sealants @ All Penetrations LF 199 10% 219 0.010 $ 7500 $ 075[$ 120 | $ 195]$ 428
Parapet Wall As, (5'-2"* High)
18 MED. Density SF (R28 CI) Insulation SF 301 10% 331 0.018 $ 7500 $ 1358 390 | $ 525| $ 1,736
19 6 MIL Polythene Vapor Retarder SF 87 10% 96 0.015 $ 7500 $ 1138 185§ 298| $ 286
20 Sealants @ All Penetrations LF 117 10% 128 0.010 $ 7500 $ 075[ $ 120 | $ 19| $ 250
Parapet Wall As, (6'-4"* High)
25 MED. Density SF (R28 Cl) Insulation SF 266 10% 292 0018 |$ 7500[$ 135]$% 390 | s 525[ $ 1,534
26 6 MIL Polythene Vapor Retarder SF 266 10% 292 0.015 $ 7500] 8% 1138 185($ 298| 8 869
27 Sealants @ Al Penetrations LF 84 10% 92 0.010 $ 7500] 8% 075[ $ 120(s 19| $ 180
Parapet Wall As, (7'-4" High)
33 MED. Density SF (R28 Cl) Insulation SF 169 10% 185 0018 |$ 7500[$ 135]$% 390 | s 525[$ 974
34 6 MIL Polythene Vapor Retarder SF 169 10% 185 0.015 $ 7500 $ 1138 185 ¢ 298| $ 552
35 Sealants @ All Penetrations LF 46 10% 51 0.010 $ 7500] 8% 075[ $ 120 | § 195[ $ 99
Parapet Wall As, (10'-4" High)
41 MED. Density SF (R28 CI) Insulation SF 335 10% 368 0018 |$ 7500[$ 135]$% 390 | s 525[ $ 1,933
42 6 MIL Polythene Vapor Retarder SF 335 10% 368 0015 |$ 7500[$ 113 $ 185§ 2.98[$ 1,096
43 Sealants @ All Penetrations LF 65 10% 71 0.010 $ 7500 $ 075[ $ 120 | $ 19| $ 139
A201A & A201B A004 Exterior Wall 1C As, (10'-0" High)
55 6" Thick R-19 Batt Insulation SF 1979 10% 2176 0013 |$ 7500]$ 098] 8% 1028 2.00[ $ 4,342
56 6 MIL Polythene vapor Barrier SF 1979 10% 2176 0.015 $ 7500] 8% 1138 185($ 298| 8% 6,475
57 ‘; ;:rﬁo Expanded Polystyrene (EPS) Rigid Insulation SF 1979 10% 2176 0014 |$ 75008 105|%  425|s 530§ 11535
Exterior Wall EW10A As, (10'-0" High)
63 Sealants @ All Penetrations LF 297 10% 327 0010 [$ 7500]8% 075[$ 120 s 195§ 637
69 6" Thick R-19 Batt Insulation SF 4942 10% 5436 003 [$ 7500]8% 263[$ 385§ 648| 8 35199
70 6 MIL Polythene Vapor Retarder SF 4942 10% 5436 0015 |$ 7500]8% 113[$ 185 [ $ 298| 8 16172
71 g;:;?dle CI) Expanded Polystyrene (EPS) Rigid Insulation SF 4942 10% 5436 0020 |[$ 7500($ 150 (S 425 575|$ 31258
Exterior Wall 11B As, (10'-0" High)
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72 ‘;;gfdle Cl) Expanded Polystyrene (EPS) Rigid Insulation | - 659 10% 725 0020 |$ 75008 150|s  425|s 575 4168
Interior Wall P5 As. (10°-0"" Hiah)
81 Sealants @ Al Penetrations LF 32 10% 35 0.010 $ 7500| 8% 075 [ $ 120 | $ 195] $ 69
Demisina Wall P6 As. (10°'-0" High)
94 3*1/2" Acoustic_Batt Insulation SF 15086 10% 16594 0.011 $ 7500 $ 083 $ 098 | $ 181 $ 29,953
95 Sealants @ Al Penetrations LF 3480 10% 3828 0.010 $ 7500] 8% 075 [ $ 120 | $ 195] $ 7.465
Demisina P6C As. (10'-0"" Hiah)
107 3*1/2" Acoustic_Batt Insulation SF 1110 10% 1221 0.011 $ 7500] 8% 083[$ 098 | $ 181] $ 2.203
108 Sealants @ Al Penetrations LF 512 10% 563 0.010 $ 7500| 8% 075 [ $ 120 | $ 195] $ 1,098
Interior Wall P21 As. (10'-0" Hiah)
17 Sealants @ Al Penetrations LF 184 10% 202 0.010 $ 7500] 8% 075 [ $ 120 | $ 195]$ 395
Demisina Wall P22 As. (10°-0"" High)
130 3*1/2" Acoustic_Batt Insulation SF 8947 10% 9842 0.011 $ 7500 $ 083 $ 098 | $ 181 $ 17.765
131 Sealants @ Al Penetrations LF 4128 10% 4541 0.010 $ 7500] 8% 075 [ $ 120 | $ 195] $ 8.855
Interior Wall P23 As, (10°'-0" Hiah)
145 Sealants @ Al Penetrations LF 375 10% 413 0.010 $ 7500] 8% 075 [ $ 120 | $ 195]$ 805
Furrina Wall P40 As. (10"-0"" Hiah)
154 Sealants @ Al Penetrations LF 28 10% 31 0.010 $ 7500] 8% 075 [ $ 120 | $ 195]$ 60
Furring Wall P40D As. (10'-0" Hiah)
163 Sealants @ All Penetrations LF 212 10% 233 0.010 $ 7500] 8% 075 [ $ 120 | $ 195] $ 455
Furring Wall P50 As. (10"-0"" Hiah)
173 Sealants @ Al Penetrations LF 108 10% 119 0.010 $ 7500| 8% 075 [ $ 120 | $ 195] $ 232
Furrina Wall P51 As. (10"-0"" Hiah)
183 Sealants @ All Penetrations LF 56 10% 62 0.010 $ 7500 $ 075 | $ 120 | $ 195| $ 120
A005 Exterior Wall 1C As. (10'-0" Hiah)
189 Sealants @ Al Penetrations LF 746 10% 821 0.010 $ 7500]8% 075 [ $ 120 | $ 195| $ 1,601
195 6" Thick R-19 Batt Insulation SF 1385 10% 1523 0.013 $ 7500 $ 098 | $ 102 | $ 200| $ 3.039
196 6 MIL Polvthene vapor Barrier SF 1385 10% 1523 0.011 $ 7500 $ 083§ 185 s 268] $ 4,075
197 g;;zo Expanded Polystyrene (EPS) Rigid Insulation SF 1385 10% 1523 0014 |$ 7500|$ 105|s 425 s 530 $ 8,074
Exterior Wall EW10A As, (10'-0" High)
203 Sealants @ All Penetrations LF 297 10% 327 0.010 $ 75008 075 $ 120 19| $ 637
208 6" Thick R-19 Batt Insulation SF 2659 10% 2925 0.013 $ 75008 098 | $ 102 | ¢ 2.00| $ 5,835
209 6 MIL Polythene Vapor Retarder SF 2659 10% 2925 0.010 $ 75008 075 $ 185 $ 260| $ 7.605
210 g;]g:edle Cl) Expanded Polystyrene (EPS) Rigid Insulation | - o 2659 10% 2025 0014 |s 75008 105|s 425 |s 530 $ 15502
Exterior Wall 11B As. (10'-0" Hiah)
211 g;g'fdle Cl) Expanded Polystyrene (EPS) Rigid Insulation | o 709 10% 780 0014 |$ 7500|$  1.05|$ 425 |'s 530 $ 4134
Interior Wall P5 As, (10'-0" Hiah)
220 Sealants @ All Penetrations LF 20 10% 22 0.010 $ 75008 075 $ 120 | $ 19| $ 43
Demising Wall P6 As, (10'-0" Hiah)
233 3*1/2" Acoustic Batt Insulation SF 8117 10% 8929 0.013 $ 75008 098 | $ 098 |$ 19| $ 17.456
234 Sealants @ All Penetrations LF 1740 10% 1914 0.010 $ 75008 075 $ 120 | $ 19| $ 3.732
Demising Wall P6C As. (10'-0" Hiah)
247 3*1/2" Acoustic Batt Insulation SF 597 10% 657 0.013 $ 75008 098 | $ 098 | $ 19| $ 1,284
248 Sealants @ All Penetrations LF 256 10% 282 0.010 $ 75008 075 $ 120 | $ 19| $ 549
Interior Wall P21 As, (10'-0" Hiah)
257 Sealants @ All Penetrations LF 92 10% 101 0.010 $ 75008 075 $ 120 | $ 195| $ 197
Demising Wall P22 As. (10'-0" Hiah)
270 3*1/2" Acoustic Batt Insulation SF 4814 10% 5296 0.013 $ 75008 098 | $ 098 | $ 19| $ 10.353
271 Sealants @ All Penetrations LF 2064 10% 2270 0.010 $ 75008 075 $ 120 | $ 195| $ 4427
Interior Wall P23 As, (10'-0" High)
285 Sealants @ Al Penetrations LF 202 10% 222 0.010 $ 75008 075 $ 120 195§ 433
Furrina Wall P40 As. (10'-0"" Hiah)
294 Sealants @ All Penetrations LF 14 10% 15 0.010 $ 7500]$ 075 | $ 120 | $ 1.95| ¢ 30
Furrina Wall P40D As, (10'-0" Hiah)
303 Sealants @ Al Penetrations LF 106 10% 117 0.010 $ 75008 075 $ 120 195§ 227
Furrina Wall P50 As. (10"-0"" Hiah)
313 Sealants @ Al Penetrations LF 54 10% 59 0.010 $ 75008 075 $ 120 195§ 116
Furrina Wall P51 As, (10'-0"" Hiah)
323 Sealants @ All Penetrations LF 28 10% 31 0.010 $ 7500]$ 075 | $ 120 | $ 1.95| ¢ 60
A201A & A201B /A005 Exterior Wall EW1C As, (14'-0"" Hiah)
329 Sealants @ Al Penetrations LF 112 10% 123 0.010 $ 75008 075 $ 120 | $ 195§ 240
335 6" Thick R-19 Batt Insulation SF 1933 10% 2126 0.013 $ 75008 098 | $ 102 | $ 200 $ 4,242
336 6 MIL Polythene vapor Barrier SF 1933 10% 2126 0.010 $ 75008 075 $ 185 $ 260] $ 5,528
337 g O:il) Expanded Polystyrene (EPS) Rigid Insulation SF 1933 10% 2126 0014 |$ 7500($ 105|$ 425 |8 530($ 11,269
Exterior Wall EW10A As, (14'-0" High)
343 Sealants @ All Penetrations LF 56 10% 62 0.010 $ 7500|8% 075 ] $ 120(s 195 $ 120
349 6" Thick R-19 Batt Insulation SF 3799 10% 4179 0.013 $ 7500|8% 098 [$ 102 | $ 200| $ 8,337
350 6 MIL Polythene Vapor Retarder SF 3799 10% 4179 0.010 $ 7500|8% 075[$ 185 ¢ 260| $ 10,865
351 g‘;g{dle CI) Expanded Polystyrene (EPS) Rigid Insulation | ¢ 3799 10% 4179 0014 |$ 75008 105|s 425 |s 530(s 22148
Exterior Wall EW11B As, (14'-0"" High)
352 g;;;?ule Cl) Expanded Polystyrene (EPS) Rigid Insulation Sk 1013 10% 1114 0014 |$ 7500($ 105|$ 425 |8 530 $ 5906
Exterior Wall EW15 As, (14'-0"" High)
358 Sealants @ All Penetrations LF 3866 10% 4252 0.010 $ 7500|8% 075 ] $ 120(s 195| $ 8,292
364 6" Thick R-19 Batt Insulation SF 240 10% 264 0.013 $ 7500|8% 098 [$ 102 | $ 200| $ 527
365 6 MIL Polythene Vapor Retarder SF 240 10% 264 0.010 $ 7500]8% 075 [ $ 185 ¢ 260| $ 686
366 g;]gedle Cl) Expanded Polystyrene (EPS) Rigid Insulation | - 240 10% 264 0014 |$ 75008 105|%  425|s 530($ 139
Exterior Wall EW15A As, (14'-0" Hiah)
372 Sealants @ All Penetrations LF 7598 10% 8358 0.010 $ 75008 075 $ 120 $ 195| $ 16.298
378 1/2" Drainage Mat Laver Mechanism SF 706 10% 7 0.025 $ 75008 188 | $ 328 | $ 516 $ 4,006
380 6 MIL Polvthene Vapor Retarder SF 706 10% 7 0.010 $ 75008 075 $ 18| $ 260 $ 2,021
381 g;;'r?dw CI) Expanded Polystyrene (EPS) Rigid Insulation SE 706 10% 777 0014 |$ 7500($ 105|$ 425 | $ 530| $ 4,119
Interior Wall P5 As, (14'-0" High)
390 Sealants @ All Penetrations LF 228 10% 250 0.010 $ 7500 $ 075 $ 120 | $ 1.95| $ 488
Demising Wall P6 As, (14'-0" High)
400 3*1/2" Acoustic Batt Insulation SF 7385 10% 8124 0.013 $ 7500] 8% 098 $ 098 | $ 196 $ 15,882
401 Sealants @ All Penetrations LF 1108.04 10% 1219 0.010 $ 7500($ 075 $ 120 $ 195[ $ 2377
Interior Wall P6A As, (14'-0" High)
411 3*1/2" Acoustic Batt Insulation SF 670 10% 737 0.013 $ 7500] 8% 098 $ 098 | $ 196 $ 1,442
412 Sealants @ All Penetrations LF 201.16 10% 221 0.010 $ 7500($ 075 $ 120 $ 195[ $ 431
Interior Wall P6B As, (14'-0"" High)
422 3*1/2" Acoustic Batt Insulation SF 781 10% 859 0.013 $ 7500] 8% 098 $ 098 | $ 19| $ 1,679
423 Sealants @ All Penetrations LF 117.16 10% 129 0.010 $ 7500 $ 075 $ 120 $ 195[ $ 251
Demising Wall P6D As, (14°-0" High)
435 3*1/2" Acoustic Batt Insulation SF 1055 10% 1161 0.013 $ 7500]8% 098 $ 098 | $ 196 $ 2,269
436 Sealants @ All Penetrations LF 158.32 10% 174 0.010 $ 7500 $ 075 $ 120 | $ 1.95| $ 340
Demising Wall P6E As, (14'-0"" High)
448 3*1/2" Acoustic Batt Insulation SF 100 10% 110 0.013 $ 7500 $ 098 $ 098 | $ 19| $ 216
449 Sealants @ All Penetrations LF 30.08 10% 33 0.010 $ 7500($ 075 $ 120 $ 195[ $ 65
P20B As, (14'-0" High)
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458 Sealants @ All Penetrations LF 28.16 10% 31 0.010 $ 7500]$ 075 $ 120 19| $ 60
P20E As, (14'-0" High)

467 Sealants @ All Penetrations LF 97 10% 106 0.010 $ 7500]$ 075 $ 120 19| $ 207
P20F As, (14'-0" High)

476 Sealants @ All Penetrations LF 858 10% 944 0.010 $ 7500]$ 075 $ 120 s 19| $ 1,840
P20G As, (14'-0" Hiah)

485 Sealants @ All Penetrations LF 63 10% 69 0.010 $ 7500]$ 075 $ 120 s 19| $ 134
P20H As, (14'-0" Hiah)

494 Sealants @ All Penetrations LF 11 10% 12 0.010 $ 7500]$ 075 $ 120 s 19| $ 24
P21 As, (14'-0"" High)

502 Sealants @ All Penetrations LF 212 10% 233 0.010 $ 7500]$ 075 $ 120 19| $ 454
Demising Wall P22 As, (14'-0" Hiah)

515 3" Acoustic_Batt Insulation SF 1874 10% 2062 0.013 $ 7500]$ 098 | $ 098¢ 19| $ 4,031

516 Sealants @ All Penetrations LF 562 10% 619 0.010 $ 7500]$ 075 $ 120 s 19| $ 1,207
Interior Wall P22C As, (14'-0" Hiah)

526 3" Acoustic_Batt Insulation SF 311 10% 342 0.013 $ 7500]$ 098 | $ 098 |$ 19| $ 668

527 Sealants @ All Penetrations LF 93 10% 103 0.010 $ 7500]$ 075 $ 120 19| $ 200
Interior Wall P23 As, (14'-0" Hiah)

541 Sealants @ All Penetrations LF 207 10% 228 0.010 $ 7500]$ 075 $ 120 s 19| $ 444
Interior Wall P40 As, (14'-0" Hiah)

550 Sealants @ All Penetrations LF 4.86 10% 5 0.010 $ 7500]$ 075 $ 120 s 19| $ 10
Interior Wall P40A As. (14'-0" Hiah)

559 Sealants @ All Penetrations LF 25.52 10% 28 0.010 $ 7500]$ 075 $ 120 19| $ 55
Interior Wall P40B As, (14'-0" Hiah)

568 Sealants @ All Penetrations LF 52 10% 57 0.010 $ 75008 075 $ 120 | $ 19| $ 112
Interior Wall P40D As. (14'-0" Hiah)

577 Sealants @ All Penetrations LF 496 10% 546 0.010 $ 75008 075 $ 120 | $ 19| $ 1,065
Interior Wall P40E As, (14'-0" Hiah)

586 Sealants @ All Penetrations LF 74 10% 82 0.010 $ 75008 075 $ 1208 19| $ 159
Interior Wall P40H As, (14'-0" Hiah)

595 Sealants @ All Penetrations LF 15 10% 16 0.010 $ 75008 075 $ 120 19| $ 32
Interior Wall P50 As, (14'-0" Hiah)

605 Sealants @ All Penetrations LF 17.52 10% 19 0.010 $ 75008 075 $ 1208 19| $ 38
Furrina Wall P51 As, (14'-0" High)

615 Sealants @ All Penetrations LF 28 10% 31 0.010 $ 75008 075 $ 120 19| $ 60

A005 Plan Details WALL P20E As, (10'-0"" High)

624 Acoustical Sealants LF 7184 10% 7902 0.010 $ 7500 $ 075 | $ 120 195| $ 15,410
WALL P40 As, (10'-0" High)

633 Acoustical Sealants LF 4660 10% 5126 0.010 $ 75008 075 $ 1208 19| $ 9.996
WALL P40A As, (10'-0" High)

642 Acoustical Sealants LF 280 10% 308 0.010 $ 75008 075 $ 120 19| $ 601
WALL P40B As, (10'-0" High)

651 Acoustical Sealants LF 76 10% 84 0.010 $ 7500 % 075 | $ 120 195]$ 163

ROO & A OR

Roof Type R1
1/16" Thick Full Adhered EPDM

764 . SF 12746 10% 14021 0.025 $ 7500|$ 188 | $ 420 | $ 6.08| $ 85,178
Roofina Membrane
765 1/2" Thick Protection Board SF 12746 10% 14021 0.028 $ 7500 $ 210 $ 325 | $ 535] $ 75.013
766 4" Thick Min Tapered Polyisocyanurate SF 12746 10% 14021 0019 |$ 7500($ 143|$ 425 |8 568 $ 79,570
Ridid Insulation (MIN R28C1)
767 Vapor Retarder SF 12746 10% 14021 0.015 $ 75008 113 % 120 | $ 233| $ 32,599
Roof Type R2
768 L/16" Thick Full Adnered EPDM SF a 10% 45 0025 |s 7500($ 188|$  420|s  608|s an
Roofing Membrane
769 1/2" Thick Protection Board SF 41 10% 45 0.028 $ 7500 $ 210[$ 325 | $ 535] $ 239
PARAPET
770 Roofing Membrane SF 1289 10% 1417 0.200 $ 7500|$% 1500 $ 325 | $ 1825( $ 25,868
771 3149 am':: Exterior Grade Plywood SF 1289 10% 1417 0025 |$ 7500|s 188|s 265 | s 453| s 6,414
2 él'v‘axz;s > of /2 Thick Extrior SF 2333 10% 2566 0025 | 7500($ 188 |$ 265|453 s 1161l
773 1'x3" SHIM LF 7711 10% 8482 0.085 $ 7500 $ 638 [ % 320 $ 958 $ 81,211
7 Prefinished Metal Cap LF 810 10% 891 0100 |$ 75008 750 |$  998|s 1748 s 15575
Flashina W Drip
775 Metal Flashing LF 220 10% 242 0.022 $ 75008 165| $ 898 | $ 10.63| $ 2,572
776 1-0" Wide Prefinished Metal Copping SF 684 10% 753 0.038 $ 75008 285 $ 1225 | ¢ 1510] $ 11,366
777 4'-0" Wide Prefinished Metal Copping SF 105 10% 116 0.038 $ 7500 $ 285 $ 1825 | $ 2110 $ 2,442
ROOF ACCESSORIES:
778 4" Fibre Cant. LF 890 10% 979 0.017 75.00 128 | % 185 $ 313| 8 3,059
779 3-6"x3-6"Roof Hatch (8"H) EA 1 0% 1 4.980 75.00 37350 | $ 2,500.00 | $ 2,873.50| $ 2,874
780 Roof Vents (8"H) EA 10 0% 10 1.200 75.00 90.00 12025 | $ 210.25| $ 2,103
781 2"x4" Pitch Pocket Filler EA 20 0% 20 0.285 75.00 21.38 2568 | $ 47.06| $ 941
782 Metal Rain hood With Clamping Ring EA 20 0% 20 1.450 75.00 108.75 53913 | $ 647.88 | $ 12,958
783 2-5"x 2-5" Linen Chute C/W Bird Screen EA 1 0% 1 0.880 75.00 66.00 122.00 | $ 188.00 | $ 188
784 4" Perforated Gutter LF 19 10% 20 0.062 75.00 465 $ 7251 % 1190 $ 243
785 Down Spout 5-4"H EA 1 0% 1 0.350 75.00 2625 | $ 2550 | $ 51.75| $ 52
786 2-0" x 2-0" Concrete Splash Pad EA 1 0% 1 0.285 75.00 2138 | $ 32253 53.63| $ 54
787 3" Wide Scupper EA 2 0% 2 0.425 75.00 3189 | $ 75711 $ 107.60 | $ 215
788 2'-0" x 2-0" Walking Pavers SF 192 10% 211 0.048 75.00 3.60 | $ 585 | $ 9.45| $ 1,996
BTOTA $
OP
DOOR & FRA
Size: 9-8
EA 2 2 11.21 2. 1, . 43.!
789 Door Material: Aluminum/Glass W/Erame 0% 00 $ 9200 | $1,030.36 | $ 504350 | $ 607386 $ 12,148
Description: 4 Panel i lass Sliding Door
790 Size: 3-0°X7-0" EA 10 0% 10 4947 |'$ 9200|$ 45512 |$ 108350 | $ 153862| $ 15386
Door Material: Hollow Metal (HM) W/Frame
791 Size: 2-8"X7-0" EA 1 0% 1 4947 |'$ 9200 |$ 45512 |$ 101200 | $ 146712 $ 1,467
Door Material: Hollow Metal (HM) W/Frame
792 Size: 3-0"%7-0" EA 5 0% 5 5763 | $ 9200|$ 53020 | $ 1,60380 | $ 2,13400| $ 10,670
Door Material: Aluminum/Glass W/Frame o !
Glazing: 3-0"x8-2"
Size: 4-8"x7-0"
EA 1 1 . 2. 492.1 2,087
%8 Door Material: Solid Core Wood W/ Hollow Metal Frame 0% 535 $ 920016 492665 206780 |3 258045 S 2580
Fire Rating: 45 Min
794 Size: 3-0"x7-0" EA 7 0% 7 5.763 $ 9200|$ 53020 |$ 1,38380 | $ 1,91400| $ 13,398

Door Material: i Glass W/Frame
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795 Size: 3-0°x7- EA 20 0% 20 4947 |$ 9200|$ 45512 S 137500 | $ 1830.02|S 36602
Door Material: Hollow Metal W/Frame e :
Fire Ratina: 45 Min

796 Size: 3-2"x7-0" EA 2 0% 2 4.947 $ 9200|$ 45512 |$ 218350 | $ 2,63862| $ 5,277
Door Material: Hollow Metal W/Frame
Size: 3-0"x7-0"

797 Door Material: Galv.HM W/Frame EA 1 0% 1 4.947 $ 9200 $ 45512 |$ 137500 | $ 1,830.12| $ 1,830
Fire Ratina: 45 Min
Size: 4-6"x7-0"

798 Door Material: Hollow Metal W/Frame EA 1 0% 1 5.610 $ 9200 $ 51612 |$ 265650 | $ 3,172.62| $ 3,173
Fire Rating: 90 Min
Descrintion: Uneaual Leafs
Size: 3-0"x7-0" o

799 Door Material: Hollow Metal W/Erame EA 6 0% 6 4.947 $ 9200($ 45512 |$ 113080 [ $ 158592 $ 9,516
Fire Ratina: 90 Min

800 Size: 2-6"x7-0" EA 1 0% 1 6.783 $ 9200($ 62404 |$ 105380 $ 1677.84( $ 1,678
Door Material: Hollow Metal W/Frame

801 Size: 6-0"X7’ EA 1 0% 1 8.415 $ 9200 $ 77418 |$ 270380 | $ 3,477.98| $ 3,478
Door Matel alv.Hollow Metal W/Frame

802 Size: 6-0"x7-0" EA 1 0% 1 13.107 $ 9200 $1,205.84 | $ 270380 | $ 3,909.64 | $ 3,910
Door Material: Solid Core Wood W/ Hollow Metal Frame

803 Size: 5-0"x7-0" EA 1 0% 1 13.107 $ 9200 $1,205.84 | $ 242000 | $ 3,62584| $ 3,626
Door Material: Solid Core Wood W/ Hollow Metal Frame
Size: 3-0"x7-0" o

804 Door Material: Galv.Hollow Metal W/ Frame EA 1 0% 1 4.080 $ 9200|$ 37536 | $ 90750 | $ 1,282.86| $ 1,283
Fire Ratina: 45 Min
Size: 3-0"x7-0" o

805 Door Material: Solid Core Wood W/ Hollow Metal Frame EA 77 0% 7 5.080 $ 9200 $ 46732 |$ 112420 | $ 1591.52|$ 122,547
Fire Ratina: 20 Min

806 Size: 3-0"x7-0" EA 76 0% 76 5.080 $ 9200 $ 46732 |$ 112420 | $ 1591.52|$ 120,956
Door Material: Solid Core Wood W/ Hollow Metal Frame

9

807 d Core Wood W/ Hollow Metal Frame EA 4 0% 4 3.825 $ 9200 $ 35190 | $ 1,30350 | $ 1,65540| $ 6,622
Fire Ratina: 20 Min

808 Size: 3-2"x7-0" EA 6 0% 6 3.825 $ 9200|$ 35190 |$ 141350 | $ 1,765.40| $ 10,592
Door Material: Solid Core Wood W/ Hollow Metal Frame
Size: 3-0"x7-0" o

809 Door Material: Hollow Metal W/Frame EA 4 0% 4 4.947 $ 9200 $ 45512 |$ 141350 | $ 1,868.62| $ 7,474
Fire Rating: 90 Min

810 Size: 3-0"x7-0" EA 2 0% 2 4.947 $ 9200|$ 45512 | $ 86350 | $ 1,31862| $ 2,637
Door Material: Galv. Hollow Metal W/Frame
Size: 3-0"x7

Door Material: Solid Core Wood W/Hollow Metal
811 Frame EA 3 0% 3 3723 $ 9200|$ 34252 | $ 82500 | $ 1,167.52| $ 3,503
Fire Rating: 45 Min

Description: Half-Glass
DOOR HARDWARES 0.000 $ -
Hardware Set

3 EA Hinges
1EA Lock
1EA Closer
812 1 EA Door Guard EA 7 0% 7 4.590 $ 9200 $ 42228 |$ 279160 | $ 3,213.88| $ 247,469
1 EA Door Viewer
1 EA Wall Stop

1 Set Door Seals

1 EA Auto Door

1 EA MAG Switch
Hardware Set

3 EA Hinges
1EA Lock
1EA Closer
813 1 EA Door Guard EA 4 0% 4 4.590 $ 9200($ 42228 |$ 279160 [ $ 321388 $ 12,856
2 EA Door Viewer
1 EA Wall Stop

1 Set Door Seals

1 EA Auto Door

1 EA MAG Switch
Hardware Set

3 EA Hinges

1 EA Privacy Set
1EATub Stop

3 EA Silencers
Hardware Set

814 EA 76 0% 76 1.346 $ 9200|$ 12387 $ 14581 | $ 269.67 | $ 20,495

3 EA Hinges

1 EA Privacy Set

1 EA Overhead Stop
3 EA Silencers
Hardware Set

815 EA 6 0% 6 1.346 $ 9200 $ 12387 $ 27917 | $ 403.04 | $ 2,418

3 EA Hinges
816 1 EA Passage Set EA 8 0% 8 1.683 $ 9200 $ 15484 | $ 27530 | $ 430.13 | $ 3,441
1EA Closer 2701
1 EA Floor Stop
1 Set Door Seals




DETAILED BREAKDOWN OF ITEM

Prepared for:
Project ID:
Scope: GC

NYC ESTIMATING
Date: 08/30/23

MAT. COST INIT COST SUB COST

Drawing QUANTITY W/ UNIT

S WASTAGE _ MANHOUR _ WAGE ___ COST

DESCRIPTION UNIT QUANTITY WASTAGE
Hardware Set

ABOL Aso2/sch |3 EAHinges
817 AB02 i;g’l‘;sgez";gel EA 2 0% 2 1683 | $ 9200|$ 15484 |$ 151308 | § 166792|$ 3336
1 EA Threshold

1 EA Door Sweep
1 Set Door Seals
Hardware Set

1 EA OH Concealed Closer
1 EA Elec Exit Device

818 1 EA Cylinder EA 6 0% 6 3.927 $ 9200($ 36128 |$ 225580 [ $ 2,617.09
1 EA Floor Stop

1 EAElec Power Transfer
1 EA Power Supply

1 EA RFID Remote Reader
Hardware Set

819 Note: Automatic Doors Hardware & Accessories by Door EA 1 0% 1 2.346 $ 9200|$ 21583 | $ - $ 215.83
Manufacturer
Hardware Set

@

15,703

@
N
N
>

1 EA Push Button Release

1 EA Keyswitch

1 EA Cylinder

1 EARFID Remote Control Unit Flush MTD
1 EA Power Supply

1 Set Airphone Intercom Svstem

Hardware Set

820 EA 1 0% 1 2.703 $ 9200 | $ 24868 | $ 687.17 | $ 935.85

o

936

3 EA Hinges
1EA Lock
1EA Closer

1 Set Door Seals
1 EA Wall Stop
3 EA Silencers
Hardware Set

EA 17 0% 17 2.244 $ 9200 $ 20645 $ 25469 | $ 461.14

@

7,839

3 EA Hinges
822 1EA Lock EA 10 0% 10 1.785 $ 9200|$ 16422 |$ 25955 |§ 42377
1EA Closer

1 Set Door Seals
1EA Ston
Hardware Set

@

4,238

1 EA Lockset
823 1EA Closer EA 1 0% 1 1.785 $ 9200 $ 16422 | $ 37269 | $ 536.91
1 EA Wall Stop

1 EA Wall Magnet
1 Viewer into Room
Hardware Set

o

537

3 EA Hinges

1 EA Lockset
1EA Closer

1 EA Threshold

1 EA Door Sweep
1 Set Door Seals
Hardware Set

824 EA 1 0% 1 2.193 $ 9200|$ 20176 | $ 38558 | $ 587.34

o
I
)
2

3 EA Hinges
825 1 EA Privacy Set EA 5 0% 5 2.040 $ 9200|$ 18768 | $ 280.90 | $ 468.58
1EA Closer

1 EA Wall Stop
1 Set Door Seals
Hardware Set

@

2,343

1 EA OH Concealed Closer
826 1 EA Electro Lock EA 6 0% 6 3.927 $ 9200|$ 36128 | $ 86475 | $ 1,226.04
1 EA Door Sensor

1 EA Power Supply

1 EA RFID Remote Viewer
Hardware Set

@

7,356

3 EA Hinges
827 1EA Lock EA 2 0% 2 1.785 $ 9200 $ 16422 | $ 25073 | $ 414.95
1EA Closer

1 Set Door Seals
3 EA Silencers
Hardware Set

o

830

3 EA Hinges

3 EAFlush Bolts

828 1 BA Dust Proof Strike EA 1 0% 1 2805 |$ 9200|$ 25806 | 36769 |$ 62575
1EA Lock
1EA Closer

1 EA Kickplate
1 EA Wall Stop
1 Set Door Seals
Hardware Set

o

626

3 EA Hinges
1EA Lock
1EA Closer

1 EA Wall Stop
1 Set Door Seals
3 EA Silencers
Hardware Set

829 EA 1 0% 1 1.989 $ 9200 $ 18299 26225 | $ 44524

o

445

3 EA Hinges
830 1 EA Lock EA 1 0% 1 1.785 $ 9200 $ 16422 | $ 157.58 | $ 321.80
1 EA Wall Stop
1 Set Door Seals
3 EA Silencers

o

322




ETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: GC

NYC ESTIMATING
Date: 08/30/23

MAT. COST NIT COST SUB COST

£ QUANTITY W/ ABOR

QUANTITY  WASTAGI WASTAGE cosT

Hardware Set

3 EA Hinges
831 1EA Lock EA 2 0% 2 1785 $ 9200|$ 16422 | $ 23805 | $ 402.27
1EA Closer

1 EA Floor Stop
3 EA Silencers
Hardware Set

@

805

3 EA Hinges
1 EA Passage Set o

832 1 EA Closer EA 1 0% 1 1.989 $ 9200|$ 18299

1 EA Wall Stop

1 Set Door Seals

1 EA Wall Maanet

Hardware Set

@

285.08 | $ 468.06

@

468

3 EA Hinges

1 EA Passage Set
1 EA Wall Stop
3 EA Silencers
Hardware Set

833 EA 1 0% 1 1.887 $ 9200 $ 173.60

@

12653 | $ 300.14

@

300

3 EA Hinges

1 EA Privacy Set
1 EA Tub Stop

3 EA Silencers

834 EA 1 0% 1 1.887 $ 9200|$ 17360

o

14581 | $ 319.41

o

319

DO & FRA 0.000 $ -

A501/ Sch W1

835 Size:6™-0"X7"
Glazina: i lass Double Glazed
WI1A

Size:6-0"x7-2"

Comments: Fire Rated

Glazina: i lass Double Glazed
‘W1B

Size:6-0"x7-2"

Comments: Fire Rated

Glazina: Aluminum Sinale Glass

W2

838 Size: 8-6"x7-2" EA 1 0% 1 5.967 $ 9200 | $ 54896 |$ 455678 | $ 510574| $ 5,106
Glazina: i lass Double Glazed
W4

839 Size: 8-9"x7-2" EA 1 0% 1 6.069 $ 9200 $ 55835|$ 469080 | $ 5249.15
Glazina: i lass Double Glazed
‘W5

840 Size:3-4"x1-1" EA 1 0% 1 2.295 $ 9200 $ 21114 $ 269.76 | $ 480.90
Glazina: i lass Double Glazed
‘W6

841 Size: 1-4"x7-2" EA 2 0% 2 3.315 $ 9200 $ 30498 | $ 71300 | $ 1,017.98| $ 2,036
Glazina: i lass Double Glazed
W7

842 Size: 18-11"x7-2" EA 1 0% 1 10.455 $ 9200 $ 961.86 | $ 10,185.74 | $ 11,147.60
Glazina: i lass Double Glazed
W8

843 Size:16-0"x7-2" EA 1 0% 1 9.690 $ 9200 $ 89148 |$ 857747 | $ 9,468.95
Glazina: i lass Double Glazed
W9

844 Size: 4-10"x7-2" EA 1 0% 1 4.437 $ 9200|$ 40820 |$ 258932 |$ 299753| $ 2,998
Glazina: i lass Double Glazed
‘W10

845 Size: 12-6"x7-2" EA 1 0% 1 8.619 $ 9200|$ 79295|$ 719388 | $ 7,986.82
Glazina: Aluminum Double Glazed & Spanderel Panels
Wil

846 Size:5-4"x7-2" EA 1 0% 1 4.641 $ 9200 |$ 42697 |$ 285737 | $ 3,284.34
Glazina: i lass Double Glazed
W12

847 Size: 10-1 0" EA 1 0% 1 7.803 $ 9200|$ 71788 | $ 6,03367 | $ 6,751.54| $ 6,752
Glazina: i lass Double Glazed
W13

848 Size: 5-9"x9-0" EA 1 0% 1 5.610 $ 9200|$ 51612 |$ 3,87090 | $ 4,387.02
Glazina: i lass Double Glazed
W14

849 Size: 10-0"x2-0" EA 2 0% 2 4.743 $ 9200 | $ 43636 |$ 149600 | $ 1,932.36
Glazina: i lass Double Glazed
w17

850 Size: 4-0"x7-6" EA 6 0% 6 4.335 $ 9200 $ 39882 |$ 224400 | $ 2,64282| $ 15,857
Glazina: i lass Double Glazed
W25

851 Size: 6-0"x4-11" EA 80 0% 80 5.763 $ 9200($ 53020 | $ 224400 | $ 277420 $ 221,936
Glazina: i Double Glazed
w27

852 Size: 6-0"x4-11" EA 3 0% 3 5.763 $ 9200 $ 53020 | $ 224400 | $ 2,77420| $ 8,323
Glazina: lass Double Glazed
s1

853 Size: 10-0"x7-2" EA 1 0% 1 7.803 $ 9200 $ 71788 |$ 433604 | $ 505391 $ 5,054
Glazina: Tempered Glass
S3

854 Size: 12-0"x6-2" EA 1 0% 1 8.670 $ 9200 $ 79764 | $ 447724 | $ 5274.88
Glazina: Tempered Glass
S5

855 Size: 3-8"x7-2" EA 1 0% 1 4.029 $ 9200 $ 37067 | $ 159132 | $ 1,961.99
Glazina: Tempered Glass
S6

856 Size: 5-6"x7"-2" EA 1 0% 1 4.743 $ 9200 | $ 43636 |$ 238482 |$ 2821.18| $ 2,821
Glazina: Tempered Glass
s7

857 Size: 4-0"x7-2" EA 1 0% 1 4.437 $ 9200 $ 40820 ($ 173441 | $ 214262
Glazina: Tempered Glass

EA 4 0% 4 4.947 $ 9200 $ 45512 | $ 321655 | $ 3,671.67| $ 14,687

836 EA 1 0% 1 4.947 $ 9200 $ 45512 | $ 321655 | $ 3,671.67

@

3,672

837 EA 2 0% 2 4.947 $ 9200 $ 45512 $ 274353 | $ 3,198.65

@

6,397

@

5,249

o

481

@

11,148

@

9,469

@

7,987

@

3,284

@

4,387

@

3,865

@

5,275

@

1,962

@

2,143

$
858 1D4.0 & 5.0 330 'x4-6") Shutters EA 2 0% 2 2.040 $ 9200 | $ 187.68 | $ 346.15 | $ 533.83 | $ 1.068
'x4'-6") Shutters 234.15 468
SUBTOTAL

FINISHES

DRY WALL ASSEMBLIES

A201A & A201B A004 Exterior Wall 1C As. (10'-0"" Hiah)

442 |2 Laver of 1/2" Gypsum Board On One Side | |
443 [ No. of Sheets (4X8) EA | 80 0% 80 0250 | $ 3500

o)

875 $ 15.00 | $ 23.75]| $ 1.910




DETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: GC "
NYC ESTIMATING
Date: 08/30/23
Drawing # Detail # UANTITY W/ UNIT HOURLY
DESCRIPTION QUANTITY WASTAGE QW/—\STAGE MANHOUR ~ WAGE MAT.COST ~ UNITCOST  SUB COST
444 Tapping LF 1287 10% 1416 0.012 $ 3500]$ 042 | $ 020 ¢ 0.62| $ 878
445 Mudding Lbs. 134 10% 147 0.350 $ 3500|$ 1225[% 152 | ¢ 13.77] $ 2,027
446 Screws: EA 3861 0% 3861 0.001 $ 3500]$ 004 |8 012 | $ 016| $ 598
448 1 Laver of 1/2" Exterior Glass Fiber Mat Gypsum Board
449 No. of Sheets (4X8) EA 62 0% 62 0.250 $ 3500]$ 875| $ 48.00 | $ 56.75| $ 3.509
Exterior Wall EW10A As, (10°-0"" High)
456 1 Layer of 1/2" Gypsum Board On One Side
457 No. of Sheets (4X8) EA 154 0% 154 0.250 35.00 875|$ 15.00 | $ 23.75| $ 3.668
458 Tapping LF 2471 10% 2718 0.012 35.00 042 | $ 020|$ 0.62| $ 1,685
459 Mudding Lbs. 257 10% 283 0.350 35.00 1225 | $ 152 | ¢ 13.77] $ 3,892
460 Screws: EA 7413 0% 7413 0.001 35.00 004 |8 012 | $ 016| $ 1,149
462 1 Laver of 1/2" Exterior Glass Fiber Mat Gypsum Board
463 No. of Sheets (4X8) EA 154 0% 154 0.250 $ 3500]$ 875| $ 48.00 | $ 56.75| $ 8,764
Interior Wall P5 As, (10'-0" Hiah)
471 1 Layer of 5/8" Gypsum Type X Board On Both Sides
472 No. of Sheets (4X8) EA 4 0% 4 0.250 35.00 875| $ 16.00 | $ 2475| $ 107
473 Tapping LF 69 10% 76 0.012 35.00 042 | $ 020 $ 0.62| $ 47
474 Mudding Lbs. 7 10% 8 0.350 35.00 1225 $ 152 | ¢ 1377 $ 109
475 Screws’ EA 208 0% 208 0.001 35.00 0043 012 | $ 016| $ 32
Demising Wall P6 As, (10'-0" Hiah)
480 1 Layer of 5/8" Gypsum Type X Board On Both Sides
481 No. of Sheets (4X8) EA 943 0% 943 0.250 35.00 875 $ 16.00 | $ 2475| $ 23,336
482 Tapping LF 15086 10% 16594 0.012 35.00 042 | $ 020 $ 0.62| $ 10,289
483 Mudding Lbs. 1569 10% 1726 0.350 35.00 1225 | $ 152 | ¢ 13.77] $ 23,764
484 Screws EA 45257 0% 45257 0.001 35.00 0043 012 | ¢ 016| $ 7.015
Demising P6C As, (10'-0*" Hiah)
494 1 Layer of 5/8" Gypsum Type X Board On Both Sides
495 No. of Sheets (4X8) EA 69 0% 69 0.250 35.00 875 $ 16.00 | $ 2475| $ 1717
496 Tapping LF 1110 10% 1221 0.012 35.00 042 | $ 020 | $ 0.62| $ 757
497 Mudding Lbs. 115 10% 127 0.350 35.00 1225 | $ 152 | ¢ 13.77] $ 1,748
498 Screws’ EA 3329 0% 3329 0.001 35.00 0043 012 | ¢ 016| $ 516
Interior Wall P21 As, (10'-0" Hiah)
507 A004 1 Layer of 5/8" 1HR Fire Rated Gypsum Type X Board On
Both Sides
508 No. of Sheets (4X8) EA 25 0% 25 0.250 35.00 875 $ 16.00 | $ 2475 $ 617
509 Tappina LF 399 10% 439 0.012 35.00 042 | $ 020 | $ 062]| $ 272
510 Mudding Lbs. 41 10% 46 0.350 35.00 1225 | $ 152 | $ 13771 $ 628
511 Screws’ EA 1196 0% 1196 0.001 35.00 0043 012 | $ 0.16] $ 185
Demisina Wall P22 As. (10"-0" Hiah)
516 1 Laver of 5/8" Gypsum Type X Board On Both Sides
517 No. of Sheets (4X8) EA 559 0% 559 0.250 35.00 875 $ 16.00 | $ 2475 $ 13.841
518 Tappina LF 8947 10% 9842 0.012 35.00 042 | $ 020 | $ 062] $ 6,102
519 Mudding Lbs. 931 10% 1024 0.350 35.00 1225 | $ 152 | $ 1377 $ 14,095
520 Screws EA 26842 0% 26842 0.001 35.00 0043 012 | $ 016| $ 4,161
Interior Wall P23 As. (10'-0"" Hiah)
530 2 Laver of 1/2" Gypsum Type C Board On Both Sides
531 No. of Sheets (4X8) EA 56 0% 56 0.250 35.00 875 $ 2448 | $ 33.23| $ 1873
532 Tapping LF 902 10% 992 0.012 35.00 042 | $ 020 | $ 062] $ 615
533 Mudding Lbs. 94 10% 103 0.350 35.00 1225 | $ 152 | $ 13771 $ 1.420
534 Screws EA 2705 0% 2705 0.001 35.00 0043 012 | $ 0.16] $ 419
538 2 Lavers of 1/2" Gypsum Board
539 No. of Sheets (4X8) EA 56 0% 56 0.250 35.00 875 $ 15.00 | $ 23.75| $ 1,338
540 Tapping LF 902 10% 992 0.012 35.00 042 | $ 020 | $ 0.62] $ 615
541 Mudding Lbs. 94 10% 103 0.350 35.00 1225[ % 152 | $ 13.77] $ 1,420
542 Screws EA 2705 0% 2705 0.001 35.00 00418 012 | $ 016| $ 419
Furring Wall P40 As, (10°-0"" High)
44 1 Laver of 5/8" Gypsum Board On One Sides
45 No. of Sheets (4X8) EA 4 0% 4 0.250 .00 875( % 1550 | $ 24.25| $ 92
46 Tapping LF 61 10% 67 0.012 .00 042 | $ 020 | $ 0.62| $ 41
47 Mudding’ Lbs. 6 10% 7 0.350 .00 1225[ % 152 | $ 1377 $ 96
48 Screws’ EA 182 0% 182 0.001 .00 0048 012 | $ 016| $ 28
Furring Wall P40D As, (10'-0"" High)
553 1 Laver of 1/2" Gypsum Board On One Sides
554 No. of Sheets (4X8) EA 29 0% 29 0.250 .00 875 $ 15.00 | $ 23.75| $ 682
555 Tapping, LF 460 10% 505 0.012 .00 042 | $ 020 | $ 0.62] $ 313
556 Mudding’ Lbs. 48 10% 53 0.350 .00 1225 | $ 15213 13.77( $ 724
557 Screws’ EA 1379 0% 1379 0.001 .00 0048 012 | $ 016| $ 214
Furring Wall P50 As, (10°-0"" High)
562 1 Laver of 5/8" Gypsum Board On One Sides
563 No. of Sheets (4X8) EA 15 0% 15 0.250 .00 875( % 1550 | § 2425| $ 355
564 Tapping, LF 234 10% 257 0.012 .00 042 | $ 020 | $ 0.62] $ 160
565 Mudding Lbs. 24 10% 27 0.350 .00 1225[ % 152 | $ 13.77] $ 369
566 Screws! EA 702 0% 702 0.001 0 0048 012 | $ 016| $ 109
567 1" Fire Rated Gypsum Liner Panel SF 468 10% 515
563 No. of Sheets (4X8) EA 15 0% 15 0.250 $ 3500]8% 875[ % 68.00 | $ 76.75| $ 1,123
Furring Wall P51 As, (10'-0"" High)
72 2 Layer of 1/2" Gypsum Type C Board On One Sides
73 No. of Sheets (4X8) EA 15 0% 15 0.250 .00 875[ % 2448 | $ 33.23| $ 504
74 Tapping, LF 243 10% 267 0.012 .00 042 | $ 020 | $ 0.62] $ 166
75 Mudding Lbs. 25 10% 28 0.350 .00 1225[ % 152 | $ 13771 $ 382
76 Screws EA 728 0% 728 0.001 0 0.04]$ 012 s 016[$ 113
77 1" Fire Rated Gypsum Liner Panel SF 243 10% 267
73 No. of Sheets (4X8) EA 15 0% 15 0.250 $ 3500]8% 875( % 68.00 | $ 76.75| $ 1,164
A202 A005 Exterior Wall 1C As, (10'-0" High)
582 2 Laver of 1/2" Gypsum Board On One Side
583 No. of Sheets (4X8) EA 87 0% 87 0.250 0 8.75 1500 | $ 2375| $ 2,056
584 Tapping LF 1385 10% 1523 0.012 .00 0.42 020 $ 062] $ 944
585 Mudding Lbs. 144 10% 158 0.350 .00 12.25 152 | ¢ 13.77] $ 2,182
586 Screws: EA 4155 0% 4155 0.001 0 0.04 012 | $ 016 $ 644
587 Sealants @ All Penetrations LF 746 10% 821 0.010 0 0.35 040 | $ 075| $ 616
588 1 Laver of 1/2" Exterior Glass Fiber Mat Gypsum Board
589 No. of Sheets (4X8) EA 43 0% 43 0.250 $ 3500]8% 875( % 5062 | $ 59.37| $ 2,569
Exterior Wall EW10A As, (10'-0"" High)
596 1 Layer of 1/2" Gypsum Board On One Side
597 No. of Sheets (4X8) EA 83 0% 83 0.250 .00 8.75 1500 | $ 2375| $ 1,974
598 Tapping LF 1330 10% 1462 0.012 .00 0.42 020 | $ 0.62| $ 907
599 Mudding Lbs. 138 10% 152 0.350 .00 12.25 152 | § 13.77] $ 2,094
600 Screws EA 3989 0% 3989 0.001 .00 0.04 012 [ $ 016 $ 618
1 Laver of 1/2" Exterior Glass Fiber Mat Gypsum Board
602 No. of Sheets (4X8) EA 83 0% 83 0.250 $ 3500]8% 875( % 5062 | $ 59.37| $ 4,933
Interior Wall P5 As, (10"-0"" Hiah)
10 1 Layer of 5/8" Gypsum Type X Board On Both Sides
11 No. of Sheets (4X8) EA 3 0% 3 0.250 .00 875( % 16.00 | $ 2475| $ 72
12 Tapping LF 47 10% 51 0.012 .00 042 $ 020 $ 062] $ 32
13 Mudding’ Lbs. 5 10% 5 0.350 .00 1225 | $ 152 | $ 13.77] $ 73
14 Screy EA 140 0% 140 0.001 .00 0048 012§ 016 $ 22
Demising Wall P6 As, (10'-0" Hiah) [




DETAILED BREAKDOWN OF ITEM

Prepared for:
Project ID:
Scope: GC Y
NYC ESTIMATING
Date: 08/30/23
# QUANTITY W/  UNIT

SR# DESCRIPTION UNIT QUANTITY WASTAGE '\ crace  MANHOUR  WAGE COST MAT.COST ~ UNITCOST  SUB COST

619 1 Laver of 5/8" Gypsum Type X Board On Both Sides

620 No. of Sheets (4X8) | EA 507 0% 507 0.250 35.00 875 $ 16.00 | $ 2475| $ 12,556

621 Tapping LF 8117 10% 8929 0.012 35.00 042 | $ 0208 0.62| $ 5,536

622 Mudding Lbs. 844 10% 929 0.350 35.00 1225 $ 152 | ¢ 13.77] $ 12,787

623 Screws: EA 24351 0% 24351 0.001 35.00 0043 012 | $ 016| $ 3.774
Demising Wall P6C As. (10'-0" Hiah)

633 1 Laver of 5/8" Gypsum Type X Board On Both Sides

634 No. of Sheets (4X8) EA 37 0% 37 0.250 35.00 875 $ 16.00 | $ 2475| $ 924

635 Tapping LF 597 10% 657 0.012 35.00 042 | $ 020 ¢ 0.62| $ 407

636 Mudding Lbs. 62 10% 68 0.350 35.00 1225 | $ 152 | ¢ 1377 $ 941

637 Screws’ EA 1791 0% 1791 0.001 35.00 0043 012 | $ 016| $ 278
Interior Wall P21 As, (10'-0" Hiah)

647 1 Layer of 5/8" 1HR Fire Rated Gypsum Type X Board On
Both Sides

648 No. of Sheets (4X8) EA 13 0% 13 0.250 35.00 875 $ 16.00 | $ 2475 $ 332

649 Tapping! LF 215 10% 236 0.012 35.00 042 [ $ 020 [ $ 0.62] $ 146

650 Mudding Lbs. 22 10% 25 0.350 35.00 1225 | $ 152 | $ 13771 $ 338

651 Screws! EA 644 0% 644 0.001 35.00 0043 012 | 016] $ 100
Demising Wall P22 As. (10"-0" Hiah)

656 1 Laver of 5/8" Gypsum Type X Board On Both Sides

657 No. of Sheets (4X8) EA 301 0% 301 0.250 35.00 875 S 16.00 | $ 2475 S 7447

658 Tappina LF 4814 10% 5296 0.012 35.00 042 |3 020 s 062] $ 3.283

659 Mudding Lbs. 501 10% 551 0.350 35.00 1225 $ 152 | $ 13771 $ 7.584

660 Screws’ EA 14443 0% 14443 0.001 35.00 0043 012 | $ 0.16] $ 2,239
Interior Wall P23 As. (10'-0"" Hiah)

670 2 Laver of 1/2" Gypsum Type C Board On Both Sides

671 No. of Sheets (4X8) EA 30 0% 30 0.250 35.00 875 $ 2448 | $ 33.23| $ 1,008

672 Tapping! LF 485 10% 534 0.012 35.00 042 [ $ 0.20 [ $ 0.62] $ 331

673 Mudding Lbs. 50 10% 56 0.350 35.00 1225 | $ 152 | $ 13.77( $ 764

674 Screws’ EA 1455 0% 1455 0.001 35.00 0043 012 | $ 0.16] $ 226

678 2 Lavers of 1/2" Gypsum Board

679 No. of Sheets (4X8) EA 30 0% 30 0.250 35.00 875 $ 15.00 | $ 23.75| $ 720

680 Tapping! LF 485 10% 534 0.012 35.00 042 [ $ 0.20 [ $ 0.62] $ 331

681 Mudding Lbs. 50 10% 56 0.350 35.00 1225 | $ 152 | $ 13.77( $ 764

682 Screws’ EA 1455 0% 1455 0.001 35.00 0043 012 | $ 016] $ 226
Furrina Wall P40 As. (10°-0"" Hiah)

684 1 Laver of 5/8" Gypsum Board On One Sides

685 No. of Sheets (4X8) EA 2 0% 2 0.250 35.00 875 $ 1550 | $ 2425 $ 49

686 Tapping! LF 33 10% 36 0.012 35.00 042 [ $ 0.20 [ $ 0.62] $ 22

687 Mudding Lbs. 3 10% 4 0.350 35.00 1225 | $ 152 | $ 13.77( $ 51

688 Screws’ EA 98 0% 98 0.001 35.00 0043 012 | $ 0.16] $ 15
Furrina Wall P40D As. (10'-0" Hiah)

693 1 Laver of 1/2" Gypsum Board On One Sides

694 No. of Sheets (4X8) EA 15 0% 15 0.250 35.00 875 S 15.00 | $ 2375 S 367

695 Tappina LF 247 10% 272 0.012 35.00 042 | $ 020 s 062] $ 169

696 Mudding Lbs. 26 10% 28 0.350 35.00 1225 | $ 152 | $ 13.77( $ 389

697 Screws’ EA 742 0% 742 0.001 35.00 0043 012 | $ 0.16] $ 115
Furrina Wall P50 As. (10°-0"" Hiah)

702 1 Laver of 5/8" Gypsum Board On One Sides

703 No. of Sheets (4X8) EA 8 0% 8 0.250 35.00 875| $ 1550 | $ 2425( % 191

704 Tapping! LF 126 10% 139 0.012 35.00 042 [ $ 020 [ $ 0.62] $ 86

705 Mudding Lbs. 13 10% 14 0.350 35.00 1225 | $ 152 | $ 13.77( $ 198

706 Screws’ EA 378 0% 378 0.001 35.00 0048 012 [ §$ 016] $ 59

707 1" Fire Rated Gypsum Liner Panel SF 252 10% 277

703 No. of Sheets (4X8) EA 8 0% 8 0.250 $ 3500[$ 8758 68.00 | $ 76.75| $ 604
Furring Wall P51 As, (10'-0"" High)

712 2 Laver of 1/2" Gypsum Type C Board On One Sides SF 261 10% 287

713 No. of Sheets (4X8) EA 8 0% 8 0.250 .00 875[ % 2448 | 8 3323| $ 271

714 Tapping, LF 131 10% 144 0.012 .00 042 | $ 020 | $ 0.62] $ 89

715 Mudding Lbs. 14 10% 15 0.350 .00 1225[ % 152 | $ 13771 $ 206

716 Screws’ EA 392 0% 392 0.001 .00 004 |3 012 | s 016| $ 61

717 1" Fire Rated Gypsum Liner Panel SF 131 10% 144

713 No. of Sheets (4X8) EA 8 0% 8 0.250 $ 3500]8% 875( % 68.00 | $ 76.75| $ 627

A201A & A201B A005 Exterior Wall EW1C As, (14'-0" High)

722 2 Laver of 1/2" Gypsum Board On One Side

723 No. of Sheets (4X8) EA 121 0% 121 0.250 .00 875| $ 1500 | $ 2375| $ 2,869

724 Tapping. LF 1933 10% 2126 0.012 .00 042 [ $ 020 | $ 0.62] $ 1318

725 Mudding Lbs. 201 10% 221 0.350 .00 1225[ % 152 | $ 13771 $ 3,045

721 Screws: EA 5799 0% 5799 0.001 .00 0048 012 [ §$ 016| $ 899

72 1 Laver of 1/2" Exterior Glass Fiber Mat Gypsum Board

72 No. of Sheets (4X8) EA 60 0% 60 0.250 $ 3500]8% 875[ % 5062 | $ 59.37| $ 3,586
Exterior Wall EW10A As, (14'-0" High)

736 1 Laver of 1/2" Gypsum Board On One Side

737 No. of Sheets (4X8) EA 119 0% 119 0.250 .00 875| $ 1500 | $ 2375| $ 2,820

738 Tapping: LF 1900 10% 2089 0.012 .00 042 [ $ 020 | $ 0.62] $ 1,205

739 Mudding Lbs. 198 10% 217 0.350 .00 1225[ % 152 | $ 13.77] $ 2,992

740 Screws: EA 5699 0% 5699 0.001 .00 0048 012 [ $ 016] $ 883

742 1 Layer of 1/2" Exterior Glass Fiber Mat Gypsum Board

743 No. of Sheets (4X8) EA 119 0% 119 0.250 $ 3500]8% 875[ % 50.62 | $ 59.37| $ 7,048
Exterior Wall EW15 As, (14'-0"" High)

751 1 Laver of 1/2" Gypsum Board On One Side

752 No. of Sheets (4X8) EA 7 0% 7 0.250 .00 8.75 15.00 | $ 2375| $ 178

753 LF 120 10% 132 0.012 .00 0.42 020 s 0.62] $ 82

754 Mudding Lbs. 12 10% 14 0.350 .00 12.25 152 | ¢ 1377 $ 189

755 Screws EA 360 0% 360 0.001 .00 0.04 012 | s 016 $ 56

757 1 Layer of 1/2" Exterior Glass Fiber Mat Gypsum Board

758 No. of Sheets (4X8) EA 7 0% 7 0.250 $ 3500]8% 875( % 5062 | $ 59.37| $ 445

| Exterior Wall EW16A As, (14'-0" High)

765 1 Laver of 1/2" Gypsum Board On One Side

766 No. of Sheets (4X8) EA 22 0% 22 0.250 .00 8.75 15.00 | $ 2375| $ 524

767 LF 353 10% 389 0.012 .00 0.42 020 s 0.62| $ 241

768 Mudding Lbs. 37 10% 40 0.350 .00 12.25 152 | § 13.77] $ 556

769 Screws EA 1060 0% 1060 0.001 .00 0.04 012 | s 016 $ 164

771 1 Layer of 1/2" Exterior Glass Fiber Mat Gypsum Board

772 No. of Sheets (4X8) EA 22 0% 22 0.250 $ 3500]8% 875( % 5062 | $ 59.37| $ 1,311
Interior Wall P5 As, (14'-0" High)

780 1 Layer of 5/8" Gypsum Type X Board On Both Sides

781 No. of Sheets (4X8) EA 47 0% 47 0.250 .00 8.75 16.00 | $ 24.75| $ 1,173

782 Tapping LF 758 10% 834 0.012 .00 0.42 020 s 0.62] $ 517

783 Mudding’ Lbs. 79 10% 87 0.350 .00 12.25 1521 $ 13.77] $ 1,195

784 Screws EA 2275 0% 2275 0.001 .00 0.04 012 | 0.16] $ 353
Demising Wall P6 As, (14'-0" High)

789 1 Layer of 5/8" Gypsum Type X Board On Both Sides

790 No. of Sheets (4X8) EA 462 0% 462 0.250 .00 875( % 16.00 | $ 2475| $ 11,424

791 Tapping LF 7385 10% 8124 0.012 .00 042 $ 020 | $ 062] $ 5,037

792 Mudding’ Lbs. 768 10% 845 0.350 .00 1225 | $ 1521 $ 13.77] $ 11,634

793 Screy EA 22155 0% 22155 0.001 .00 004 | $ 012 | $ 0.16| $ 3,434
Interior Wall P6A As, (14'-0"" High) ‘




ETAILED BREAKDOWN OF ITEMS

Prepared for: - P
Project ID:
Scope: GC "
NYC ESTIMATING
Date: 08/30/23
Drawing # QUANTITY W/ UNIT OURI
DESCRIPTION QUANTITY WASTAGE WASTAGE  MANHOUR  WAGE MAT. COST NIT COST SUB COST
800 1 Layer of 5/8" Gypsum Type X Board On Both Sides
801 No. of Sheets (4X8) | EA 42 0% 42 0.250 35.00 875 $ 16.00 | $ 2475| $ 1,037
802 Tapping LF 670 10% 737 0.012 35.00 042 | $ 0208 0.62| $ 457
803 Mudding Lbs. 70 10% 7 0.350 35.00 1225 $ 152 | ¢ 13.77] $ 1,056
804 Screws’ EA 2011 0% 2011 0.001 35.00 0043 012 | $ 016| $ 312
Interior Wall P6B As, (14'-0" Hiah)
811 1 Layer of 5/8" Gypsum Type X Board On Both Sides
812 No. of Sheets (4X8) EA 49 0% 49 0.250 35.00 875 $ 16.00 | $ 2475| $ 1,208
813 Tapping LF 781 10% 859 0.012 35.00 042 | $ 020 ¢ 0.62| $ 533
814 Mudding Lbs. 81 10% 89 0.350 35.00 1225 | $ 152 | ¢ 13.77] $ 1,230
815 Screws EA 2343 0% 2343 0.001 35.00 0043 012 | $ 016| $ 363
Demising Wall P6D As. (14'-0" Hiah)
822 2 Layer of 5/8" Gypsum Type X Board On Both Sides
823 No. of Sheets (4X8) EA 66 0% 66 0.250 35.00 875 $ 16.00 | $ 2475| $ 1,632
824 Tapping LF 1055 10% 1161 0.012 35.00 042 | $ 020 ¢ 0.62| $ 720
825 Mudding Lbs. 110 10% 121 0.350 35.00 1225 $ 152 | ¢ 13.77] $ 1,662
826 Screws’ EA 3166 0% 3166 0.001 35.00 0043 012 | $ 016| $ 491
Demising Wall P6E As, (14'-0"" High)
835 1 Layer of 5/8" Gypsum Type X Board On Both Sides
836 No. of Sheets (4X8) EA 6 0% 6 0.250 35.00 875 $ 16.00 | $ 2475| $ 155
837 Tapping LF 100 10% 110 0.012 35.00 042 | $ 020 ¢ 0.62| $ 68
838 Mudding Lbs. 10 10% 11 0.350 35.00 1225 $ 152 | ¢ 1377 $ 158
839 Screws’ EA 301 0% 301 0.001 35.00 0043 012 | $ 016| $ 47
P20B As, (14'-0" Hiah)
848 1 Layer of 5/8" Gypsum Board On Both Sides
849 No. of Sheets (4X8) EA 6 0% 6 0.250 35.00 875 $ 1550 | $ 2425 $ 142
850 Tapping LF 94 10% 103 0.012 35.00 042 | $ 0208 0.62| $ 64
851 Mudding Lbs. 10 10% 11 0.350 35.00 1225 | $ 152 | ¢ 13.77] $ 148
852 Screws’ EA 282 0% 282 0.001 35.00 0043 012 | ¢ 016| $ 44
P20E As, (14'-0" High)
857 1 Lavyer of 1/2" Gypsum Board On Both Sides
858 No. of Sheets (4X8) EA 20 0% 20 0.250 $ 35008 875 $ 1500 | $ 23.75| $ 477
859 Tapping LF 322 10% 354 0.012 $ 35008 042 | $ 020 | $ 0.62| $ 219
860 Mudding Lbs. 33 10% 37 0.350 $ 3500|$ 1225|$ 152 (¢ 1377 $ 507
861 Screws! EA 965 0% 965 0.001 $ 3500|$ 0.04 | $ 012 | $ 0.16| $ 150
P20F As, (14'-0" High)
866 1 Layer of 5/8" Gypsum Board On Both Sides
867 No. of Sheets (4X8) EA 179 0% 179 0.250 35.00 875 $ 1550 | $ 2425| $ 4,333
868 Tapping LF 2859 10% 3145 0.012 35.00 042 | $ 020 | $ 0.62| $ 1,950
869 Mudding Lbs. 297 10% 327 0.350 35.00 1225 $ 152 (¢ 13.77] $ 4,504
870 Screws’ EA 8577 0% 8577 0.001 35.00 0043 012 | ¢ 016| $ 1.330
P20G As, (14'-0" High)
875 1 Layer of 1/2" Gypsum Board On Both Sides
876 No. of Sheets (4X8) EA 13 0% 13 0.250 35.00 875 $ 1500 | $ 23.75| $ 310
877 Tapping LF 209 10% 230 0.012 35.00 042 | $ 020 | $ 0.62| $ 142
878 Mudding Lbs. 22 10% 24 0.350 35.00 1225 $ 152 (¢ 1377 $ 329
879 Screws’ EA 627 0% 627 0.001 35.00 0043 012 | ¢ 016| $ 97
P20H As, (14'-0" Hiah)
884 1 Layer of 5/8" Gypsum Board On Both Sides
885 No. of Sheets (4X8) EA 2 0% 2 0.250 35.00 875 $ 1550 | $ 2425 $ 56
886 Tapping LF 37 10% 41 0.012 35.00 042 | $ 020 $ 0.62| $ 25
887 Mudding Lbs. 4 10% 4 0.350 35.00 1225 | $ 152 | ¢ 1377 $ 59
888 Screws EA 112 0% 112 0.001 35.00 0043 012 | ¢ 016| $ 17
P21 As, (14'-0" Hiah)
1 Laver of 5/8" Gypsum Type X Board On Both Sides
893 No. of Sheets (4X8) EA 44 0% 44 0.250 35.00 875| $ 16.00 | $ 2475| $ 1.092
894 Tapping LF 706 10% 776 0.012 35.00 042 | $ 020 | $ 062]| $ 481
895 Mudding Lbs. 73 10% 81 0.350 35.00 1225 | $ 152 | ¢ 13771 $ 1112
896 Screws EA 2117 0% 2117 0.001 35.00 0043 012 | ¢ 016 $ 328
Demising Wall P22 As. (14'-0" Hiah)
901 1 Laver of 5/8" Gypsum Type X Board On Both Sides
902 No. of Sheets (4X8) EA 117 0% 117 0.250 35.00 875 $ 16.00 | $ 2475| $ 2,900
903 Tapping LF 1874 10% 2062 0.012 35.00 042 | $ 020 | $ 0.62| $ 1.278
904 Mudding Lbs. 195 10% 214 0.350 35.00 1225 | $ 152 | ¢ 1377 $ 2,953
905 Screws EA 5623 0% 5623 0.001 35.00 0043 012 | ¢ 016 $ 872
Interior Wall P22C As. (14'-0" High)
915 1 Laver of 5/8" Gypsum Type X Board On Both Sides
916 No. of Sheets (4X8) EA 19 0% 19 0.250 35.00 875 $ 16.00 | $ 2475| $ 481
917 Tapping LF 311 10% 342 0.012 35.00 042 | $ 020 | $ 062] $ 212
918 Mudding Lbs. 32 10% 36 0.350 35.00 1225 | $ 152 | ¢ 1377 $ 490
919 Screws EA 933 0% 933 0.001 35.00 0043 012 | ¢ 016| $ 145
Interior Wall P23 As, (14'-0" High)
926 2 Laver of 1/2" Gypsum Type C Board On Both Sides
927 No. of Sheets (4X8) EA 31 0% 31 0.250 35.00 875 $ 2448 | $ 3323| $ 1.034
928 Tapping LF 498 10% 548 0.012 35.00 042 | $ 020 | $ 062]| $ 340
929 Mudding Lbs. 52 10% 57 0.350 35.00 1225 | $ 152 | ¢ 13771 $ 784
930 Screws; EA 1494 0% 1494 0.001 35.00 0043 012 | 016| $ 232
934 2 Lavers of 1/2" Gypsum Board
935 No. of Sheets (4X8) EA 31 0% 31 0.250 35.00 875 $ 1500 | $ 2375| $ 739
936 Tapping LF 498 10% 548 0.012 35.00 042 | $ 020 | $ 062]| $ 340
937 Mudding Lbs. 52 10% 57 0.350 35.00 1225 | $ 152 | $ 13771 $ 784
938 Screws’ EA 1494 0% 1494 0.001 35.00 0043 012 | $ 016| $ 232
Interior Wall P40 As, (14'-0" High)
940 1 Laver of 1/2" Gypsum Board On One Sides
941 No. of Sheets (4X8) EA 1 0% 1 0.250 35.00 875 $ 15.00 | $ 2375| $ 24
942 Tapping LF 16 10% 18 0.012 35.00 0423 020 | $ 062 $ 1
943 Mudding Lbs. 2 10% 2 0.350 35.00 1225 | $ 152 | ¢ 13771 $ 26
944 Screws’ EA 49 0% 49 0.001 35.00 0043 012 | $ 016] $ 8
Interior Wall P40A As. (14°-0" High)
949 1 Laver of 5/8" Gypsum Board On One Sides
950 No. of Sheets (4X8) EA 5 0% 5 0.250 35.00 875 $ 1550 | $ 2425| $ 129
951 Tapping LF 85 10% 94 0.012 35.00 0423 020 | $ 0.62| $ 58
952 Mudding Lbs. 9 10% 10 0.350 35.00 1225 | $ 152 | ¢ 13771 $ 134
953 Screws EA 255 0% 255 0.001 35.00 0043 012 | $ 016| $ 40
Interior Wall P40B As. (14'-0" High)
958 1 Laver of 1/2" Gypsum Board On One Sides
959 No. of Sheets (4X8) EA 11 0% 11 0.250 35.00 875 $ 15.00 | $ 2375| $ 257
960 Tapping LF 173 10% 191 0.012 35.00 0423 020 | $ 062 $ 118
961 Mudding Lbs. 18 10% 20 0.350 35.00 1225 | $ 152 | ¢ 1377 $ 273
962 Screws EA 520 0% 520 0.001 35.00 0043 012 | $ 016 $ 81
Interior Wall P40D As. (14'-0" High)
967 1 Laver of 1/2" Gypsum Board On One Sides
968 No. of Sheets (4X8) EA 103 0% 103 0.250 35.00 875 $ 15.00 | $ 2375| $ 2,455
969 Tapping LF 1654 10% 1819 0.012 35.00 042 | $ 020 | $ 062 $ 1,128
970 Mudding Lbs. 172 10% 189 0.350 35.00 1225 | $ 152 | ¢ 1377 $ 2,606
971 Screws EA 4962 0% 4962 0.001 35.00 0043 012 | $ 016| $ 769
Interior Wall P40E As. (14'-0"" High)




ETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
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NYC ESTIMATING
Date: 08/30/23
Drawing # QUANTITY W/ UNIT
DESCRIPTION QUANTITY WASTAGE WASTAGE  MANHOUR MAT. COST NIT COST SUB COST
976 1 Layer of 5/8" Gypsum Board On One Sides
977 No. of Sheets (4X8) | EA 15 0% 15 0.250 35.00 875 $ 1550 | § 2425| $ 375
978 Tapping LF 247 10% 272 0.012 35.00 042 | $ 0208 0.62| $ 169
979 Mudding Lbs. 26 10% 28 0.350 35.00 1225 $ 152 | ¢ 1377 $ 390
980 Screws’ EA 742 0% 742 0.001 35.00 0043 012 | $ 016| $ 115
Interior Wall P40H As, (14'-0" Hiah)
985 1 Layer of 1/2" Gypsum Board On One Sides
986 No. of Sheets (4X8) EA 3 0% 3 0.250 35.00 875 $ 1500 | $ 23.75| $ 74
987 Tapping LF 50 10% 55 0.012 35.00 042 | $ 020 ¢ 0.62| $ 34
988 Mudding Lbs. 5 10% 6 0.350 35.00 1225 | $ 152 | ¢ 1377 $ 78
989 Screws’ EA 149 0% 149 0.001 35.00 0043 012 | $ 016| $ 23
Interior Wall P50 As, (14'-0" Hiah)
994 1 Layer of 5/8" Gypsum Board On One Sides
995 No. of Sheets (4X8) EA 4 0% 4 0.250 35.00 875 $ 1550 | § 2425| $ 88
996 Tapping LF 58 10% 64 0.012 35.00 042 | $ 020 ¢ 0.62| $ 40
997 Mudding Lbs. 6 10% 7 0.350 35.00 1225 $ 152 | ¢ 1377 $ 92
998 Screws’ EA 175 0% 175 0.001 35.00 0043 012 | $ 016| $ 27
999 1" Fire Rated Gypsum Liner Panel SF 117 10% 128
995 No. of Sheets (4X8) EA 4 0% 4 0.250 $ 3500]$ 875| $ 68.00 | $ 76.75| $ 280
Furrina Wall P51 As, (14'-0" High)
1004 2 Layer of 1/2" Gypsum Type C Board On One Sides
1005 No. of Sheets (4X8) EA 12 0% 12 0.250 35.00 875 $ 2448 | $ 33.23| $ 388
1006 Tapping LF 187 10% 205 0.012 35.00 042 | $ 020 $ 0.62| $ 127
1007 Mudding Lbs. 19 10% 21 0.350 35.00 1225 | $ 152 | ¢ 1377 $ 294
1008 Screws’ EA 560 0% 560 0.001 35.00 0043 012 | ¢ 016| $ 87
1009 1" Fire Rated Gypsum Liner Panel SF 187 10% 205
1005 No. of Sheets (4X8) EA 12 0% 12 0.250 $ 35008 875 $ 68.00 | $ 76.75| $ 895
A005 Plan Details
1014 1/2" Gypsum Board on Both Sides
1015 No. of Sheets (4X8) EA 1123 0% 1123 0.250 35.00 875 $ 15.00 | $ 23.75| $ 26,659
1019 Mudding LBS 64 10% 71 0.350 35.00 1225 $ 020§ 1245| $ 879
1020 Tapping LF 19756 10% 21732 0.012 35.00 042 | $ 152 | g 194 $ 42,159
1021 Screws EA 59268 0% 59268 0.001 35.00 0043 012 | ¢ 016| $ 9,187
WALL P40 As, (10'-0" High)
1023 1/2" Gypsum Board on One Side
1024 No. of Sheets (4X8) EA 364 0% 364 0.250 35.00 875 $ 15.00 | $ 23.75| $ 8.646
1028 Mudding LBS 21 10% 23 0.350 35.00 1225 $ 020§ 1245| $ 285
1029 Tapping LF 6408 10% 7048 0.012 35.00 042 | $ 152 | g 194 $ 13.674
1030 Screws EA 19223 0% 19223 0.001 35.00 0043 012 | ¢ 016| $ 2,979
WALL P40A As, (10'-0" High)
1032 5/8" Gypsum Board on One Side
1033 No. of Sheets (4X8) EA 22 0% 22 0.250 35.00 875 $ 1550 | $ 2425 $ 530
1037 Mudding LBS 1 10% 1 0.350 35.00 1225 | $ 020§ 1245| $ 17
1038 Tapping LF 385 10% 424 0.012 35.00 042 | $ 152 | g 19418 822
1039 Screws EA 1155 0% 1155 0.001 35.00 0043 012 | ¢ 016| $ 179
WALL P40B As, (10°-0" High)
1041 1/2" Gypsum Board on One Side
1042 No. of Sheets (4X8) EA 6 0% 6 0.250 35.00 875 $ 15.00 | $ 23.75| $ 141
1046 Mudding LBS 0.34 10% 0 0.350 35.00 1225 | $ 020§ 1245| $ 5
1047 Tapping LF 105 10% 115 0.012 35.00 042 | $ 152 | ¢ 19418 223
1048 Screws EA 314 0% 314 0.001 35.00 0043 012 | ¢ 016| $ 49
A210 & A211 Plan Details
1049 Wooden Ceiling Panel SF 1159 10% 1275 0.056 $ 5000|$ 280 $ 428 | $ 7.08| $ 9,028
ACT CEILING:
1050 (2'x2") Suspended Acoustical Ceiling Tile SF 5458 10% 6004 0.042 $ 5000|$ 210 | $ 424 | $ 6.34]| $ 38,064
OOR
ID3.0 Plan Details | CO-001-BF: Sealed Concrete
SF 1640 10% 1804 0.028 48.00 134 0.87
1051 Sealed Concrete Masterkure Cc 1315wb ® $ $ $ il I 3963
CT-001-BS: Tile Flooring
F 10% K .01 48.0( .12 .67
1052 Belstone Dodi Tuscany Straight Edae Quartz S & ; 6 0065 $ w08 3 $ I 6798 515
MR-001: Carpet Flooring o 2.98 6.20
1053 Carpet At Meeting Room Durkan SF 1058 10% 1164 0.062 $ 4800 $ . $ .. $ 9.18| $ 10,680
1054 OA-00L: Carpet Flooring SF 1352 10% 1487 0062 | 4800|S 298|%  620|s 918 s 13647
Carpet Durkan
1055 PG-001ALTS: Carpet Flooring sk 3583 10% 3941 0062 | 4800|S 298|  620|$ 918 s 36165
Carpet At Corridor Durkan
RF-001-JO: Resilient Flooring
74 10% 1 .050 48.0( 2.4 7.2
1056 \Vet #1364 Dark Gray @ BOH SF 30 o 338 0.05( $ 4800 $ 0| $ 0|$ 960 | $ 32,461
RF-002-BU: Resilient Flooring
SF 402 10% 442 0.050 48.00 2.40 3.86
1057 Burke Rubber Stair Nosing #663 Sky Gray ® s ® $ b I 2168
RF-004-BN: Resilient Flooring
F 7 10% 1 .050 48.0( 2.4 X
1058 Bolon Fitness Floorina Black Warp Sand Gloss Weft S 5 ; 613 005 $ w08 0| ¢ il I T3 4859
RF-005-MAT: Resilient Flooring "
1059 Mats Inc Vinyl Plank Floor Classic Oak Autumn At SF 163 10% 179 0.050 $ 4800 $ 240 [ $ 647 | $ 8.87| $ 1,587
Tf-001-Da: Tile Flooring w/ Grout
1060 Dulile 24" X 457 Chord Chzs Forte Grey Mate SF 10395 10% 11435 0075 |s 4800($ 360|$ 680 |$  1040|$ 118919
Mapei 107 Iron Grout At Lobby.
TF-004-DA: Tile Flooring w/ Grout
1061 Daltle 6" X 6 Quarry Tile Ashen Grey 0103 SF 1504 10% 1608 0075 |s 4800($ 360 |S  422|s  7s2|s 13281
GR-002-MA
Mapei 114 Mahogany Grout At Lobby
X-001 ALT2: Carpet Flooring
1062 Material: Carpet SF 24136 10% 26550 0.062 $ 4800 $ 298 | $ 673 | $ 9.71| $ 257,690
Mohawk/Durkan 50341 K-9225 Grey
WALL BASE
1D3.0,3.1,6.3B & 1&3 WALL BASE:
RB-001-JO: Resilient Base
LF 732 10% 805 0.025 48.00 1.20 112
1063 ohnsonite Cous Base 4+ #48 Grey Boh $ $ $ $ 232 1,867
RB-003-BU: Resilient Base
LF 1 10% 1 .02! 48.1 1.2( 1.
1064 Burke Wall Base 4" #523 Black Brown 9 0% 00 0.025 $ 4800 S 0| $ 05($ 225( 8 224
TB-004-DA: Tile Base
LF 160 10% 176 0.035 48.00 1.68 6.78
1065 Daltile Base 3" X 18" Saddle Brook Walnut Creek Sd15 $ $ $ $ B46) 8 1491
TB-003-DA: Tile Base
LF 2 10% 1 .04( 48.1 1.92 7.
1066 Daltile Base 5" X 6" Quarry Texture Cove 03565 8 0% ° o040 $ 0|8 . $ Sl I o2|$ 836
X-002 BLT2: Carpet Base
LF 6271 10% 6898 0.032 48.00 1.54 5.30
1067 Mohawk/Durkan Carpet Base 50741-K9912 $ $ $ $ 6848 47155
RB-001-JO: Resilient Base
1 LF 12 10% 14 .02! 48.1 1.2( 122 4
068 ite Cove Base 4" #48 Grev Boh 80 0% 08 0.025 $ 4800 S 0| $ $ 242 8 3,408
PG-002BALT3: Carpet Base
LF 1061 10% 1167 0.032 48.00 1.54 170
1069 Carpet Base At Corridors Durkan M $ M $ 3248 s
TB-001-DA: Tile Base
LF 4 10% 4737 . 48.1 1 .
1070 Daltile Bocs 3" X 24+ Chord Ch25 306 0% 3 0035 |$ 4800($ 68| $ 659 | $ 827|s 39,172
PG-002BALT3: Carpet Base
LF 54 10% 60 0.032 48.00 1.54 170
Lo Carpet Base At Corridors Durkan M $ M $ 328 Lo4
WALL TILES




DETAILED BREAKDOWN OF ITEM

Prepared for: |

Project ID: :
Scope: GC |
NYC ESTIMATING
Date: 08/30/23
Drawing il QUANTITY W/ UNIT
SR# DESCRIPTION UNIT QUANTITY WASTAGE '\ crace  MANHOUR  WAGE COST MAT.COST ~ UNITCOST  SUB COST
1072 1D31& D30 | Plan Details | Wall Tiles @ sF 5450 10% 5995 0098 | 4800($ 470|$  335|s  805|s 48287
@ Washroom
1D4.0 320 Wall Tiles
1073 @ Lobby & Buffet SF 170 10% 187 0.098 $ 4800 $ 470 [ $ 335 | $ 8.05| $ 1,507
1D4.0 & 5.0 331 Interior Stone Veneers "
1074 @ Lobby & Buffet SF 42 10% 47 0.102 $ 4800 $ 490 | $ 1442 | $ 1932 $ 901
405 Wood Panels
1075 @ Lobby & Buffet, Dining, Redistration, Market & SF 215 10% 236 0.102 $ 4800 $ 490 | $ 1388 | $ 18.78| $ 4,438
306 Stucco Bands
1076 @ Lobby & Buffet SF 11 10% 12 0.120 $ 4800 $ 576 | $ 940 | $ 1516 | $ 7
1077 328 Wall Paper SF 81 10% 89 0.040 $ 4800 $ 192 % 4.65 | $ 657 $ 583
1078 308 \Wood Veneer sF 4 10% 4 0120 |$ 4800(S 576|%  351|s 927 s 418
@ Welcome Desk
1079 308 Stucco Bands SF 3 10% 4 0120 |$ 4800($ 576|$  940|s  1516|$ 57
(@ Welcome Desk
A OVER
ID3.0 Plan Details  [V-300: Wall Covering
1080 @ Main Lobby & Restrooms Mdc Mar236 SF 1528 10% 1681 0.040 $ 4800 $ 192 | % 385 | $ 577| $ 9,699
V-311: Wall Covering o,
1081 @ Corridor Door Drop & Meeting Room Main SF 2081 10% 2290 0.040 $ 4800 $ 192 | $ 385 (8% 577| $ 13,211
V-380: Wall Covering
1082 @ Fitness Room Main Mdc Mar238 SF 344 10% 378 0.040 $ 4800 $ 192 | % 385 | $ 577| $ 2,181
'V-382: Wall Coverin
1083 @ Fitness Room Achnl Mdc Mar239 SF 200 10% 220 0.040 $ 4800 $ 192 | $ 385 ($ 577| $ 1,269
V-317: Wall Covering
1084 @ Elevator Lobby Upper Floors & Corner Market SF 121 10% 133 0.040 $ 4800 $ 192 | $ 385 (% 577 $ 765
Mdc Mar234
1085 V/-333: Wall Covering SF 927 10% 1020 0040 |$ 4800($ 1.92|$ 385 | $ 577] $ 5,884
@ Meeting Room Accent Mar243
V-319: Wall Coverin
1086 @ Lobby Hearth Achnl Mdc Mar23? SF 215 10% 236 0.040 $ 4800 $ 192 | $ 385 ($ 577| $ 1,364
V-311: Wall Covering
1087 @ Corridor Door Drop & Meeting Room Main SF 6366 10% 7003 0.040 $ 4800 $ 192 | $ 385 (% 577| $ 40,407
Mdc Mar233
'V-300: Wall Covering
1088 @ Main Lobby & Restrooms Mdc Mar236 SF 1016 10% 1117 0.040 $ 4800 $ 192 | % 385 | $ 577| $ 6,446
PAINTING
CEILING PAINT
1089 Paint on Gypsum Board Ceiling | SF 39303 10% 43233 0.032 $ 4500 $ 144 | 8 092 |¢ 236| % 105,292
1090 Paint on Exposed Ceiling | SF 4105 10% 4516 0.032 $ 4500 $ 1441 8 092 | ¢ 236] $ 10,657
1091 Stain on Wooden Ceiling Panel | SF 1159 10% 1275 0.032 $ 4500 $ 144 | 8 110 254| $ 3,239
WALL PAINT
1092 Paint on Gypsum Wallboard SF 32991 10% 36290 0.028 $ 5200 $ 146 | $ 092 | ¢ 238| % 86,225
EXTERIOR FINISH
A301 & A302 Plan Details |HOTEL
1093 Exterior Led Wall Pack EA 1 0% 1 0.500 $ 4700|$ 2350 $ 9534 | $ 11884 $ 119
Field Applied Efis- Master wall Roller shield Drainage
1094 Cifs SF 2386.54 10% 2625 0.120 $ 4700 $ 564 | $ 1425 | $ 1989 $ 52,215
- Adare-Stone Finish
Field Applied Efis
1095 - Master wall Roller shield Drainage Cifs SF 2162.88 10% 2379 0.120 $ 47.00| 8 564 | $ 1425 | $ 1989 $ 47,322
- Cifs Wood Grain Finish- Walnut
Field Applied Efis- Master wall Roller shield Drainage
1096 Cifs SF 5321.28 10% 5853 0.120 $ 4700 $ 564 8 1425 | $ 1989 $ 116,424
- Fine Sand 1.0 Finish
Field Applied Efis- Master wall Roller shield Drainage
1097 Cifs SF 1713.65 10% 1885 0.120 $ 4700 $ 564 | $ 1425 | $ 1989 $ 37,493
- Lumina Stone Finish
Manufactured Stone Masonry
1098 -Eldorado Stacked Stone SF 792.98 10% 872 0.125 $ 47008 588 | $ 1584 | $ 2172| $ 18,942
- Castaway
Manufactured Stone Masonry
1099 -Ledgestone SF 8986.8 10% 9885 0.100 $ 47.00| 8 470 | $ 1584 | $ 2054 | $ 203,048
- Carbon
1100 House Wrap (Building Paper) SF 20825 10% 22908 0.015 $ 47.00 [ $ 071 | $ 022 | $ 093] $ 21,189
1101 Parapet Coping LF 593.16 10% 652 0.038 $ 47.00($ 179 $ 3030 | $ 3209| $ 20,935
1102 Prefinished Metal Louvers ( 2x6) EA 83 0% 83 0.580 $ 4700|$ 2726 $ 92868 | $ 955.94 | $ 79.343
Illuminated Signage
1103 - Wall Mounted As Per Brand Standard, Under Separate EA 7 0% 7 4.500 $ 4700 $ 21150 | $ 25000 | $ 46150 | $ 3,231
Permit
BTOTAL $ 2.049.8
BATHROOM A OR
1104 1D5.10-1D6.12B Plan Notes (42")Grab bar EA 6 0% 6 0.425 68.00 28.90 4856 | $ 7746 $ 464.76
1105 (18") Vertical Grab Bar EA 3 0% 3 0.380 68.00 25.84 2224 | $ 48.08 | $ 144.24
1106 24" Grab Bar EA 168 0% 168 0.400 68.00 27.20 2456 | $ 5176 | $  8.695.68
1107 36" L Grab Bar EA 42 0% 42 0.420 68.00 28.56 3828 | $ 66.84|$  2.807.28
1108 18" L Grab Bar EA 84 0% 84 0.400 68.00 27.20 44.00 | $ 7120| $  5.980.80
1109 12" L Grab Bar EA 156 0% 156 0.360 68.00 24.48 36.00 | $ 6048 | $  9.434.88
1110 22" L Vertical Grab Bar EA 42 0% 42 0.320 68.00 21.76 48.00 | $ 69.76 | $  2.929.92
1111 24" ADA Grab Bar EA 42 0% 42 0.400 68.00 27.20 2457 | ¢ 5177 % 217434
1112 Double Tissue Paper Holder EA 83 0% 83 0.425 68.00 28.90 38.00 | $ 66.90| $  5552.70
1113 (2-6"W x 3-3"H) Mirror EA 83 0% 83 0.650 68.00 44.20 108.00 | $ 152.20 | $  12.632.60
1114 Napkin Disposal EA 83 0% 83 0.380 68.00 25.84 2329 | $ 49.13| $ 4.077.79
1115 Soap Dispenser EA 83 0% 83 0.380 68.00 25.84 3100 | $ 56.84| $ 4,717.72
1116 Towel hook EA 83 0% 83 0.220 68.00 1496 | $ 415 $ 1911 % 1,586.13
1117 (4-10"x 7-0") Shower Glass Enclosure W/ Door EA 75 0% 75 3.880 68.00 26384 | $ 3,850.00 | $ 411384 | $ 308.538.00
1118 Single Tissue Paper Holder EA 83 0% 83 0.420 68.00 2856 | $ 3825 | $ 66.81| $ 5,545.23
1119 Coat Hook EA 240 0% 240 0.220 68.00 1496 | $ 593|$ 2089 $ 5,013.60
1120 Double Tissue paper Holder EA 42 0% 42 0.480 68.00 3264 | $ 38.00 | $ 7064| $ 2,966.88
1121 1D5.10-1D6.12B Plan Notes (5-0"W x 6-0"H) Set of Lockers EA 3 0% 3 1.500 68.00 102.00 750.00 | $ 852.00 | $ 2,556.00
1122 Shower Curtain at ACC Rooms 72" W x 72" H EA 1 0% 1 0.650 68.00 44.20 3999 | $ 84.19| $ 84.19
1123 2-0"W x 8-2"H Valley Forge Sheer Wired Drapery EA 76 0% 76 0.850 68.00 57.80 50.00 | $ 107.80| $ 8,192.80
1124 3-8"x 3-8" Roller Shade Green Canopy Leaves EA 38 0% 38 0.650 68.00 44.20 9428 | $ 13848 | $  5.262.33
1125 (3-0" Dia) Project Light Inc. Vanity Mirror EA 38 0% 38 0.420 68.00 28.56 35350 | $ 38206 | $ 1451828
1126 2-0"W x 8-2"H Valley Forge Sheer Wired Drapery EA 84 0% 84 0.850 68.00 57.80 15.00 | $ 72.80|$ 611520
1127 3-8"x 3-8" Roller Shade Green Canopy Leaves EA 42 0% 42 0.650 68.00 4420 | $ 020 $ 4440 $  1.864.80
1128 PI Fine Art Mirror 40" x 40" at ACC Rooms EA 42 0% 42 0.420 68.00 28.56 32667 | $ 355.23 | $  14.919.66
1129 A301 Knox Box EA 1 0% 1 0.680 68.00 46.24 495.00 | $ 541.24| $ 541.24
1130 CR- Card Reader & Intercom EA 8 0% 8 0.520 68.00 35.36 73195 | $ 767.31( $ 6,138
1131 FEC Fire Extinguisher EA 15 0% 15 0.425 68.00 28.90 538.00 | $ 566.90 | $ 8.504
SIGNAGE
Plan Notes | (2-8"x 3-6") Address Signage 3,250.00 3,413.90 6,827.80

SUBTOTAL



DETAILED BREAKDOWN OF ITEM

Prepared for:
Project ID:
Scope: GC Y
NYC ESTIMATING
Date: 08/30/23
Drawing # Detail # QUANTITY W/  UNIT HOURLY  LABOR
DESCRIPTION UNIT QUANTITY WASTAGE '\ crace MANHOUR WAGE COST MAT.COST ~ UNITCOST  SUB COST
EQUIPMENTS
BUFFET & PREP KITCHEN EQUIPMENT
1224 A201A Plan Notes Shelving - Dry Storage - B023 EA 5 0% 5 5.000 50.00 250.00 - $ 250.00| $ 1.250
1225 Shelving - Bulk Storage Decks - B026 EA 1 0% 1 5.000 50.00 250.00 - $ 250.00 | $ 250
1226 Spray Rinse - B033 EA 1 0% 1 0.650 50.00 32.50 - $ 3250| $ 33
1227 Di: - Undercounter - B038 EA 1 0% 1 1.500 50.00 75.00 - $ 75.00| $ 5
1228 Pot Rack With Wall Shelf - B041 EA 1 0% 1 0.850 50.00 42.50 - $ 4250 $ 43
1229 Shelving - Pan And China - B042 EA 1 0% 1 3.500 50.00 175.00 - $ 175.00| $ 175
1230 Pot Sink - B043 EA 1 0% 1 2.000 50.00 100.00 - $ 100.00 | $ 100
1231 Refrigerator - Two-Door Reach-In - B052 EA 2 0% 2 1.000 50.00 50.00 - $ 5000 $ 100
1232 Freezer - Single Door Reach-In - B053 EA 1 0% 1 1.000 50.00 50.00 - $ 50.00| $ 50
1233 Table - Vegetable Prep - B061 EA 1 0% 1 0.850 50.00 42.50 - $ 4250 $ 43
1234 Oatmeal Cooker - B094 EA 1 0% 1 0.350 50.00 17.50 - $ 1750 $ 18
1235 Buffet Warmers And Chafina Dishes - B096 EA 2 0% 2 0.480 50.00 24.00 - $ 24.00| $ 48
1236 Coffee Airpot Brewer - B105 EA 1 0% 1 0.420 50.00 21.00 - $ 21.00| $ 21
1237 Coffee Airpots - BLOSA EA 2 0% 2 0.420 50.00 21.00 - $ 21.00| $ 42
1238 Microwave Oven - B111 EA 1 0% 1 0.500 50.00 25.00 - $ 25.00]| $ 25
1239 Microwave Oven Shelf - B112 EA 1 0% 1 1.200 50.00 60.00 - $ 60.00| $ 60
1240 Waffle Iron - B114 EA 2 0% 2 0.380 50.00 19.00 - $ 1900] $ 38
1241 Juice Chiller - B118 EA 2 0% 2 0.680 50.00 34.00 - $ 34.00| $ 68
1242 Garbage Cans - B119 EA 3 0% 3 0.250 50.00 12.50 - $ 1250| $ 38
1243 Hand Lavatory - B123 EA 1 0% 1 1.000 50.00 50.00 - $ 50.00| $ 50
1244 Bread Display - B140 EA 1 0% 1 0.380 50.00 19.00 - $ 19.00 $ 19
1245 Counter Refrigerator - B143 EA 1 0% 1 1.000 50.00 50.00 - $ 50.00| $ 50
1246 Slot Toaster - B148 EA 1 0% 1 0.380 50.00 19.00 - $ 19.00 $ 19
1247 Buffet-Counter - B151 EA 4 0% 4 2.000 50.00 100.00 - $  10000[$ 400
1248 Buffet- Waste Chute - B155 EA 2 0% 2 1.000 50.00 50.00 - $ 50.00| $ 100
1249 Buffet- Display Shields - B168 EA 1 0% 1 1.000 50.00 50.00 - $ 50.00| $ 50
Note : All Equipment are assumed to be install Only
By GC.
Please verifv
A201A, Plan Notes
1250 A201B Microwave Oven EA 80 0% 80 1.000 $ 5000|$ 50.00|$ 149.95 | $ 199.95| $ 15,996
A202
1251 Refrigerator EA 81 0% 81 1.500 50.00 75.00 598.00 | $ 673.00| $ 54.513
1252 Dish Washer EA 1 0% 1 1.000 50.00 50.00 27105 | $ 321.05| $ 321
1253 Microwave oven EA 1 0% 1 1.000 50.00 50.00 149.95 | $ 199.95| $ 200
1254 Emergency Telephone Mounted at 48" above F.F EA 1 0% 1 0.500 50.00 25.00 209.00 | $ 23400 | $ 234
1255 Emergency Button at 36" above F.F EA 1 0% 1 0.500 50.00 25.00 3599 | $ 60.99| $ 61
1256 Washer EA 2 0% 2 1.000 50.00 50.00 478.00 | $ 528.00 | $ 1.056
1257 Dryer EA 2 0% 2 1.000 50.00 50.00 498.00 | $ 548.00 | $ 1,096
1258 Ice Machine EA 5 0% 5 1.500 50.00 75.00 369.99 | $ 444,99 | $ 2,225
BTOTAL $ 8.86
o) R TOP & BA PLA
A201/ A201A/ ID1.1/1D4.1/
1259 A201B / A202 ID4.2/1D5.7/ |Plastic Laminated Table Tops SF 98 10% 108 0.125 $ 4800 $ 6.00 [ $ 45.00 | $ 51.00| $ 5,498
1D5.10/ ID6.11A
1260 Solid Surface Countertop W/ Eased Edae SF 70 10% i 0.135 48.00 6.48 58.00 | $ 64.48| $ 4965
1261 Reception Desk Plastic Laminated Table Top SF 16 10% 18 0.12 48.00 .0 4500 | $ 51.00| $ 919
1262 Stone Counter Top @ Reception Desk SF 13 10% 15 0.14: 48.00 .9 85.00 | $ 9196 | $ 1,348
1263 Solid Buffet Counter Tops SF 70 10% 7 0.12! 48.00 0 58.00 | $ 64.00| $ 4,928
1264 6" Back Splash Tile LF 60 10% 66 0.06: 48.00 9 685 | $ 9.83| $ 649
Note : All Materials are Assumed

SPECIAL CONSTRUCTION

Concrete Pool Construction (1275 SF) 54,251 |

5'8" x 4'4" Passenger Lift (48' H) $ $12,125.00 | $ 48,500.00 | $ 60,625.00

1267 [6'6" x 4'4" Cargo Lift (48'H) [ EA [ 1 0% 1 0.000 $ - $13,200.00 | $ 52,800.00 | $ 66,000.00 | $ 66,000
BTOTAL $ 6
OLD WATER PIPE (BELO RAD

Type "K" Soft Annealed Copper Tube, ASTM B 88M
1268 6" Dia Cold Water Pipe | LF 6 10% 6 0.075 $ 72008 540 | $ 24500 | $ 25040 | $  1,547.97

COLD WATER PIPE FITTINGS:

ELBOW:
1269 6" Dia Cold Water Pipe 90 Deg Elbow EA 1 0% 1 0.650 $ 7200|$ 4680 | $ 53719 | § 583.99 | $ 583.99

COLD WATER PIPE (ABOVE GRADE)

Type "L" Hard Drawn Copper Tube, ASTM B

88M
1270 1/2" Dia Cold Water Pipe LF 3235 109 3559 0.035 72.00 2.52 418 | $ 6.70 | $  23,849.07
1271 3/4" Dia Cold Water Pipe LF 47 109 52 0.042 72.00 .02 44 | $ 846| $ 441.69
1272 1" Dia Cold Water Pipe LF 83 109 91 0.045 72.00 .24 3108 855| $ 781.60
1273 1-1/2" Dia Cold Water Pipe LF 52 109 57 0.052 72.00 .74 69 | $ 1343| % 768.42
1274 2" Dia Cold Water Pipe LF 200 109 220 0.055 72.00 .96 2040 | $ 2436| % 5,359.20
1275 2-1/2" Dia Cold Water Pipe LF 124 109 136 0.06 72.00 .90 2465 | $ 2955| % 4,029.42
1276 3" Dia Cold Water Pipe LF 72 109 79 0.07: 72.00 5.40 3400 | $ 39.40| $ 3,120.48
1277 4" Dia Cold Water Pipe LF 54 109 60 0.08 72.00 6.34 6375 | $ 70.09| $ 4,195.49
1278 6" Dia Cold Water Pipe LF 16 109 17 0.09 72.00 6.84 17510 | $ 181.94| $ 3,148.11

Assumed 3/4" Thick Fiberglass Insulation

1279 1/2" Dia Cold Water Pipe LF 3235 109 3559 0.058 72.00 4.18 .33 [ $ 751 $  26,710.10
1280 3/4" Dia Cold Water Pipe LF 47 109 52 0.067 72.00 4.82 22 | $ 10.04| $ 524.14
1281 1" Dia Cold Water Pipe LF 83 109 91 0.07 72.00 .04 .62 | $ 1166| $ 1,065.28
1282 1-1/2" Dia Cold Water Pipe LF 52 109 57 0.07: 72.00 .26 83 | $ 15.09| $ 862.92
1283 2" Dia Cold Water Pipe LF 200 109 220 0.07 72.00 .47 1457 | ¢ 2004| % 4,408.51
1284 2-1/2" Dia Cold Water Pipe LF 124 109 136 0.07! 72.00 .69 21.4 $ 27112 8% 3,698.30
1285 3" Dia Cold Water Pipe LF 72 109 79 0.08: 72.00 .94 29.3: $ 3527 $ 2,793.38
1286 4" Dia Cold Water Pipe LF 54 109 60 0.085 72.00 .12 40.61 $ 46.78 | $ 2,800.34
1287 6" Dia Cold Water Pipe LF 16 109 17 0.092 72.00 .62 55.2 $ 6191| % 1,071.30

COLD WATER PIPE FITTINGS:

ELBOW:
1288 1/2" Dia Cold Water Pipe 90 Deg Elbow ‘ EA 373 0% 373 0.350 $ 7200]$ 2520 8% 295 | $ 28.15| $ 10,499.95




DETAILED BREAKDOWN OF ITEM

Prepared for:
Project ID: N
Scope: GC
NYC ESTIMATING
Date: 08/30/23
UANTITY W/ UNIT OURLY
SR# DESCRIPTION UNIT QUANTITY WASTAGE QWASTAGE e MAT.COST UNITCOST  SUB COST
1289 1" Dia Cold Water Pipe 90 Deg Elbow EA 9 0% 9 0.380 72.00 16.00 | $ 4336 $ 390.24
1290 1-1/2" Dia Cold Water Pipe 90 Deg Elbow EA 6 0% 6 0.420 72.00 37.00 | $ 67.24| $ 403.44
1291 2" Dia Cold Water Pipe 90 Deg Elbow EA 19 0% 19 0.440 72.00 66.00 | $ 97.68| $ 185592
1292 2-1/2" Dia Cold Water Pipe 90 Deg Elbow EA 12 0% 12 0.480 72.00 121.00 | $ 15556 | $  1.866.72
1293 3" Dia Cold Water Pipe 90 Deg Elbow EA 10 0% 10 0.520 72.00 17400 | $ 21144 $ 211440
1294 4" Dia Cold Water Pipe 90 Deg Elbow EA 4 0% 4 0.550 72.00 375.00 | $ 41460 | $  1,658.40
1295 6" Dia Cold Water Pipe 90 Deg Elbow EA 1 0% 1 0.650 72.00 46.80 | $ 200000 | $ 204680 | $  2.046.80
TEE:
1296 1/2" Dia Cold Water Pipe Tee EA 162 0% 162 0.550 72.00 3960 | $ 189 $ 4149 $  6,721.38
1297 3/4" Dia Cold Water Pipe Tee EA 1 0% 1 0.580 72.00 41.76 1190 | 53.66 | $ 53.66
1298 1-1/2" Dia Cold Water Pipe Tee EA 1 0% 1 0.650 72.00 46.80 7450 | $ 12130 $ 121.30
1299 2" Dia Cold Water Pipe Tee EA 9 0% 9 0.670 72.00 48.24 118.00 | $ 166.24 | $  1,496.16
1300 2-1/2" Dia Cold Water Pipe Tee EA 6 0% 6 0.690 72.00 49.68 217.00 | $ 266.68 | $  1,600.08
1301 3" Dia Cold Water Pipe Tee EA 4 0% 4 0.720 72.00 51.84 315.00 | $ 366.84 | $  1.467.36
1302 4" Dia Cold Water Pipe Tee EA 3 0% 3 0.755 72.00 54.36 73500 | $ 789.36 | $  2,368.08
1303 3/4" 1 1/2" Dia Cold Water Pipe Tee EA 7 0% 7 0.622 72.00 44.78 1845 | § 63.23| $ 442.64
1304 1"/ 1/2" Dia Cold Water Pipe Tee EA 2 0% 2 0.688 72.00 49.54 8750 | $ 137.04| $ 274.07
1305 2"/ 3/4" Dia Cold Water Pipe Tee EA 1 0% 1 0.712 72.00 51.26 150.00 | $ 20126 | $ 201.26
1306 2-1/2" 1 1/2" Dia Cold Water Pipe Tee EA 4 0% 4 0.745 72.00 53.64 415.00 | $ 46864 | $  1.874.56
1307 2"/ 1" Dia Cold Water Pipe Tee EA 4 0% 4 0.788 72.00 56.74 150.00 | $ 206.74| $ 826.94
1308 3"/ 2" Dia Cold Water Pipe Tee EA 2 0% 2 0.835 72.00 60.12 470.00 | $ 530.12| $  1,060.24
1309 3"/1-1/2" Dia Cold Water Pipe Tee EA 2 0% 2 0.825 72.00 59.40 315.00 | $ 37440 $ 748.80
1310 4"/ 3/4" Dia Cold Water Pipe Tee EA 1 0% 1 0.965 72.00 69.48 32500 | $ 394.48| $ 394.48
REDUCER:
1311 3/4" 1 1/2" Dia Cold Water Pipe Reducer EA 4 0% 4 0.288 72.00 20.74 1845 | $ 39.19| $ 156.74
1312 1"/ 1/2" Dia Cold Water Pipe Reducer EA 1 0% 1 0.300 72.00 21.60 8750 | $ 109.10| $ 109.10
1313 1-1/2"/ 1/2" Dia Cold Water Pipe Reducer EA 1 0% 1 0.320 72.00 23.04 92.00 | $ 115.04| $ 115.04
1314 2"/ 1/2" Dia Cold Water Pipe Reducer EA 1 0% 1 0.350 72.00 25.20 150.00 [ $ 17520 $ 175.20
1315 2"/ 1" Dia Cold Water Pipe Reducer EA 1 0% 1 0.380 72.00 27.36 150.00 [ $  177.36] $ 177.36
1316 2"/ 1-1/2" Cold Water Pipe Reducer EA 1 0% 1 0.400 72.00 28.80 172.00 | $ 200.80 | $ 200.80
1317 2-1/2"/ 2" Dia Cold Water Pipe Reducer EA 1 0% 1 0.400 72.00 28.80 415.00 | $ 44380 $ 443.80
1318 3"/1-1/2" Dia Cold Water Pipe Reducer EA 1 0% 1 0.420 72.00 30.24 47000 | $  50024] 500.24
1319 3"/2-1/2" Dia Cold Water Pipe Reducer EA 1 0% 1 0.480 72.00 34.56 46200 | $ 49656 $ 496.56
1320 4"/ 2" Dia Cold Water Pipe Reducer EA 1 0% 1 0.552 72.00 39.74 62200 [ $ 66174 $ 661.74
1321 4" 3" Dia Cold Water Pipe Reducer EA 1 0% 1 0.566 72.00 40.75 725.00 [ $  765.75] $ 765.75
Type "L Hard Drawn Copper Tube, ASTM B
8sM
1322 1/2" Dia Hot Water Pipe LF 2432 10% 2675 0.035 72.00 2.52 418[$ 6.70[ $ 17.929.19
1323 3/4" Dia Hot Water Pipe LF 5 10% 5 0.042 72.00 3.02 544 | 846 $ 4534
1324 1" Dia Hot Water Pipe LF 85 10% 93 0.045 72.00 3.24 531§ 855[ $ 797.12
1325 1-1/2" Dia Hot Water Pipe LF 49 10% 54 0.052 72.00 3.74 969 | $ 1343[ $ 724.09
1326 2" Dia Hot Water Pipe LF 186 10% 205 0.055 72.00 3.96 2040 | $ 2436 S 4.984.06
1327 2-1/2" Dia Hot Water Pipe LF 169 10% 186 0.068 72.00 4908  2465[ s 2955|$  5503.65
1328 3" Dia Hot Water Pipe LF 73 10% 81 0.075 72.00 540[$ 3400[$ 3940|$ 318506
Size Assumed | 3/4™* Thick Fiberglass Insulation
1329 1/2" Dia Hot Water Pipe LF 2432 10% 2675 0.058 72.00 4.18 333 s 7.51[ $ 20.080.05
1330 3/4" Dia Hot Water Pipe LF 5 10% 5 0.067 72.00 4.82 522 s 10.04[ $ 53.81
1331 1" Dia Hot Water Pipe LF 85 10% 93 0.070 72.00 5.04 6.62 | $ 1166 $  1.086.44
1332 1-1/2" Dia Hot Water Pipe LF 49 10% 54 0.073 72.00 5.26 983 s 15.09( $ 813.14
1333 2" Dia Hot Water Pipe LF 186 10% 205 0.076 72.00 5.47 1457 [ $ 2004 $  4,099.91
1334 2-1/2" Dia Hot Water Pipe LF 169 10% 186 0.079 72.00 569 $ 2143 2712|$ 505138
1335 3" Dia Hot Water Pipe LF 73 10% 81 0.083 72.00 594 (8 2933 | $ 35.27|$ 285119
HOT WATER PIPE FITTINGS:
ELBOW:
1336 1/2" Dia Hot Water Pipe 90 Deg Elbow EA 309 0% 309 0.350 72.00 2520 | $ 295 | $ 28.15|$  8698.35
1337 1" Dia Hot Water Pipe 90 Deg Elbow EA 6 0% 6 0.38( 72.00 27.36 16.00 | $ 43.36| $ 260.16
1338 1-1/2" Dia Hot Water Pipe 90 Deg Elbow EA 6 0% 6 0.421 72.00 0.24 3700 | s 67.24] $ 403.44
1339 2" Dia Hot Water Pipe 90 Deg Elbow EA 19 0% 19 0.44 72.00 1.68 66.00 | $ 9768 $ 185592
1340 2-1/2" Dia Hot Water Pipe 90 Deg Elbow EA 18 0% 18 0.48( 72.00 4.56 12100 [$ 15556 $  2,800.08
1341 3" Dia Hot Water Pipe 90 Deg Elbow EA 7 0% 7 0.521 72.00 7.44 174.00 [ $  211.44[$  1.480.08
TEE:
1342 1/2" Dia Hot Water Pipe Tee EA 22 0% 22 0.550 72.00 3960 [ $ 189 s 4149] 8 912.78
1343 1" Dia Hot Water Pipe Tee EA 2 0% 2 0.605 72.00 4356 3820 | $ 8176 $ 163.52
1344 1-1/2" Dia Hot Water Pipe Tee EA 1 0% 1 0.650 72.00 46.80 7450 | $  12130[ § 121.30
134 2" Dia Hot Water Pipe Tee EA 9 0% 9 0.67 72.00 48.24 118.00 [ $  166.24 [ $  1.496.16
134 2-1/2" Dia Hot Water Pipe Tee EA 9 0% 9 0.69( 72.00 49.68 217.00 | $ 266.68 | $  2,400.12
134 3" Dia Hot Water Pipe Tee EA 4 0% 4 0.72 72.00 51.84 315.00 [ $  366.84[$  1.467.36
134 3/4" [ 1/2" Dia Hot Water Pipe Tee EA 1 0% 1 0.62 72.00 44.78 1845 [ § 6323 $ 63.23
1348 2"/ 1/2" Dia Hot Water Pipe Tee EA 1 0% 1 0.655 72.00 47.16 15000 [ $  197.16[ § 197.16
1349 2"/ 3/4" Dia Hot Water Pipe Tee EA 1 0% 1 0.712 72.00 51.26 150.00 [$ 20126 $ 201.26
1350 2"/ 1" Dia Hot Water Pipe Tee EA 5 0% 5 0.788 72.00 56.74 15000 [ $ 20674 $  1,033.68
1351 2-1/2"/ 2" Dia Hot Water Pipe Tee EA 1 0% 1 0.745 72.00 53.64 415.00 | $ 46864 $ 468.64
1352 3"/1-1/2" Dia Hot Water Pipe Tee EA 2 0% 2 0.825 72.00 59.40 315.00 [ $ 37440 $ 748.80
1353 3"/ 2" Dia Hot Water Pipe Tee EA 1 0% 1 0.835 72.00 60.12 47000 [ $  530.12[ $ 530.12
REDUCER:
1354 3/4" [ 1/2" Dia Hot Water Pipe Reducer EA 1 0% 1 0.288 72.00 20.74 1845 [ $ 30.19[ § 39.19
1355 1"/ 1/2" Dia Hot Water Pipe Reducer EA 1 0% 1 0.300 72.00 21.60 750 [ $  109.10[ $ 109.10
1356 1-1/2"/ 1/2" Hot Water Pipe Reducer EA 1 0% 1 0.320 72.00 23.04 200§ 11504[ $ 115.04
1357 2"/ 1/2" Dia Hot Water Pipe Reducer EA 1 0% 1 0.350 72.00 25.2] 15000 | $  175.20] $ 175.20
1358 2"/ 1" Dia Hot Water Pipe Reducer EA 2 0 2 0.38( 72.00 27. 150.00 | $ 177.36 | $ 354.72
1359 2"/ 1-1/2" Dia Hot Water Pipe Reducer EA 1 0 1 0.40( 72.00 28.1 172.00 | $ 200.80 | $ 200.80
1360 2-1/2"/ 2" Dia Hot Water Reducer EA 1 0 1 0.40( 72.00 28. 41500 | § 44380 § 443.80
1361 3"/1-1/2" Dia Hot Water Pipe Reducer EA 1 0 1 0.42 72.00 30.24 470.00 | $ 50024 $ 500.24
1362 3" /2" Dia Hot Water Pipe Reducer EA 1 0 1 0.46( 72.00 33.12 462.00 | $ 495.12 | $ 495.12
1363 3"/ 2-1/2" Hot Water Pipe Reducer EA 1 0 1 0.48( 72.00 34.56 462.00 | $ 496.56 | $ 496.56
Type ""L" Hard Drawn Copper Tube, ASTM B
88M
1364 3/8" Dia Hot Water Return Pipe LF 38 10% 42 0.032 72.00 2.30 3898 619 $ 260.41
1365 1/2" Dia Hot Water Return Pipe LF 226 10% 249 0.035 72.00 2.52 418 [ 670 $  1.665.62
1366 3/4" Dia Hot Water Return Pipe LF 360 10% 396 0.042 72.00 3.02 544 | § 846]$  3.355.47
1367 1" Dia Hot Water Return Pipe LF 24 10% 27 0.045 72.00 3.24 531§ 855[ $ 228.45
Size Assumed |3/4™ Thick Fiberglass Insulation
1368 3/8" Dia Hot Water Return Pipe LF 38 10% 42 0.052 72.00 3.74 2958 6.69[ $ 281.43
1369 1/2" Dia Hot Water Return Pipe LF 226 10% 249 0.058 72.00 4.18 3338 751 %  1.865.99
1370 3/4" Dia Hot Water Return Pipe LF 360 10% 396 0.067 72.00 4.82 5228 1004|$ 398184
1371 1" Dia Hot Water Return Pipe LF 24 10% 27 0.070 72.00 5.04 662 | $ 1166] $ 311.45
HOT WATER RETURN PIPE FITTINGS:
ELBOW:
1372 3/8" Dia Hot Water Return Pipe 90 Deg Elbow EA 3 0% 3 0.322 72.00 2318 | $ 245 8 2563| $ 76.90
1373 1/2" Dia Hot Water Return Pipe 90 Deg Elbow EA 12 0% 12 0.350 72.00 2520 | $ 295§ 2815]| 337.80
1374 3/4" Dia Hot Water Return Pipe 90 Deg Elbow EA 46 0% 46 0.360 72.00 2592 8§ 539 | $ 3131|$ 144026
1375 1" Dia Hot Water Return Pipe 90 Deg Elbow EA 1 0% 1 0.380 72.00 2736 | $ 16.00 [ $ 4336 $ 43.36
TEE:




ETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: GC )
NYC ESTIMATING
Date: 08/30/23
Drawing # UANTITY W/ UNIT IOUR]
DESCRIPTION r QUANTITY WASTAGE QWASTAGE MANHOUR  WAGE NIT COST SUB COST
1376 1/2" Dia Hot Water Return Pipe Tee EA 1 0% 1 0.550 . $ $
1377 3/4" Dia Hot Water Return Pipe Tee EA 21 0% 21 0.580 72.00 41.76 1190 | $ 53.66| $  1126.86
1378 1" Dia Hot Water Return Pipe Tee EA 1 0% 1 0.605 72.00 43.56 6050 | $ 104.06 | $ 104.06
1379 3/4" | 3/8" Dia Hot Water Return Pipe Tee EA 1 0% 1 0.612 72.00 44.06 16.85 | $ 60.91) $ 60.91
1380 3/4" | 1/2" Dia Hot Water Return Pipe Tee EA 2 0% 2 0.622 72.00 44.78 1845 | § 63.23| $ 126.47
REDUCER:
1381 3/4" ] 1/2" Dia Hot Water Return Pipe Reducer [ EA 1 0% 1 0.288 $ 7200|$ 2074[$ 1845 | § 39.19| $ 39.19
1382 1"/ 3/4" Dia Hot Water Return Reducer EA 2 0% 2 0.356 $ 7200|$ 2563[$ 8075 | $ 106.38 | $ 212.76
SANITARY PIPE (BELOW GRADE)
DWH Schedule 40 PVC
1383 1-1/2" Dia Sanitary Pipe LF 103 0% 113 0.045 72.00 3.24 351 (¢ 6.75| $ 765.74
1384 3" Dia Sanitary Pipe LF 351 10% 386 0.065 72.00 4.68 788 | $ 1256 | $ 485293
1385 4" Dia Sanitary Pipe LF 173 10% 190 0.069 72.00 4.97 588 | $ 10.84|$  2058.36
1386 6" Dia Sanitary Pipe LF 78 10% 86 0.072 72.00 518 1950 | § 2468|$  2112.46
1387 8" Dia Sanitary Pipe LF 47 10% 52 0.075 72.00 540 | $ 3614 | $ 4154|$ 214853
SANITARY PIPE FITTINGS:
ELBOW:
1388 1-1/2" Dia Sanitary Pipe 90 Deg Elbow EA 21 0% 21 0.260 72.00 1872 $ 356 | $ 22.28| $ 467.88
1389 3" Dia Sanitary Pipe 90 Deg Elbow EA 54 0% 54 0.410 72.00 29.52 2150 | $ 51.02| $  2755.08
1390 4" Dia Sanitary Pipe 90 Deg Elbow EA 4 0% 4 0.435 72.00 31.32 3850 | $ 69.82| $ 279.28
1391 8" Dia Sanitary Pipe 90 Deg Elbow EA 1 0% 1 0.788 72.00 56.74 315.00 | $ 371.74| $ 371.74
1392 1-1/2" Dia Sanitary Pipe 45 Deg Elbow EA 25 0% 25 0.260 72.00 18.72 530 $ 24.02| $ 600.50
1393 3" Dia Sanitary Pipe 45 Deg Elbow EA 39 0% 39 0.410 72.00 29.52 2850 | $ 58.02| $  2262.78
1394 4" Dia Sanitary Pipe 45 Deg Elbow EA 3 0% 3 0.435 72.00 3132 5050 | $ 81.82| $ 245.46
1395 6" Dia Sanitary Pipe 45 Deg Elbow EA 2 0% 2 0.685 72.00 49.32 12500 | $ 17432 | $ 348.64
1396 8" Dia Sanitary Pipe 45 Deg Elbow EA 1 0% 1 0.788 72.00 56.74 300.00 | $ 356.74 | $ 356.74
WYE:
1397 M200, M300, 3" Dia Sanitary Pipe Wye EA 21 0% 21 0.588 72.00 42.34 3250 | $ 74.84| % 1,571.56
1398 M301, M302, 4" Dia Sanitary Pipe Wye EA 2 0% 2 0.625 72.00 45.00 51.00 | $ 96.00 | $ 192.00
1399 M402, M500, 8" Dia Sanitary Pipe Wye EA 1 0% 1 0.885 72.00 63.72 450.00 | $ 51372 | $ 513.72
1400 M600 & M601 3"/1-1/2" Dia Sanitary Pipe Wye EA 20 0% 20 0.825 72.00 59.40 1985 | § 79.25|$  1585.00
1401 4"/ 3" Dia Sanitary Pipe Wye EA 24 0% 24 0.922 72.00 66.38 2200 | $ 88.38|$  2121.22
1402 6" /3" Dia Sanitary Pipe Wye EA 6 0% 6 0.955 72.00 68.76 58.00 | $ 12676 | $ 760.56
1403 6"/ 4" Dia Sanitary Pipe Wye EA 2 0% 2 0.958 72.00 68.98 65.00 | $ 13398 $ 267.95
1404 8"/ 3" Dia Sanitary Pipe Wye EA 3 0% 3 0.970 72.00 69.84 216.00 | $ 28584 | $ 857.52
1405 8"/ 6" Dia Sanitary Pipe Wye EA 2 0% 2 0.990 72.00 71.28 24500 | $ 316.28 | $ 632.56
REDUCER:
1406 3"/1-1/2" Dia Sanitary Pipe Reducer | EA 1 0% 1 0.420 $ 7200|$ 3024 $ 21.00 | $ 51.24| $ 51.24
1407 Dia Sanitary Pipe Reducer ] EA 1 0% 1 0.655 $ 7200|$ 4716 [ $ 2350 | $ 70.66 | $ 70.66
1408 Dia Sanitary Pipe Reducer EA 2 0% 2 0.865 $ 7200|$ 6228 | $ 58.00 | $ 12028 | $ 240.56
SANITARY PIPE (ABOVE GRADE)
DWH Schedule 40 PVC
1409 1-1/2" Dia Sanitary Pipe LF 1366 10% 1503 0.045 72.00 324 | $ 351 (¢ 6.75| $ 10,142.55
1410 3" Dia Sanitary Pipe LF 571 10% 628 0.065 72.00 468 | $ 788 | $ 1256 | $ 7.888.94
1411 4" Dia Sanitary Pipe LF 627 10% 689 0.069 72.00 4971 $ 588 | $ 1085| $ 7.477.69
1412 8" Dia Sanitary Pipe LF 14 10% 15 0.075 72.00 540 | $ 36.14 | $ 4154| $ 623.27
SANITARY PIPE FITTINGS:
ELBOW:
1413 1-1/2" Dia Sanitary Pipe 90 Deg Elbow EA 167 0% 167 0.260 72.00 1872 $ 356 | $ 2228 % 3.,720.76
1414 3" Dia Sanitary Pipe 90 Deg Elbow EA 84 0% 84 0.410 72.00 2952 | $ 2150 | $ 51.02|$ 428568
1415 4" Dia Sanitary Pipe 90 Deg Elbow EA 53 0% 53 0.435 72.00 3132 | $ 3850 | $ 69.82 | $ 3.700.46
1416 8" Dia Sanitary Pipe 90 Deg Elbow EA 1 0% 1 0.788 72.00 56.74 | $ 315.00 | $ 37174 $ 371.74
1417 1-1/2" Dia Sanitary Pipe 45 Deg Elbow EA 80 0% 80 0.260 72.00 1872 $ 530 | $ 24.02| % 1.921.60
1418 3" Dia Sanitary Pipe 45 Deg Elbow EA 10 0% 10 0.410 72.00 2952 | $ 2850 | $ 58.02| $ 580.20
1419 4" Dia Sanitary Pipe 45 Deg Elbow EA 28 0% 28 0.435 72.00 3132 | $ 5050 | $ 8182|$ 2,290.96
WYE:
1420 1-1/2" Dia Sanitary Pipe Wye EA 80 0% 80 0.422 72.00 30.38 1429 | ¢ 44.67|$ 357392
1421 3" Dia Sanitary Pipe Wye EA 148 0% 148 0.588 72.00 42.34 3250 | $ 74.84|$ 11,075.73
1422 4" Dia Sanitary Pipe Wye EA 39 0% 39 0.625 72.00 45.00 51.00 | $ 96.00 | $  3.744.00
1422 3"/1-1/2" Dia Sanitary Pipe Wye EA 37 0% 37 0.522 72.00 37.58 1985 | § 5743| % 2,125.06
1423 3"/ 2" Dia Sanitary Pipe Wye EA 58 0% 58 0.544 72.00 39.17 2265 | $ 61.82| $ 3,585.44
REDUCER:
1424 3"/ 1-1/2" Dia Sanitary Pipe Reducer | EA 130 0% 130 0.420 $ 7200|$ 3024 $ 21.00 | $ 51.24|$  6.661.20
1425 3"/ 2" Dia Sanitary Pipe Reducer ] EA 10 0% 10 0.435 $ 7200|$ 3132 $ 2825 | $ 59.57| $ 595.70
1426 3"/ 1-1/2" Dia Sanitary Pipe Reducer EA 15 0% 15 0.420 $ 7200|$ 3024 $ 21.00 | $ 51.24| $ 768.60
VENT PIPE (ABOVE GRADE)
DWV Schedule 40 PVC
1427 1-1/2" Dia Vent Pipe J LF 1134 10% 1247 0.045 $ 72008 3241 $ 351 (¢ 6.75]| $ 8,419.95
1428 3" Dia Vent Pipe ] LF 610 10% 670 0.065 $ 72008 468 | $ 788 | $ 1256 | $ 8.420.85
VENT PIPE FITTINGS:
ELBOW:
1429 3" Dia Vent Pipe 90 Deg Elbow J EA 24 0% 24 0.410 $ 7200|$ 2952 $ 2150 | $ 51.02| $ 1,224.48
1430 1-1/2" Dia Vent Pipe 45 Deg Elbow ] EA 6 0% 6 0.260 $ 7200|$ 1872 $ 530 | $ 24.02| $ 144.12
TEE:
1431 3" Dia Vent Pipe Tee | EA 8 0% 8 0.400 $ 7200|$ 2880 $ 1845 | § 47.25| $ 378.00
1432 3"/1-1/2" Dia Vent Pipe Tee | EA 12 0% 12 0.400 $ 7200|$ 2880 $ 19.00 | $ 4780| $ 573.60
REDUCER:
1433 3"/ 1-1/2" Dia Vent Pipe Reducer EA 8 0% 8 0.420 $ 7200|$ 3024 $ 21.00 | $ 51.24| $ 409.92
STORM DRAIN PIPE (BELOW GRADE)
DWV Schedule 40 PVC
1434 10" Dia Storm Pipe { LF 7 10% 7 0.082 $ 7200 $ 590 | $ 5562 | $ 61.52| $ 447.34
STORM DRAIN PIPE FITTINGS:
ELBOW:
1435 10" Dia Storm Pipe 90 Deg Elbow EA 1 0% 1 0.825 $ 7200|$ 5940 $ 425.00 | $ 484.40 | $ 484.40
STORM DRAIN PIPE (ABOVE GRADE)
DWV Schedule 40 PVC
1436 6" Dia Storm Pipe { LF 946 10% 1041 0.072 $ 7200 $ 518 | $ 1950 | $ 2468| $ 25695.13
1437 10" Dia Storm Pipe { LF 20 10% 22 0.082 $ 7200 $ 590 | $ 5562 | $ 6152| $ 1,329.84
STORM DRAIN PIPE FITTINGS:
ELBOW:
1438 6" Dia Storm Pipe 90 Deg Elbow { EA 8 0% 8 0.685 $ 7200|$ 4932 $ 176.50 | $ 22582 | $ 1,806.56
1439 10" Dia Storm Pipe 90 Deg Elbow { EA 2 0% 2 0.825 $ 7200|$ 5940 $ 425.00 | $ 484.40 | $ 968.80
1440 6" Dia Storm Pipe 45 Deg Elbow { EA 24 0% 24 0.685 $ 7200|$ 4932 $ 12500 | $ 17432 | $ 4.,183.68
WYE:
1441 6" Dia Storm Pipe Wye EA 26 0% 26 0.788 $ 7200|$ 5674 $ 25050 | $ 307.24| $ 7.988.14
1442 SH -1: Shower EA 3 0% 3 2.350 $ 7200|$ 16920 [ $  642.00 | $ 811.20 [ $  2,433.60
1443 SH -2: Shower EA 2 0% 2 2.350 $ 7200|$ 16920 [ $  642.00 | $ 811.20 [ $  1,622.40
1444 SK -1: Sink EA 2 0% 2 2.857 $ 7200|$ 20570 [ $ 80983 | $ 101553 $ 2,031.07
1445 SK -2: Sink EA 2 0% 2 2857 [ $ 7200[$ 20570 [$ 809.83 [ $ 101553|$  2,031.07
1446 SK -3: Sink EA 2 0% 2 2.857 $ 7200|$ 20570 [ $ 80983 | $ 101553 $ 2,031.07
1447 SK -4: Sink EA 2 0% 2 2.857 $ 7200|$ 20570 [ $ 80983 | $ 101553 $ 2,031.07
1448 FEX EA 9 0% 9 0.850 $ 7200|$ 6120 $ 64.30 | $ 12550 | $  1,129.50




ETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID: A
Scope: GC
NYC ESTIMATING
Date: 08/30/23
UANTITY W/
QUANTITY WASTAGE QWASTAGE MANHOUR NIT COST SUB COST
1449 GM-1: Gas Meter EA 0 0% 0 1.000 $ 530.00 | $ 602.00| $ -
1450 Schedule not [ p ez EA 1 0% 1 0.880 $ 8987 |3  15323| $ 15323
1451 given JS-1 Janitor Sink EA 2 0% 2 2.265 $ 179.99 | $ 34307 | $ 686.14
1452 LAV-1: Lavatory EA 5 0% 5 2.000 $ 553.00 | $ 697.00 | $ 3,485.00
1453 LAV -2: Lavatory EA 8 0% 8 2.000 $ 553.00 | $ 697.00 | $ 5,576.00
1454 LAV-3: Lavatory EA 1 0% 1 2.000 $ 553.00 | $ 697.00 | $ 697.00
1455 LAV-4: Lavatory EA 1 0% 1 2.000 $ 553.00 | $ 697.00 | $ 697.00
1456 P-1 Pump EA 1 0% 1 1.850 $ 89.99 | $ 22319 $ 223.19
1457 W/M-1 C ial Water Meter EA 1 0% 1 0.571 . $ 467.79 | $ 508.90 | $ 508.90
1458 WC-1: Water Closet EA 15 0% 15 3.019 $ 7200|$ 21737 | $ 89534 | $ 111271|$ 16,690.62
1459 EW-1: Electric Water Heater EA 3 0% 3 3.200 $ 7200 $ 23040 ($ 120720 | $ 1,437.60| $ 4,312.80
ATER HEATER A OR
1460 T-1" Expansion Tank EA 1 0% 1 1.500 $ 7200 $ 108.00 [ $ 4848 | $ 156.48 | $ 156.48
ANEO
1461 2" Dia DCWP Cap EA 1 0% 1 0.022 $ 7200|$ 158 | $ 548 | $ 7.06| $ 7.06
1462 3/4" Dia Cam Lock Access Panel EA 14 0% 14 0.580 $ 7200|$ 4176 [ $ 12982 | $ 17158 | $ 2,402.12
1463 No Detail Manifold EA 14 0% 14 0.740 $ 7200|$ 5328 $ 3259 | $ 85.87| $ 1,202.18
1464 1-1/2" Dia P- Trap EA 5 0% 5 0.480 $ 7200|$ 3456 | $ 2550 | $ 60.06 | $ 300.30
1465 3" DiaP - Trap EA 12 0% 12 0.550 $ 7200|$ 3960 [ $ 53.05 | $ 92.65| $ 1,111.80
1466 4" Dia P-Trap EA 4 0% 4 0.590 $ 7200|$ 4248 $ 57.28 | $ 99.76 | $ 399.04
1467 1-1/2" Dia Union EA 6 0% 6 0.350 $ 7200|$ 2520 $ 30.60 | $ 55.80 | $ 334.80
1468 1/2" Dia Strainer EA 1 0% 1 0.460 $ 7200|$ 3312 $ 16.08 | $ 49.20| $ 49.20
CLEANOUTS & DRAINS:
1469 3" Dia Cleanout EA 18 0% 18 0.950 $ 7200|$ 6840 $ 59.69 | $ 128.09 [ $ 2,305.62
1470 4" Dia Cleanout EA 24 0% 24 1.000 $ 7200|$ 7200 $ 5537 | $ 12737 $ 3,056.88
1471 6" Dia Cleanout EA 20 0% 20 1.223 $ 7200|$ 8806 $ 6253 | $ 150.59 | $ 3,011.72
1472 8" Dia Cleanout EA 1 0% 1 1.330 $ 7200|$ 9576 [ $ 25022 | $ 34598 | $ 345.98
1473 3" Dia, FD: Floor Drain, ZURN Z-1732, Notes: Floor Drai EA 10 0% 10 0.950 $ 7200|$ 6840 $ 7419 | $ 14259 | $ 1,425.90
1474 4" Dia, FD: Floor Drain, ZURN Z-1732, Notes: Floor Drail EA 1 0% 1 1.000 $ 7200|$ 7200 $ 11899 | $ 190.99 | $ 190.99
1475 4" Dia, RD: Roof Drain, ZURN RD2130, Notes: Dura-Coal| EA 8 0% 8 1.000 $ 7200|$ 7200 $ 7579 | $ 14779 $ 1,182.32
1476 6" Dia, RD: Roof Drain, ZURN RD2130, Notes: Dura-Coal EA 6 0% 6 1.223 $ 7200|$ 8806 $ 97.92 | $ 185.98 | $ 1,115.86
1477 3" Dia Trench Drain - 1 EA 1 0% 1 1.500 $ 7200|$ 108.00 [ $ 5458 | $ 162.58 | $ 162.58
1478 Roof Drain-7 EA 9 0% 9 1.000 $ 7200|$ 7200 $ 25249 | $ 32449 $ 2,920.41
VALVES:
1479 3/4" Dia Isolation Valve EA 4 0% 4 0.400 $ 7200|$ 2880 $ 9762 | $ 126.42 | $ 505.68
1480 3/4" Dia Mixing Valve EA 2 0% 2 0.400 $ 7200|$ 2880 $ 14446 | $ 173.26 | $ 346.52
1481 3/4" Dia Shutoff Valve EA 14 0% 14 0.400 $ 7200|$ 2880 $ 2229 | $ 51.09| $ 715.26
1482 1/2" Dia Isolation Valve EA 11 0% 11 0.380 $ 7200|$ 2736 $ 1379 | $ 4115| $ 452.65
1483 1" Dia Isolation Valve EA 2 0% 2 0.488 $ 7200|$ 3514 $ 2999 | $ 65.13| $ 130.25
1484 1-1/2" Dia Isolation Valve EA 2 0% 2 0.522 $ 7200|$ 3758 $ 2947 | $ 67.05| $ 134.11
1485 2" Dia Isolation Valve EA 22 0% 22 0.576 $ 7200|$ 4147 (S 89.99 | $ 13146 [ $ 2,892.16
1486 2-1/2" Dia Isolation Valve EA 15 0% 15 0.612 $ 7200|$ 4406 [ $ 9523 | $ 139.29 | $ 2,089.41
1487 3" Dia Isolation Valve EA 8 0% 8 0.645 $ 7200|$ 4644 [ S 146.99 | $ 19343 $ 1,547.44
1488 4" Dia Isolation Valve EA 3 0% 3 0.699 $ 7200|$ 5033 $ 247.00 | $ 297.33| $ 891.98
1489 1/2" Dia Pressure Reducing Valve EA 1 0% 1 0.450 $ 7200|$ 3240 $ 5327 | $ 85.67| $ 85.67
1490 3/8" Dia Pressure Reducing Valve EA 2 0% 2 0.525 $ 7200($ 3780 | $ 75.08 | $ 11288 | $ 225.76
1491 3" Dia Pressure Reducing Valve EA 2 0% 2 0.698 $ 7200|$ 5026 |$ 387861 |$ 3,92887|% 7,.857.73
1492 1-1/2" Dia Ball Valve EA 3 0% 3 0.522 $ 7200|$ 3758 $ 2947 | 3 67.05| $ 201.16
1493 3" Check valve EA 2 0% 2 0.645 $ 7200 |$ 4644 [ S 13834 | $ 184.78 | $ 369.56
1494 3" Pressure Reducing Valve EA 1 0% 1 0.698 $ 7200|$ 5026 |$ 387861 |$ 3,92887|% 392887
1495 1/2" Dia Ball Valve EA 2 0% 2 0.380 $ 7200|$ 2736 $ 1379 | $ 41.15| $ 82.30
1496 1/2" Dia Check Valve EA 1 0% 1 0.425 $ 7200|$ 3060 $ 752 | $ 38.12| $ 38.12
1497 3" Check valve EA 2 0% 2 0.645 $ 7200|$ 4644 [ S 13834 | $ 184.78 | $ 369.56
1498 3" Dia 3-Way Anti-Scald Mixing Valve EA 1 0% 1 0.699 $ 7200|$ 5033|$ 13376 | § 184.09 | $ 184.09
PVC COUPLING:
1499 1-1/2" Dia Pipe EA 260 0% 260 0.455 $ 7200|$ 3276 | $ 088 | $ 33.64| % 8,756.49
1500 3" Dia Pipe EA 153 0% 153 0.622 $ 7200|$ 4478 $ 204 | $ 46.82| $ 7,173.44
1501 4" Dia Pipe EA 80 0% 80 0.645 $ 7200|$ 4644 $ 642 | $ 52.86| $  4,228.80
1502 6" Dia Pipe EA 101 0% 101 0.733 $ 7200|$ 5278 $ 1627 | $ 68.05| $ 6,872.65
1503 8" Dia Pipe EA 6 0% 6 0.812 $ 7200|$ 5846 | $ 36.36 | $ 9482| $ 578.43
1504 10" Dia Pipe EA 1 0% 1 0.932 $ 7200|$ 6710 $ 104.03 | $ 17113 | $ 119.79
PIPE SUPPORT:
1505 3/8" Dia Adjustable Clevis Hanger EA 6 0% 6 0.119 $ 7200 $ 857 | $ 187 | $ 1044 | $ 62.63
1506 1/2" Dia Adjustable Clevis Hanger EA 981 0% 981 0.120 $ 7200|$ 864 | $ 19 | s 1058 $ 10,378.98
1507 3/4" Dia Adjustable Clevis Hanger EA 50 0% 50 0.123 $ 7200|$ 886 | $ 220 | $ 1106| $ 552.80
1508 1" Dia Adjustable Clevis Hanger EA 31 0% 31 0.143 $ 7200|$ 1030 $ 189 | $ 1219( $ 377.77
1509 1-1/2" Dia Adjustable Clevis Hanger EA 432 0% 432 0.156 $ 7200|$ 1123[$ 232 |8 1355( $ 5,854.46
1510 2" Dia Adjustable Clevis Hanger EA 38 0% 38 0.159 $ 7200|$ 1145[$ 268 | $ 1413[ $ 536.86
1511 2-1/2" Dia Adjustable Clevis Hanger EA 29 0% 29 0.166 $ 7200|$ 1195|$ 355 | $ 1550 $ 449.56
1512 3" Dia Adjustable Clevis Hanger EA 132 0% 132 0.174 $ 7200|$ 1253 | $ 750 | $ 20.03| $ 2,643.70
1513 4" Dia Adjustable Clevis Hanger EA 67 0% 67 0.178 $ 7200|$ 1282 $ 721 $ 20.03| $ 1,341.74
1514 6" Dia Adjustable Clevis Hanger EA 95 0% 95 0.185 $ 7200($ 1332 $ 1327 | $ 26.59|$  2526.05
1515 8" Dia Adjustable Clevis Hanger EA 1 0% 1 0.193 $ 7200|$ 1390 | $ 2465 | $ 3855| $ 38.55
1516 10" Dia Adjustable Clevis Hanger EA 2 0% 2 0.223 $ 7200|$ 1606 | $ 2887 | $ 44.93| $ 89.85
1517 3/8" Dia Threaded Rod (1 Each = 1 Feet) EA 1500 0% 1500 0.050 $ 7200 $ 3.60 | $ 477 | $ 837|$ 12,555.00
1518 1/2" Dia Threaded Rod (1 Each = 1 Feet) EA 266 0% 266 0.050 $ 7200 $ 360 $ 563 | $ 923 % 2,455.18
1519 5/8" Dia Threaded Rod (1 Each = 1 Feet) EA 98 0% 98 0.055 $ 7200 $ 39 [ $ 622 | $ 10.18| $ 997.64
TRENCHING & BACKFILLING:
Excavation & Backfilling (3' Deep x 1' Wide Trench)
1520 Including All Labor and CFT 2292 0% 2292 0.625 $ 7200|$ 4500 | $ - $ 45.00 | $ 103,140.00
Material/Equipment
FLEXIBLE DUCT
1521 6" Dia Flexible Duct 4 10% 4 0.057 $ 75008 428 | $ 371 | $ 7991 $ 34.78
1522 |8 Dia Flexible Duct | F | 8 10% 9 0080 |$ 7500]$ 600§ 487 s 1087] $ 93.62
1523 10" Dia Flexible Duct LF 31 10% 34 0.100 $ 75008 750 [ $ 524 | $ 12.74| $ 439.34
Schedule 40 Electric-Resistance Weld (ERW)
1524 1-1/2" Gas Line @ 2 PSI LF 312 10% 344 0.080 $ 7500 $ 6.00 | $ 1120 | $ 1720 $ 5,910.80
1525 2-1/2" Gas Line @ 2 PSI [ LF 31 10% 34 0.102 $ 75008 765 $ 2950 | $ 3715| % 1.257.82
GAS LINE FITTINGS:
ELBOW:
1526 1-1/2" Gas Line @ 2 PSI 90 Deg Elbow [ EA 20 0% 20 0.200 $ 7500|$ 1500 $ 785 | $ 22.85| $ 457.00
1527 2-1/2" Gas Line @ 2 PSI 90 Deg Elbow [ EA 4 0% 4 0.240 $ 7500|$ 18.00 [ $ 2654 | $ 44.54| $ 178.16
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TEE:
1528 1-1/2" Gas Line @ 2 PSI Tee [ EA 3 0% 3 0.220 $ 7500|$ 1650 $ 985 $ 26.35| $ 79.05
1529 2-1/2" Gas Line @ 2 PSI Tee | EA 2 0% 2 0.260 $ 7500|$ 1950 $ 2847 | $ 4797 $ 95.94
REDUCER:
1530 2-1/2" | 1-1/2" Gas Line Reducer EA 1 0% 1 0.250 $ 7500|$ 1875($ 2562 | $ 4437 $ 44.37
REFRIGERANT PIPE
Type ""ACR" Copper Pipe
1531 Assumed 3/8" Dia Refri Liquid Pipe [ LF 1339 10% 1473 0.032 $ 7500]$ 240 | $ 264 | $ 5.04|$ 742258
1532 5/8" Dia Refri Suction Pipe | LF 1339 10% 1473 0.038 $ 7500]$ 285 $ 502 |$ 7.87|$ 11,590.42
1/2" Thick Fiberglass Insulation
1533 Assumed 3/8" Dia Refri Liquid Pipe [ LF 1339 10% 1473 0.012 $ 7500]$ 090 | $ 268 |$ 358|$ 527239
1534 5/8" Dia Refri Suction Pipe | LF 1339 10% 1473 0.017 $ 7500]$ 128 | % 345 | % 473|$ 695867
REFRIGERANT PIPE FITTINGS:
ELBOW:
1535 3/8" Dia Refri Liquid Pipe 90 Deg Elbow [ EA 31 0% 31 0.160 $ 7500|$ 1200 $ 303[$ 15.03| $ 465.93
1536 5/8" Dia Refrigerant Suction Pipe 90 Deg Elbow EA 31 0% 31 0.180 $ 7500($ 1350 | $ 485 | $ 1835| $ 568.85
CONDENSATE DRAIN PIPE
Type "M Copper
1537 Assumed 3/4" Dia Condensate Drain Pipe [ LF 348 10% 383 0.063 $ 7500]$ 473 | $ 3658 8.38|% 320595
1/2" Thick Fiberglass Insulation
1538 3/4" Dia Condensate Drain Pipe [ LF 348 10% 383 0.024 $ 7500]$ 180 | $ 340 | $ 520| %  1990.56
CONDENSATE DRAIN FITTINGS:
ELBOW:
1539 3/4" Dia Condensate Drain Pipe 90 Deg Elbow EA 30 0% 30 0.320 $ 7500|$ 2400 $ 648 | $ 3048| $ 914.40
AIR D
1540 Supply Air Cei Diffuser, Face Size: 8" EA 1 0% 1 0.280 75.00 21.00 3560 | $ 56.60 | $ 56.60
1541 Size Assumed [Supply Air Cei , Face Size: , Neck Size: EA 1 0% 1 0.320 75.00 24.00 3872 | $ 62.72| $ 62.72
1542 Supply Air Cei , Face Size: , Neck Si: EA 1 0% 1 0.320 75.00 24.00 38728 62.72| $ 62.72
1543 Supply Air Cei , Face Size: , Neck Size:| EA 5 0% 5 0.400 75.00 30.00 8525 | § 11525| $ 576.25
1544 Supply Air Cei , Face Size: 24"x24", Neck Siz| EA 1 0% 1 0.533 75.00 39.98 13245 | $ 172.43| $ 172.43
1545 Size Assumed  |[Supply Air Ce , Face Size: 24"x24", Neck Siz{ EA 3 0% 3 0.533 75.00 39.98 13245 | $ 172.43| $ 517.28
1546 , Face Size: 24"x24", Neck Siz| EA 11 0% 11 0.533 75.00 39.98 13245 | $ 17243 $ 1,896.68
1547 EA 4 0% 4 0.533 75.00 39.98 109.67 | $ 149.65| $ 598.58
1548 EA 1 0% 1 0.360 75.00 27.00 3569 | $ 62.69| $ 62.69
1549 " EA 1 0% 1 0.385 75.00 28.88 30718 59.59| $ 59.59
1550 Size Assumed EA 2 % 2 0.440 75.00 33.00 5864 |5  ole64| 5 18328
1551 EA 60 0% 60 0.250 75.00 18.75 1764 | $ 36.39| $ 2,183.40
1552 ER-1: Exhaust Air Grille, Face Size: 10" EA 2 0% 2 0.320 75.00 24.00 4050 | $ 64.50 | $ 129.00
1553 Size Assumed  |ER-2: Exhaust Air Grille, Face Size: 6 EA 12 0% 12 0.250 75.00 18.75 1764 | $ 36.39| $ 436.68
1554 ER-2: Exhaust Air Grille, Face Size: 10" EA 3 0% 3 0.320 75.00 24.00 4050 | $ 64.50 | $ 193.50
1555 3 EA 4 0% 4 0.285 75.00 21.38 3350 | $ 54.88| $ 219.50
1556 4 EA 17 0% 17 0.285 75.00 21.38 3350 | $ 54.88| $ 932.88
1557 Size Assumed _|Exhaust Air Grille, Face Size: 20"x10", Neck Size: 10" Dig| EA 1 0% 1 0.500 75.00 37.50 6598 | $ 103.48| $ 103.48
INDIRECT GAS FIRED MAKE-UP AIR UN
1558 1 0% 1 10880 [ $ 7500 $ 81600 | $ 11,850.00 | § 12,666.00 | $ 12,666.00
AIR CONDITIONER
1559 80 0% 80 3560 |$ 7500 $ 267.00 [$ 168500 [ $ 1,952.00| $ 156,160.00
AIR CONDITIONING SPLIT SYSTEM
1560 /AC-1: Air Conditioning Unit, MITSUBISHI ELECTRIC PL| EA 1 0% 1 5.200 $ 7500 | $ 390.00 [ $ 5850.00 | $ 6,240.00 | $ 6,240.00
1561 /AC-2: Air Conditioning Unit, MITSUBISHI ELECTRIC PH EA 1 0% 1 4.850 $ 7500|$ 363.75|$ 254000 | $ 2,903.75| $ 2,903.75
1562 /AC-3: Air Conditioning Unit, MITSUBISHI ELECTRIC PH EA 1 0% 1 4.850 $ 7500|$ 36375|$ 168500 | $ 2,048.75| $ 2,048.75
1563 /AC-4: Air Conditioning Unit, MITSUBISHI ELECTRIC PH EA 1 0% 1 4.850 $ 7500|$ 36375 (S 4299.00 | $ 4,662.75| $ 4,662.75
1564 /AC-5: Air Conditioning Unit, MITSUBISHI ELECTRIC PH EA 1 0% 1 4.850 $ 7500|$ 36375 |$ 2540.00 | $ 2,903.75| $ 2,903.75
1565 /AC-6: Air Conditioning Unit, MITSUBISHI ELECTRIC PE| EA 1 0% 1 4.850 $ 7500|$ 36375 (% 1,850.00 | $§ 2,213.75|$ 2,213.75
1566 /AC-7: Air Conditioning Unit, MITSUBISHI ELECTRIC PE| EA 1 0% 1 4.850 $ 7500|$ 36375|$ 4750.00 | $ 5113.75|$ 5,113.75
1567 /AC-8: Air Conditioning Unit, MITSUBISHI ELECTRIC PL| EA 1 0% 1 4.850 $ 7500|$ 36375|$ 3850.00 | $ 4,213.75|$ 4,213.75
1568 /AC-9: Air Conditioning Unit, MITSUBISHI ELECTRIC PL| EA 1 0% 1 5.200 $ 7500|$ 390.00 | $ 5200.00 | $ 5590.00| $ 5,590.00
1569 /AC-10: Air Conditioning Unit, MITSUBISHI ELECTRIC F| EA 1 0% 1 4.850 $ 7500|$ 36375 |$ 2540.00 | $ 2,903.75| $ 2,903.75
1570 /AC-11: Air Conditioning Unit, MITSUBISHI ELECTRIC F| EA 1 0% 1 4.850 $ 7500|$ 36375|$ 4750.00 | $ 5113.75|$ 5,113.75
1571 /AC-12: Air Conditioning Unit, MITSUBISHI ELECTRIC F| EA 1 0% 1 5.200 $ 7500|$ 390.00 [ $ 2,540.00 | $ 2,930.00 | $ 2,930.00
1572 /AC-13: Air Conditioning Unit, MITSUBISHI ELECTRIC F| EA 1 0% 1 4.850 $ 7500|$ 36375|$ 168500 | $ 2,048.75| $ 2,048.75
CONDENSING UNIT
1573 oo ST VT SUBISTH FEC T 1 0% 1 4650 | $ 7500 $ 34875 [$ 299175 | $ 334050 | $  3,340.50
POOL AIR HANDLING UNIT
1574 1 0% 1 8.450 $ 7500|$ 63375 |$ 5887.00 | $ 6520.75|$  6,520.75
1575 1 0% 1 6220 |$ 7500|$ 46650 [$ 485500 | $ 532150 $ 532150
GAS WATER HEATER
1576 DWH-1: Gas Water Heater, AO SMITH BTH-400, Capacit| EA 1 0% 1 4.250 $ 75.00|$ 318.75|$ 17,500.00 | $ 17,818.75| $ 17,818.75
1577 DWH-2: Gas Water Heater, AO SMITH BTH-400, Capacit| EA 1 0% 1 4.250 $ 75.00|$ 318.75|$ 17,500.00 | $ 17,818.75| $ 17,818.75
1578 DWH-3: Gas Water Heater, AO SMITH BTH-400, Capacit| EA 1 0% 1 4.250 $ 75.00|$ 318.75|$ 17,500.00 | $ 17,818.75| $ 17,818.75
ELECTRIC HEAT COIL
1579 EHC-1: Electric Heat Coil, THERMOLEC, Location: Pool 1 0% 1 3.500 $ 7500|$ 26250 $ 1,850.00 | $ 211250 | $  2,112.50
EXHAUST FAN
1580 migé: migi EF-1: Exhaust Fan, BROAN L150, Description: Cabinet F¢ EA 1 0% 1 1.850 $ 7500 |$ 13875| $ 23350 | § 37225| $ 372.25
1581 M402 & M500 EF-2: Exhaust Fan, BROAN L200, Description: Cabinet F¢ EA 1 0% 1 1.850 $ 7500|$ 13875| $ 28567 | § 42442 | $ 424.42
1582 EF-3: Exhaust Fan, BROAN L200L, Description: Inline Fa| EA 1 0% 1 1.850 $ 7500 |$ 13875| $  267.00 | § 405.75| $ 405.75
1583 EF-4: Exhaust Fan, BROAN L300L, Description: Inline Fa| EA 1 0% 1 1.850 $ 7500|$ 13875| $ 29687 | § 43562 | $ 435.62
1584 EF-5: Exhaust Fan, BROAN L300L, Description: Inline Fa| EA 1 0% 1 1.850 $ 7500|$ 13875|$ 31514 | § 45389 | $ 453.89
1585 EF-6: Exhaust Fan, BROAN L150L, Description: Inline Fa| EA 1 0% 1 1.850 $ 7500 |$ 13875|$ 22090 | § 359.65| $ 359.65
1586 EF-7: Exhaust Fan, GREENHECK CUE-090-D, Descriptic| EA 1 0% 1 1.850 $ 7500|$ 13875| $ 755.70 | $ 894.45| $ 894.45
1587 EF-8: Exhaust Fan, GREENHECK CUE-120-A, Descriptig| EA 1 0% 1 1.850 $ 7500|$ 13875|$ 1,850.94 | $ 1,980.69 | $ 1,989.69
1588 EF-9: Exhaust Fan, GREENHECK CUE-099-A, Descriptic| EA 1 0% 1 1.850 $ 7500 |$ 13875|$ 156529 | $ 1,704.04|$  1,704.04
1589 EF-10: Exhaust Fan, GREENHECK CUE-099-A, Descripti| EA 1 0% 1 1.850 $ 7500|$ 13875 (% 142899 |$ 1567.74| $ 1,567.74
1590 EF-11: Exhaust Fan, GREENHECK CUE-090-D, Descripti| EA 4 0% 4 1.850 $ 7500|$ 13875| $ 755.70 | $ 894.45| $ 3,577.80
1591 EF-12: Exhaust Fan, GREENHECK CUE-099-A, Descripti| EA 1 0% 1 1.850 $ 7500|$ 13875|$ 1,250.54 | $ 1,3890.29| $ 1,389.29
1592 EF-13: Exhaust Fan, GREENHECK CUE-099-A, Descripti| EA 1 0% 1 1.850 $ 7500|$ 13875|$ 1,850.94 | $ 1,980.69 | $ 1,989.69
1593 EF-14: Exhaust Fan, GREENHECK CUE-090-D, Descripti| EA 1 0% 1 1.850 $ 7500|$ 13875| $ 755.70 | $ 894.45| $ 894.45
ELECTRICAL HEAT TERMIN,
1594 El : Electrical Heat Terminal, OUELLET OLA200, Loc| EA 1 0% 1 1.880 $ 7500|$ 14100 | $ 649.00 | $ 790.00 | $ 790.00
1595 EFF- lectrical Heat Terminal, OUELLET OAC02008-T EA 4 0% 4 1.880 $ 7500|$ 14100 | $ 649.00 | $ 790.00 | $ 3,160.00
1596 EFF-3: Electrical Heat Terminal, OUELLET OAC04000-T| EA 1 0% 1 1.880 $ 7500|$ 14100 | $ 649.00 | $ 790.00 | $ 790.00
1597 EFF- lectrical Heat Terminal, OUELLET OAC04000-T EA 1 0% 1 1.880 $ 7500|$ 14100 | $ 649.00 | $ 790.00 | $ 790.00
1598 EFF-5: Electrical Heat Terminal, OUELLET OAC01502-T| EA 4 0% 4 1.880 $ 7500|$ 14100 | $ 649.00 | $ 790.00 | $ 3,160.00
1599 EFF- lectrical Heat Terminal, OUELLET OACP4000, L| EA 1 0% 1 1.880 $ 7500|$ 14100 | $ 649.00 | $ 790.00 | $ 790.00
1600 EFF-7: Electrical Heat Terminal, OUELLET OACP4000, L| EA 1 0% 1 1.880 $ 7500|$ 14100 | $ 649.00 | $ 790.00 | $ 790.00
1601 EFF- lectrical Heat Terminal, OUELLET OACP8008, L| EA 1 0% 1 1.880 $ 7500|$ 14100 | $ 649.00 | $ 790.00 | $ 790.00
1602 EFF-9: Electrical Heat Terminal, OUELLET OAC04000-T)| EA 3 0% 3 1.880 $ 7500|$ 14100 $  649.00 | $ 790.00 [ $  2,370.00
1603 EFF-10: Electrical Heat Terminal, OUELLET OAC04000-| EA 3 0% 3 1.880 $ 7500|$ 14100 | $ 649.00 | $ 790.00 | $ 2,370.00
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1604 EFF-11: Electrical Heat Terminal, OUELLET OAC01502-| 6 0% 6 1.880 $ 7500 | $ 141.00 [ $ 622.00 | $ 763.00 | $ 4,578.00
1605 EFF-12: Electrical Heat Terminal, OUELLET OAC01502-| 3 0% 3 1.880 $ 7500 | $ 141.00 [ $ 622.00 | $ 763.00 | $ 2,289.00
1606 EBB-3: Electrical Heat Terminal, OUELLET OFM1258, L| 2 0% 2 1.880 $ 7500 | $ 141.00 [ $ 649.00 | $ 790.00 | $ 1,580.00
1607 Louver, Face Size: 8"x4", Neck Size: 8"x4" EA 1 0% 1 0.300 $ 7500|$ 2250 $ 168.20 | $ 190.70 | $ 190.70
1608 Size Assumed [ Louver, Face Size: 8"x8", Neck Size: 8"x8" EA 1 0% 1 0.325 $ 7500|$ 2438 $ 14421 | $ 168.59 | $ 168.59
1609 Louver, Face Size: 10"x8", Neck Size: 10"x8" EA 1 0% 1 0.385 $ 7500|$ 2888 $ 21040 | $ 239.28| $ 239.28
DAMPERS
1610 4"x4" Fire Damper EA 9 0% 9 0.292 $ 7500|$ 2190 $ 3340 | $ 55.30 | $ 497.70
1611 Size Assumed  [6"x4" Fire Damper EA 72 0% 72 0.330 $ 7500|$ 2475( $ 38.50 | $ 63.25|$  4,554.00
1612 8"x4" Fire Damper EA 1 0% 1 0.345 $ 7500|$ 2588 $ 4812 | $ 74.00| $ 74.00
1613 10"x4" Fire Damper EA 20 0% 20 0.376 $ 7500|$ 2820 $ 55.64 | $ 83.84| $ 1,676.80
1614 10"x6" Fire Damper EA 90 0% 90 0.385 $ 7500|$ 2888 $ 58.50 | $ 87.38| $ 7,863.75
1615 10"x8" Fire Damper EA 24 0% 24 0.400 $ 7500|$ 30.00 | $ 64.10 | $ 94.10| $ 2,258.40
1616 12"x8" Fire Damper EA 3 0% 3 0.420 $ 7500|$ 3150 $ 7024 | $ 10174 | $ 305.22
1617 20"x10" Fire Damper EA 3 0% 3 0.500 $ 7500|$ 3750 $ 88.31 | $ 12581 | $ 377.43
1618 26"x18" Fire Damper EA 3 0% 3 0.600 $ 7500|$ 45.00 | $ 110.09 | $ 155.09 | $ 465.27
1619 8"x4" Fire/Smoke Damper EA 1 0% 1 0.345 $ 7500|$ 2588 $ 567.68 | $ 593.56 | $ 593.56
1620 8"x8" Fire/Smoke Damper EA 1 0% 1 0.365 $ 7500|$ 2738 $ 683.17 | $ 71055 | $ 710.55
1621 10"x8" Fire/Smoke Damper EA 1 0% 1 0.425 $ 7500|$ 318 $ 720.14 | $ 752.02 | $ 752.02
1622 6" Dia Motorized Damper EA 3 0% 3 0.330 $ 7500|$ 2475( $ 189.55 | $ 21430 $ 642.90
1623 8" Dia Motorized Damper EA 1 0% 1 0.380 $ 7500|$ 2850 $ 21054 | $ 239.04| $ 239.04
1624 8"x8" Motorized Damper EA 1 0% 1 0.400 $ 7500|$ 30.00 | $ 21000 | $ 240.00| $ 240.00
1625 10" Dia Motorized Damper EA 2 0% 2 0.500 $ 7500|$ 3750 $ 34254 | $ 380.04| $ 760.08
1626 24"x12" Motorized Damper EA 2 0% 2 0.545 $ 7500|$ 4088 [ $ 39146 | $ 43234 $ 864.67
1627 26"x12" Motorized Damper EA 1 0% 1 0.580 $ 7500|$ 4350 $ 420.00 | $ 46350 | $ 463.50
1628 6" Dia Balancing Damper EA 2 0% 2 0.330 $ 7500|$ 2475( $ 54.98 | $ 79.73| $ 159.46
1629 8" Dia Balancing Damper EA 4 0% 4 0.385 $ 7500|$ 2883 $ 89.38 | $ 118.26 | $ 473.02
1630 10" Dia Balancing Damper EA 16 0% 16 0.500 $ 7500|$ 3750 $ 10527 | $ 14277 $ 2,284.32
D
1631 Galvanized Sheet Metal Duct LBS 9153 10% 10068 0.092 $ 75.00|$ 6.90 | $ 078 | $ 7.68|$ 77,324.54
D ATIO
1632 1" Thick Thermal Insulation SF 2362 10% 2598 0.025 $ 75.00|$ 188 | $ 785 | $ 9.73| $  25,267.50
1632 2" Thick Thermal Insulation SF 6762 10% 7438 0.030 $ 75.00|$ 225 % 1268 | $ 14.93 | $ 111,052.33
ANEO
1633 GM-1 Commercial Gas Meter EA 1 0% 1 2.000 $ 75.00| $ 150.00 [ $ 73495 | $ 884.95 | $ 884.95
1634 EBB-1 (No Detail) EA 1 0% 1 0.850 $ 7500($ 6375|$ 13300 $ 196.75| $ 196.75
1635 Thermostat EA 19 0% 19 0.650 $ 7500|$ 4875( $ 8797 | $ 136.72 | $ 2,597.68
1636 Duct Smoke Detector EA 1 0% 1 0.500 $ 7500|$ 3750 $ 96.95 | $ 13445 $ 134.45
1637 Smoke Detector EA 3 0% 3 0.500 $ 7500|$ 3750 $ 5045 | $ 87.95| $ 263.85
1638 6" Dia Flexible C EA 4 0% 4 0.385 $ 7500|$ 2883 $ 1783 | $ 46.71| $ 186.82
1639 10" Dia Flexible EA 4 0% 4 0.400 $ 7500|$ 30.00 | $ 3100 | $ 61.00 | $ 244.00
1640 6" Dia Wall Hood EA 3 0% 3 0.480 $ 7500|$ 36.00 [ $ 4212 | $ 78.12| $ 234.36
1641 8" Dia Wall Hood EA 1 0% 1 0.480 $ 7500|$ 36.00 [ $ 62.07 | $ 98.07| $ 98.07
1642 10" Dia Wall Hood EA 2 0% 2 0.280 $ 7500|$ 2100 $ 13337 | $ 154.37 | $ 308.74
1643 6" Dia Lint Screen EA 1 0% 1 0.300 $ 7500|$ 2250 $ 6579 | $ 88.29| $ 88.29
1644 10" Dia Bird Screen EA 2 0% 2 0.345 $ 7500|$ 2588 $ 3859 | $ 64.47| $ 128.93
1645 8"x8" Bird Screen EA 1 0% 1 0.320 $ 7500|$ 2400 $ 5051 | $ 7451| $ 74.51
1646 10"x6" Wire Mesh EA 1 0% 1 0.200 $ 7500|$ 1500 [ $ 10.00 | $ 25.00| $ 25.00
1647 8"x8" Gooseneck EA 1 0% 1 0.350 $ 7500|$ 2625($ 135.00 | $ 161.25| $ 161.25
1648 24"x12" Wall Louver EA 2 0% 2 0.520 $ 7500|$ 3900 | $ 11651 | $ 155.51 | $ 311.02
VALVES:
1649 1-1/2" Ball Valve Gas Line EA 5 0% 5 0.325 $ 7500|$ 2438 [$ 10437 | $ 128.75| $ 643.73
1650 1-1/2" Isolation Valve Gas Line EA 2 0% 2 0.325 $ 7500|S$ 2438|$ 59.99 | $ 84.37| $ 168.73
1651 1-1/2" Pressure Reducing Valve Gas Line EA 1 0% 1 0.500 $ 7500|$ 3750 $ 22038 | § 257.88| $ 257.88
DUCT SUPPORTS:
1652 3/8" Threaded Rod EA 594 0% 594 0.050 $ 75008 375 |8 47718 852|$ 5060.88
1653 1" x 22 Ga. Strap EA 297 0% 297 0.160 $ 7500 $ 1200 $ 264 | $ 14.64| $  4.348.08
BTOTAL $ 641514
A
DISTRIBUTIO
CONDUIT:
1654 1-1/4" EMT Conduit LF 173 10% 190 0.080 $ 75.00|$ 6.00 | $ 422 | $ 1022 $ 1,944.42
1655 2" EMT Conduit LF 251 10% 276 0.100 $ 75.00|$ 750 | $ 644 | $ 13.94| $ 3,843.01
1656 2-1/2" EMT Conduit LF 1522 10% 1674 0.133 $ 75.00|$ 998 | $ 851 | $ 18.49 [ $  30,946.16
1657 4" EMT Conduit LF 104 10% 115 0.200 $ 7500|$ 1500 [ $ 1453 | $ 2953| $ 3,393.82
CONDUCTOR:
1658 #2 AL RW90 NUAL (AA-8030) LF 692 10% 761 0.018 75.00 133 128 | $ 261| % 1,988.94
1659 #2/0 AL RW90 NUAL (AA-8030) LF 752 10% 827 0.028 75.00 2.07 19 | $ 4.02| $ 3.324.10
1660 #4/0 AL RW90 NUAL (AA-8030) LF 6088 10% 6696 0.036 75.00 273 225 % 498|$ 33327.95
1661 #500MCM AL RW90 NUAL (AA-8030) LF 418 10% 460 0.050 75.00 3.75 312 | $ 6.87| % 3,158.22
LUGS:
1662 Compression Lug AL With 1-Hole , #2 AL Wire EA 8 0% 8 0.220 $ 7500(|$ 1650 | $ 445 | $ 20.95| $ 167.60
Heat Shrink Tubing for #2 AL Wire EA 8 0% 8 0.120 $ 75.00|$ 9.00 | $ 170 | $ 10.70| $ 85.56
1663 Compression Lug AL With 1-Hole , #2/0 AL Wire EA 24 0% 24 0.280 $ 7500(|$ 2100 $ 725 | $ 2825| $ 678.00
Heat Shrink Tubing for #2/0 AL Wire EA 24 0% 24 0.120 $ 75.00|$ 9.00 | $ 201 | § 11.01) $ 264.24
1664 Compression Lug AL With 1-Hole , #4/0 AL Wire EA 96 0% 96 0.300 $ 7500|$ 2250 | $ 1240 | $ 3490|$  3,350.40
Heat Shrink Tubing for #4/0 AL Wire EA 96 0% 96 0.120 $ 75.00|$ 9.00 | $ 237 | $ 11.37|$ 109152
1665 Compression Lug AL With 1-Hole . #500 MCM AL Wire EA 8 0% 8 0.500 $ 7500|$ 3750 $ 5470 | $ 9220 $ 737.60
Heat Shrink Tubing for #500 MCM AL Wire EA 8 0% 8 0.120 $ 75.00|$ 9.00 | $ 291 | § 11.91] $ 95.28
CIRCUIT BREAKER:
1666 1P/15A Breaker EA 300 0% 300 1.200 $ 7500|$ 9000 [ $  465.00 | $ 555.00 | $ 166,500.00
1667 1P/20A Breaker EA 15 0% 15 1.200 $ 7500($ 9000 $ 465.00 | $ 555.00 [ $ 8,325.00
1668 2P/15A Breaker EA 37 0% 37 1.429 $ 7500|$ 10718 | $ 593.56 | $ 700.74 | $  25,927.20
1669 2P/20A Breaker EA 13 0% 13 1.429 $ 7500|$ 10718 | $ 593.56 | $ 70074 | $ 9,109.56
1670 2P/30A Breaker EA 4 0% 4 1.429 $ 7500|$ 10718 | $ 593.56 | $ 70074 | $ 2,802.94
1671 2P/40A Breaker EA 3 0% 3 1.429 $ 7500|$ 10718 | $ 593.56 | $ 70074 | $ 2,102.21
1672 2P/50A Breaker EA 1 0% 1 1.429 $ 7500|$ 10718 | $ 593.56 | $ 70074 | $ 700.74
1673 3P/15A Breaker EA 1 0% 1 1.509 $ 7500|$ 11318 | $ 609.18 | $ 72236 | $ 722.36
1674 3P/20A Breaker EA 2 0% 2 1.509 $ 7500|$ 11318 | $ 609.18 | $ 72236 | $ 1,444.71
1675 3P/50A Breaker EA 1 0% 1 1.509 $ 7500|$ 11318 | $ 609.18 | $ 72236 | $ 722.36
1676 3P/60A Breaker EA 1 0% 1 1.509 $ 7500|$ 11318 | $ 609.18 | $ 72236 | $ 722.36
1677 3P/100A Breaker EA 1 0% 1 2.000 $ 7500[$ 15000 | $ 55451 |$ 70451 $ 704.51
1678 3P/150A Breaker EA 2 0% 2 2.500 $ 7500 $ 18750 | $ 372928 | $ 3916.78| $ 7,833.56
1679 3P/200A Breaker EA 12 0% 12 2.500 $ 7500|$ 18750 | $ 3,729.28 | $ 3,916.78| $  47,001.36
1680 1750A GFI Main Breaker EA 1 0% 1 7.500 $ 7500|$ 56250 |$ 7,655.00 | $ 8,217.50| $ 8,217.50
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PANEL.:
1681 Panel 1A: 200A, 208Y/120V, 3P, 4W, Main MLO, 22 KA| EA 1 0% 1 2650 75.00 198.75 2,860.00 | $ 3.058.75|$%  3.058.75
1682 Panel 1B: 200A, 208Y/120V, 3P, 4W, Main MLO, 22 KA|| EA 1 0% 1 2.650 75.00 198.75 2,860.00 | $ 3.058.75|$%  3.058.75
1683 Panel 1C: 200A, 208Y/120V, 3P, 4W, Main MLO, 22 KA|| EA 1 0% 1 2.650 75.00 198.75 2,698.00 | $ 2896.75|$%  2.896.75
1684 Panel 1D: 100A, 208Y/120V, 3P, 4W, Main MLO, 22 KA| EA 1 0% 1 1.950 75.00 146.25 125000 | $ 1396.25[$  1.396.25
1685 Panel 2A: 200A, 208Y/120V, 3P, 4W, Main MLO, 22 KA| EA 1 0% 1 2650 75.00 198.75 2,900.00 | $ 3.098.75|$  3.098.75
1686 Panel 2B: 200A, 208Y/120V, 3P, 4W, Main MLO, 22 KA|| EA 1 0% 1 2650 75.00 198.75 2,900.00 | $ 3.098.75|$  3.098.75
1687 Panel 2C: 200A, 208Y/120V, 3P, 4W, Main MLO, 22 KA|| EA 1 0% 1 2650 75.00 198.75 2,900.00 | $ 3.098.75|$  3.098.75
1688 Panel 3A: 200A, 208Y/120V, 3P, 4W, Main MLO, 22 KA| EA 1 0% 1 2.650 75.00 198.75 2,900.00 | $ 3.098.75|$  3.098.75
1689 Panel 3B: 200A, 208Y/120V, 3P, 4W, Main MLO, 22 KA|| EA 1 0% 1 2.650 75.00 198.75 2,900.00 | $ 3.098.75|$  3.098.75
1690 Panel 3C: 200A, 208Y/120V, 3P, 4W, Main MLO, 22 KA|| EA 1 0% 1 2.650 75.00 198.75 2,900.00 | $ 3.098.75|$  3.098.75
1691 Panel 4A: 200A, 208Y/120V, 3P, 4W, Main MLO, 22 KA| EA 1 0% 1 2650 75.00 198.75 2,900.00 | $ 3.098.75|$  3.098.75
1692 Panel 4B: 200A, 208Y/120V, 3P, 4W, Main MLO, 22 KA|| EA 1 0% 1 2650 75.00 198.75 2,900.00 | $ 3.098.75|$  3.098.75
1693 Panel 4C: 200A, 208Y/120V, 3P, 4W, Main MLO, 22 KA|| EA 1 0% 1 2650 75.00 198.75 2,900.00 | $ 3.098.75|$  3.098.75
1694 Main Distribution MDP, 2000A, 120/208V, 3P, 4W (4- Se EA 1 0% 1 7.890 75.00 591.75 35,000.00 | $ 35591.75|$ 35591.75
DEVICES:
1695 Utility Meter l EA 1 0% 1 1.200 $ 7500|$ 90.00 [ $ 12515 | $ 21515| $ 215.15
DISCONNECT SWITCH:
1696 15A Disconnect Switch EA 1 0% 1 0.650 $ 7500($ 4875|$ 20556 | $ 25431 $ 254.31
1697 1P/15A Disconnect Switch, WP EA 8 0% 8 0.890 $ 7500|$ 6675 [ $ 318.00 | $ 384.75( $ 3,078.00
1698 3P/20A Disconnect Switch EA 1 0% 1 0.950 $ 7500($ 7125|$ 22227 | ¢ 29352 | $ 293.52
1699 3P/60A Disconnect Switch WP EA 1 0% 1 1.150 $ 7500|$ 8625 $ 425.69 | $ 51194 | $ 511.94
GROUNDING:
1700 #6 CU Grounding Conductor LF 16 10% 17 0.012 $ 75008 092 | $ 077 [$ 169] $ 29.24
POWER
CONDUIT:
1701 3/4" EMT Conduit LF 31960 10% 35156 0.062 $ 75.00|$ 465 | $ 152 | $ 6.17 | $ 216,909.74
1702 1" EMT Conduit LF 4850 10% 5335 0.070 $ 75.00|$ 525 | $ 256 | $ 781 $ 41,666.35
1703 1" RGS Conduit LF 1167 10% 1284 0.123 $ 7500|$ 923 | $ 574 | $ 1497 [ $ 19,210.57
F20,£30. £6.0 CONDUCTOR:
1704 . #12 CU RW90 X-LINK LF 173246 10% 190571 0.007 $ 75.00|$ 053 | $ 120 | $ 1.73| $ 328,735.04
1705 #10 CU RW90 X-LINK LF 12195 10% 13415 0.008 $ 7500|$ 0.60 | $ 145 | $ 205 $ 27,499.73
1706 #8 CU RW90 X-LINK LF 18589 10% 20448 0.010 $ 75.00|$ 075 | $ 165 | $ 240 $ 49,075.01
DEVICE:
1707 Duplex Receptacle EA 835 0% 835 0.300 75.00 22.50 3256 | $ 55.06 | $ 45.975.10
1708 Duplex Receptacle GFI EA 4 0% 4 0.320 75.00 24.00 3589 [ $ 59.89| $ 239.56
1709 Duplex Receptacle GFI, WP EA 10 0% 10 0.320 75.00 24.00 3589 [ $ 59.89| $ 598.90
1710 Duplex Receptacle Over Counter, GFI EA 6 0% 6 0.300 75.00 22.50 3589 [ $ 58.39| $ 350.34
1711 i Connection EA 62 0% 62 0.350 75.00 2625 | $ - $ 26.25| $ 1,627.50
1712 Four-Plex Receptacle EA 80 0% 80 0.400 75.00 3000 | $ 47711 8 7771|$  6.216.80
1713 Four-Plex Receptacle, GFI EA 45 0% 45 0.415 75.00 3113 | $ 52.89 | $ 84.02| $ 3,780.68
1714 Over Counter Duplex Receptacle, GFI EA 35 0% 35 0.300 75.00 2250 | $ 3589 [ $ 58.39| $  2,043.65
1715 Motor Connection EA 87 0% 87 0.350 75.00 2625 | $ - $ 26.25| $ 2,283.75
1716 20A Special Receptacle EA 11 0% 11 0.350 75.00 2625 | $ 47711 8 7396 | $ 813.56
1717 Split-Feed Receptacle EA 80 0% 80 0.320 75.00 2400 | $ 3256 | $ 56.56 | $  4.524.80
CONDUIT:
1718 3/4" EMT Conduit ‘ LF 17077 10% 18784 0.062 $ 75.00|$ 465 | $ 152 | $ 6.17 [ $ 115,898.88
CONDUCTOR:
1719 #12 CU RW90 X-LINK ‘ LF 7932 10% 8725 0.007 $ 7500|$ 053 | $ 120 | $ 1.73| $ 15,050.97
1720 #10 CU RW90 X-LINK ] LF 20619 10% 22681 0.008 $ 75.00|$ 0.60 | $ 145 | $ 2.05| $ 46,495.85
LIGHTING FIXTURES:
1721 100: LED Recessed Box, EATON-22CZ-L D5-39-UNV-L83 EA 24 0% 24 0.850 75.00 63.75 8596 | $ 14971 [ $ 3,593.04
1722 101: LED Recessed Box, EATON-22SR-LD2-29-C-UNV-L| EA 13 0% 13 0.850 75.00 63.75 176.69 | $ 24044 | $ 3,125.72
1723 103: LED Recessed Box, EATON-24GR-LD5-72-F1-UNV-| EA 5 0% 5 0.850 75.00 63.75 139.07 | $ 202.82 | $ 1,014.10
1724 106: Decorative Pendant LED, CHALLENGER Lighting - | EA 3 0% 3 1200 75.00 90.00 27960 | $ 369.60 | $  1,108.80
1725 107: Decorative Pendant LED, CHALLENGER Lighting - | EA 1 0% 1 1200 75.00 90.00 27960 | $ 369.60 | $ 369.60
1726 111: Decorative Pendant LED, CHALLENGER Lighting - { EA 1 0% 1 0.980 75.00 73.50 175.00 | $ 24850 $ 248.50
1727 113: Wall Sconce LED, RESTORATION HARDWARE - 7( EA 5 0% 5 0.890 75.00 66.75 230.00 | $ 296.75| $ 1.483.75
1728 114: Decorative Pendant LED, RESTORATION HARDWA| EA 3 0% 3 0.890 75.00 66.75 230.00 | $ 296.75| $ 890.25
1729 115: Wall Sconce LED, ASHLEY LIGHTING, Inc. - 71269 EA 35 0% 35 0.650 75.00 48.75 20099 | $ 249.74 | $ 8,740.90
1730 116: Wall Sconce LED, ASHLEY LIGHTING, Inc. - 71270 EA 2 0% 2 0.450 75.00 33.75 155.00 | $ 188.75| $ 377.50
1731 117: Ceiling Dome LED, RESTORATION HARDWARE - EA 264 0% 264 0.890 75.00 66.75 230.00 | $ 296.75| $  78.342.00
1732 118: Surface Mounted Wrap LED, EATON Metalux - 2WN| EA 12 0% 12 0.650 75.00 48.75 11499 | $ 163.74 | $ 1.964.88
1733 119: Surface Mounted Wrap LED, EATON Metalux - 2WN| EA 22 0% 22 0.650 75.00 48.75 159.56 | $ 20831 $ 4,582.82
1734 120: Cove LED, EATON Corelite - JS-LL-3L.35-1D-120-S\| EA 8 0% 8 0.880 75.00 66.00 279.00 | $ 345.00 | $ 2,760.00
1735 121: Wall Sconce LED, INSIGHT LIGHTING - MLE-DWL| EA 5 0% 5 0.800 75.00 60.00 188.00 | $ 248.00| $ 1,240.00
1736 122: Down Light LED, EATON - Halo - PD620ED010-PDI| EA 217 0% 217 0.350 75.00 26.25 11056 | $ 136.81 | $ 29.687.77
1737 124: Down Light LED, EATON - Portfolio - LD6A-15-D01] EA 37 0% 37 0.350 75.00 26.25 132.00 | $ 158.25 [ $ 5,855.25
1738 126: Down Light LED, EATON - Halo - Edison - ML4D09 EA 3 0% 3 0.380 75.00 28.50 132.00 | $ 160.50 | $ 481.50
1739 127: Down Light LED, EATON - Halo - ML4DO9NFL930| EA 20 0% 20 0.320 75.00 24.00 7720 | $ 10120 $ 2,024.00
1740 128: Down Light LED, EATON - Halo - PD615D010B-PD]| EA 5 0% 5 0.650 75.00 48.75 195.00 | $ 24375| $ 1.218.75
1741 131: Surface Direct Indirect LED Light, EATON - Metalux EA 8 0% 8 0.560 75.00 42.00 12589 | $ 167.89 | $  1.343.12
1742 132: Flood Light LED, LUMARK - LDWP-FC-3B-120V-E EA 5 0% 5 0.890 75.00 66.75 500.00 | $ 566.75 | $ 2,833.75
1743 134: Elevator Pit LED Light, PHILIPS Quality Exceline - | EA 2 0% 2 0.560 75.00 42.00 10919 [ $ 15119 $ 302.38
1744 135: Tape Lights LED, FLEXYDLED CH#103197122, Wa LF 8 0% 8 0.100 75.00 7.50 16.88 | $ 24.38| $ 191.10
1745 136: Tape Lights LED, FLEXYDLED CH#103197122, Wa LF m 0% 7 0.050 75.00 375 % 844 | $ 1219] $ 942.70
1746 137: Tape Lights LED, FLEXYDLED CH#103197122, Wa LF 6 0% 6 0.050 75.00 375 % 844 | $ 1219] $ 77.51
1747 104: Track Light LED, TECH LIGHTING LLC - 700TTMI EA 1 0% 1 0.450 75.00 3375 | $ 23000 | $ 263.75| $ 263.75
3 Heads And 5' Track EA 1 0% 1 0.500 75.00 3750 | $ 6523 | $ 102.73| $ 102.73
1748 138: Linear Cove Light LED, EATON - 0.03.1.3K.90.101.] LF 35 0% 35 0.085 75.00 638 | $ 947 | $ 1584 | $ 549.17
1749 Remote Head C/W Battery Backup: C EA 48 0% 48 0.550 75.00 4125 | $ 16000 | § 201.25| $  9.660.00
1750 114: Decorative Pendant LED, RESTORATION HARDWA| EA 4 0% 4 0.890 75.00 66.75 | $ 23000 | $ 296.75[ $ 1,187.00
1751 Exit Sign: Exit Light LED, EATON - Surelites - CX7 (Or A EA 49 0% 49 0.450 75.00 3375 | $ 12549 | $ 159.24 [ $ 7.802.76
1752 Detail Not Given |Strip Light @ Pool LF 52 0% 52 0.050 75.00 375 % 025 | $ 4.00| $ 208.36
LIGHTING CONTROL:
1753 Single Pole Switch, WP EA 2 0% 2 0.290 75.00 21.75 1950 | $ 41.25| $ 82.50
1754 Single Pole Switch - Throw Type EA 98 0% 98 0.290 75.00 21.75 2560 | $ 4735| $ 4,640.30
1755 Dimmer Switch EA 1 0% 1 0.250 75.00 18.75 1659 | $ 35.34| $ 35.34
1756 Occupancy Sensor Switch EA 19 0% 19 0.250 75.00 18.75 2285 | $ 41.60| $ 790.40
1757 Occupancy Sensor, Ceiling Mounted EA 24 0% 24 0.280 75.00 21.00 2285 | $ 43.85| % 105240
1758 Three-Way Dimmer Switch EA 5 0% 5 0.280 75.00 21.00 2980 | $ 50.80| $ 254.00
1759 Three-Way Switch EA 7 0% 7 0.280 75.00 21.00 21.00 | $ 42.00| $ 294.00
1760 Vacancy Sensor Switch EA 81 0% 81 0.280 75.00 21.00 2285 | $ 4385| $ 3.551.85
ANEO
1761 Junction Box EA 16 0% 16 0.350 $ 7500|$ 2625 $ 65.00 | $ 91.25| $ 1.460.00
1762 Junction Box, Weather Proof EA 5 0% 5 0.350 $ 7500|8$ 2625|$ 72.00 | $ 9825| $ 491.25
1763 Pull Box EA 25 0% 25 0.450 $ 7500|$ 3375 $ 8325 | $ 117.00| $ 2,925.00

EARTHWORK

EROISION & SEDIMENT CONTROL
1764 | Silt Fence 1610 | 10% | 1770 | 0085 |$ 5000|S 425[$ 620 | $ 1045| $ 1850166
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1765 Erosion Control Blanket SF 13418 10% 14760 0.005 50.00 025 $ 044 | 8 0.69| $ 10,184.53
1766 c8.0 Plan Details |Stablized Concrete Entrance SF 1352 10% 1487 0.020 50.00 100 | $ 158 | $ 258|$ 383598
1767 Concrete Washout EA 1 0% 1 0.500 50.00 2500 | $ 5755 | $ 82.55| $ 82.55
1768 Inlet Protection EA 15 0% 15 0.385 50.00 1925 | $ 45.00 | $ 64.25| $ 963.75
RAD
1769 c5 Grading Cut cY 1951 10% 2146 0.285 $ 800|$ 2423[$ - $ 2423| $ 51,989
1770 |Grading Fill | oy | 8926 10% 9819 0285 |$ 8500|$ 2423[$ - |s 2423|$ 237856
1771 Borrow Soil CY 6975 10% 7673 0.200 $ 800|$ 1700 $ 1255 | 29.55| % 226,722
STORM STRUCTURES
1772 Plan Notes cY 47 10% 52 0.785 $ 800|$ 6673[$% - $ 66.73| $ 3.450
1773 Backfill CY 21 10% 23 0.785 $ 800|$ 6673[$% - $ 66.73| $ 1,541
C6
1774 | cY 1192 10% 1311 0.685 $ 800|$ 5823[$% - $ 58.23| $ 76,345
1775 Backfill oy 898 10% 987 0685 | 8500($ 5823|$ 3200($ 9023 s 89082
#8 Crushed Limestone
BTOTA 0.554
PRO
PAVEMENTS
Standard Duty Asphalt Pavemnet i/c
- 1.5" HMA Surface Course
1776 - 2.5" HMA Intermediate Course SF 48788.4 10% 53667 0.040 $ 3500 $ 140 | $ 225($ 3.65| % 195,885
- 6" Aggregate Base Course, #53 Stone
- Compacted Subarade
1-0" Thick, Heavy Duty Asphalt i/c
- 1.5" HMA Intermediate Course
1777 ~3.5" Aggregate Base Course, #53 Stone SF 22624.75 10% 24887 0.045 $ 3500|$ 158 | $ 254 | 8 412 $ 102,411
- Compacted Subarade
4" Thick, Concrete Pavement w/
1778 - 4" Aggregate Base Course, #53 Stone SF 14350.93 10% 15786 0.085 $ 5200|$ 442 $ 585 | $ 1027 $ 162,122
- Compacted & Stable Subarade
1779 Tack Coat SF 226 10% 249 0.023 $ 35008 081 % 024 | g 105| $ 260
1780 Sealant Where Exixting Pavement Meets New Pavement LF 155 10% 171 0.012 $ 35008 042 | $ 040 | $ 082 $ 140
RBS AND R
1781 (0-6" Thick & 1-6" High) Internal Curb & Walk LF 1213.97 10% 1335 0.085 35.00 2.98 1322 | ¢ 16.20| $ 21,626
1782 (0-6" Thick & 1-6" High) Concrete Curb LF 2651.66 10% 2917 0.085 35.00 2.98 13.00 | $ 1598 $ 46,596
1783 Reinforced Concrete Gutter LF 154.06 10% 169 0.120 35.00 4.20 1545 | $ 1965| $ 3,330
1784 Curb Taper LF 43.62 10% 48 0.085 35.00 2.98 1322 | ¢ 16.20| $ 777
MARKINGS
1785 Accessible Parking Strips LF 76.03 10% 84 0018 |s 5500($ 099|S  085|s  184|s 154
- 4" Solid Blue Lines
1786 Parking Strips LF 2809.88 10% 3001 0785 |$ 4500|$ 3533 |$ 085 | $ 36.18|$ 111,812
- 4: Solid White Lines
1787 c40 Plan Details ~|NO Parking Strips LF 344 10% 378 0785 |$ 4500|$ 3533|$ 085 |$  3618[S 13689
- 4" Solid White Lines
1788 7' Wide Precast Wheel Stop EA 8 0% 8 0.650 $ 4500 |$ 2925 [ § 5455 | $ 83.80| $ 670
1789 3-6" High, Bike Loop LF 4 10% 4 1.100 $ 4500 |$ 4950 [ § 11200 | $ 161.50 | $ 711
1790 5' Symbol Height ADA Parking Symbol LF 8 10% 9 0028 |$ 4500|$ 126 $ 085 | s 211 8 19
- 4" Solid Blue Lines
24" Stop Bar
1791 - White LF 24.35 10% 27 0.085 $ 4500 $ 383 $ 920 | $ 13.03( $ 349
- Tl il
Cross Walk Strip
1792 - White LF 126.2 10% 139 0.018 $ 4500 8 081 | $ 085 | $ 166| $ 230
-Thermoplastic
RAMP
1793 Accessible Ramp w/ ‘ SF 74083 10% 815 0056 | 4500($ 252|$  4s6|s 718 s 5851
- Detectable Warning Surface
1794 Light Poles EA 10 0% 10 4.250 $ 4500 $ 19125|$ 87500 | $ 1066.25[ $ 10,663
DUMPSTER OSUR
CONCRETE SLAB
6" Concrete Slab w/
1795 - 4" Aggregate Base Course, #53 Stone ‘ SF 637 10% 701 0.085 $ 5200 $ 442 [ $ 622 | $ 10.64 | $ 7,455
- Compacted & Stable Subarade
WALLS
1796 5-0" High Dumpster Enclosure Wall [ SF 190 10% 209 0.120 $ 3500 $ 420 | $ 488 | $ 9.08| $ 1,898
DOOR
1797 10-8" x 50" Enclosure Door [ EA 1 0% 1 7.850 $ 3500|$ 27475[$ 365400 | $ 3,92875| $ 3,929
1798 5-0" x 5-0" Enclosure Door [ EA 1 0% 1 3.200 $ 3500|$ 11200($ 280000 | $ 2912.00| $ 2,912
MISC.
1799 Trash Bin EA 2 0% 2 1.000 $ 3500|% 35008 86.00 | $ 121.00 | $ 242
12' High Accessible Parking Sign w/
1800 - Bolt To Channel Pipe EA 8 0% 8 1.850 $ 4500($ 8325|S$ 276.00 | $ 359.25 | $ 2,874
c4.0 SITEPLAN |-Concrete Encasement
12-7" High, Stop Sign w/
1801 -2 1/4" x 2 1/4" x 12 Gauge Square Sign Post EA 2 0% 2 1.260 $ 4500($ 5670 | $ 28500 | $ 34170 | $ 683
- 30" x 30" "STOP" Symbol
ANDSCAP
SEEDING AREA
1802 Permenant Seeding | SF 18905 10% 20796 0.007 $ 4500|$ 032[$% 015 | $ 047 $  9,669.98
PLANTS
Broadleaf/ Deciduous Trees "Ar"
Botanical Name: Acer Rubrum 'October Glory'
1803 Common Name: October Glory Red Maple EA 6 0% 6 1.250 $ 4500|$ 5625 $ 455.00 | $ 511.25 | $ 3,067.50
Qty: 6
Size : 2.5"
Broadleaf/ Deciduous Trees "As"
Botanical Name: Acer sacharrum ‘Commemoration’
1804 Common Name: Commemoration Sugar Maple EA 6 0% 6 1.400 $ 4500|$ 6300 $ 42200 | $ 485.00 [ $  2,910.00
Qty:6
Size : 2.5"
Broadleaf/ Deciduous Trees "GB"
Botanical Name: Ginkgo biloba ‘Autumn Gold'
1805 Common Name: Autumn Gold Ginkgo EA 4 0% 4 1.540 $ 4500 |$ 6930 $ 470.00 | $ 539.30 [ $ 2,157.20
Qty: 4
Size : 2.5"
Broadleaf/ Deciduous Trees "GT"
Botanical Name: Gleditsia triacanthos ‘Impcole’
1806 Common Name: Imperial Honeylocust EA 14 0% 14 1.450 $ 4500|$ 6525|% 51200 | $ 57725 $  8,081.50
Qty: 14
Size : 2.5"
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Broadleaf/ Deciduous Trees "LT"
Botanical Name: Liriodendron tulipifera
1807 Common Name: Tulip Tree EA 7 0% 7 1.850 $ 4500($ 8325|$ 55500 | $ 63825 $  4,467.75
Qty: 7

Size : 2.5"

Broadleaf/ Deciduous Trees "QR"
Botanical Name: Quercus rubra
1808 Common Name: Red Oak EA 5 0% 5 1.250 $ 4500($ 5625|$ 46200 | $ 51825 $  2,591.25
Qty:5

Size : 2.5"

Broadleaf/ Deciduous Trees "7"
Botanical Name:Tilia cordata ‘Greenspire'
1809 Common Name: Greenspire Linden EA 19 0% 19 1.660 $ 4500($ 7470 | $ 41800 | $ 49270 [ $  9,361.30
Qty: 19

Size : 2.5"

Broadleaf/ Deciduous Trees "UF"
Botanical Name: Ulmus x Frontier
1810 Common Name: Frontier Elm EA 13 0% 13 1.850 $ 4500($ 8325|$ 47200 | $ 55525 $  7,218.25
Qty: 13

Size : 2.5"

Ornamental Trees "6"

Botanical Name: Amelanchier canadensis ‘Autmn
Brilliance'

1811 Common Name: Autum Brilliance Serviceberry-Single EA 4 0% 4 2.000 $ 4500($ 90.00 | $ 41000 | $ 500.00 [ $  2,000.00
Stem

Qty:4

Size : 2"

Ornamental Trees "CC"
Botanical Name: Cercis canadensis
1812 Common Name: Redbud - Single Stem EA 11 0% 11 1.660 $ 4500|$ 7470 $ 455.00 | $ 52970 [ $ 5,826.70
Qty: 11

Size : 2"

Ornamental Trees "CF"

Botanical Name: Cornus florida ‘Cherokee Princess'
1813 Common Name: Cherokee Princess Flowering Dogwood EA 7 0% 7 1770 $ 4500|$ 7965($ 580.00 | $ 659.65 | $  4,617.55
Qty:7

Size : 2"

Ornamental Trees "CP"

Botanical Name: Crataegus phaenopyrum
1814 Common Name: Washington Hawthorn - Single Stem EA 3 0% 3 1.660 $ 45008 7470 $ 43200 | $ 506.70 [ $  1,520.10
Qty:3

Size : 2"

Shrubs "AM"

Botanical Name: Aronia melanocarpa "Viking'
1815 Common Name: Viking Black Chokeberry EA 18 0% 18 0.850 $ 4500|$ 3825 $ 65.00 | $ 103.25|$  1,858.50
Qty: 18

Size : 24"

Shrubs "CS"

Botanical Name:Cornus sericea 'Kelseyi"
1816 Common Name: Kelseyi Dogwood EA 15 0% 15 0.880 $ 4500 $ 3960 | $ 52.00 | $ 91.60 | $ 1,374.00
Qty: 15

Size : 18"

Shrubs "HQ"

Botanical Name: Hydrangea quercifolia 'Ruby Slippers'
1817 Common Name: Ruby Slippers Oakleaf Hydrangea EA 32 0% 32 0.780 $ 4500|$ 3510 $ 55.00 | $ 90.10| $  2,883.20
Qty: 32

Size : 24"

Shrubs "IG"

Botanical Name: llex glabra ‘Compacta’
1818 Common Name: Compact Inkberry EA 9 0% 9 0.800 $ 4500|$ 3600| $ 52.00 | $ 88.00| $ 792.00
Qty:9

Size : 24"

Shrubs "JC"

Botanical Name: Juniperus chinensis 'Nick's Compact'
1819 Common Name: Nick's Compact Juniper EA 54 0% 54 0.600 $ 4500|$ 2700 $ 50.00 | $ 77.00| $  4,158.00
Qty: 54

Size : 24"

Shrubs "SJ"

Botanical Name: Syringa x ‘Josee’
1820 Common Name: Josee Lilac EA 42 0% 42 0.540 $ 4500|$ 2430 | $ 48.00 | $ 7230 $  3,036.60

L10 Plan Details

Shrubs "TE"
Botanical Name: Taxus x media 'Everlow'
1821 Common Name: Everlow Yew EA 8 0% 8 0.550 $ 45008 2475| $ 45.00 | $ 69.75| $ 558.00

Botanical Name: Taxus x media 'Hicksii'
1822 Common Name: Hick's Yew EA 3 0% 3 0.580 $ 4500|$ 2610| $ 46.00 | $ 7210| $ 216.30
Qty:3

Size : 36"

Shrubs "TM"

Botanical Name: Taxus x media Tauntonii'
1823 Common Name: Taunton's Yew EA 40 0% 40 0.600 $ 4500|$ 2700 $ 54.00 | $ 81.00| $ 3,240.00
Qty: 40

Size : 24"

Shrubs "TW"

Botanical Name: Taxus x media 'Wardii'
1824 Common Name: Ward's Yew EA 28 0% 28 0.540 $ 4500 % 2430 $ 55.00 | $ 79.30| $ 222040
Qty: 28

Size : 24"

Shrubs "VD"

Botanical Name: Viburnum dentatum ‘Christom'
1825 Common Name: Blue Muffin Viburnum EA 17 0% 17 0.560 $ 4500(|$ 2520 $ 54.00 | $ 79.20| $ 1,346.40
Qy: 17
Size : 36"

1826 6" PVC C900 Fire ion Line LF 300 10% 330 0.185
1827 Domestic Water Service Line LF 290 10% 319 0.320
6" Water Line

-Installed via Directional Drill
1829 6" PVC SDR-26 Sanitary Lateral LF 457 10% 503 0.381
1830 Gas Line LF 316 10% 348 0.300
1831 Electric Service Line LF 177 10% 195 0.032

11.47
15.36

8.55
25.55

20.02 6,607
40.91 13,050

$
$
4384 $ 5,160
$
$
$

1828 LF 107 10% 118 0.381 18.29 25.55

18.29
14.40
1.54

8.45
12.55
258

26.74
26.95
4.12

13,441
9,368
801
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DETAILED BREAKDOWN OF ITEM

Prepared for:
Project ID:
Scope: GC ¥
NYC ESTIMATING
Date: 08/30/23
SR# DESCRIPTION UNIT  QUANTITY WASTAGE QL‘;@:‘;T';EEV‘” MALVJ\:\I‘-:;UR vf/’;’g'g MAT.COST UNITCOST  SUB COST
1832 Pavement Subsurface Drain LF 261 10% 287 0.085 48.00 . $ 38| $ $ 2,285
1833 8" HDPE LF 82 10% 90 0.098 48.00 4.70 1735 [ § 2205 $ 1,989
1834 10" HDPE LF 110 10% 121 0.110 48.00 5.28 2256 | $ 27.84] $ 3,369
1835 12" RCP LF 286 10% 315 0.225 48.00 10.80 2150 | $ 3230 $ 10162
1836 15" RCP LF 102 10% 112 0.285 48.00 13.68 2641 $ 40.09] $ 4,498
1837 18" RCP LF 524, 10% 576 0.355 48.00 17.04 3258 | $ 4962] $ 28601
1838 24" RCP LF 107 10% 118 0.485 48.00 23.28 4511 s 6839 $ 8,050
1839 [« Plan Notes 24" End Section EA 1 0% 1 1.850 48.00 8880 | $ 33726 | $  426.06| S 426
1840 60" Diversion Manhole EA 2 0% 2 7.540 48.00 36192 | $ 565400 | $ 601592] $ 12,032
1841 60" Manhole EA 1 0% 1 8.200 48.00 39360 [ $ 6,662.00 | $ 7,055.60 | $ 7,056
1842 48" Manhole EA 7 0% 7 7.100 48.00 34080 | $ 465500 | $ 4.99580] $ 34971
1843 2'x 3" Inlet EA 2 0% 2 2.650 48.00 12720 | $ 52200 [ $  649.20] § 1,208
1844 Cascade Separator EA 2 0% 2 12.250 48.00 588.00 | $ 1265500 | $ 13.243.00| $ 26,486
1845 Meter Vault EA 2 0% 2 5.450 48.00 26160 | $ 4,22500 | $ 4.486.60 | $ 8,973
1846 10" x 6" Tapping Sleeve & Valve EA 2 0% 2 0.500 48.00 2400 [ $ 6658 [ § 9058 $ 181
1847 Post Indicator Valve EA 2 0% 2 1.000 48.00 4800 | $  8265[%  13065] S 261
1848 Sanitary Sewer Cleanout EA 8 0% 8 1.250 48.00 60.00 | $ 8632 | $ 146.32 | $ 1171
1849 1000 Gallon Grease Interceptor EA 1 0% 1 14.560 48.00 698.88 | $ 16,44500 | $ 17,143.88 | $ 17,144
1850 i Concrete Pad : 8-0" x 8-0" cY 2 10% 3 2.650 48.00 12720 | $ 19400 [ 321.20[ § 837
CONNECTIONS:
1851 Fire Department Connection [ EA 2 0% 2 1.000 $ 4800($ 4800 $ - $ 48.00 | $ 96
1852 Connect to Existing Manhole | EA 2 0% 2 1.880 $ 4800|$ 9024 |$ - $ 9024| $ 180
1853 Connect to Existing Gas Line EA 2 0% 2 1.000 $ 4800|$ 4800 $ - $ 48.00| $ 96
Duct Bank:
1854 2-Way Duct Bank With (2) 4" PVC SCH 40 Conduit [ LF 155 10% 171 0256 | $ 7500|$ 1920 |$ 9064 |$  109.84]$ 18.727.31
CONDUIT:
1855 4" PVC SCH 40 Conduit [ LF 380 10% 418 0178 | $ 5800|$ 1032|$ 1273 |3 23.05|$  9.636.57
CONDUCTOR:
1856 #1 AL RW90 NUAL (AA-8030) [ LF 380 10% 418 0020 |$ 5800($ 116]$ 138 s 254 $  1060.47
1857 ELl #250 KCMIL, RW90 AL NUAL (AA-8030) [ LF 1520 10% 1672 0040 |$ 5800[$ 232[$ 270 [ s 502|$ 839344
LUGS:
1858 Compression Lug AL With 1-Hole , #6 AL Wire EA 4 0% 4 0150 |$ 5800|$ 870 % 253 [ s 1123 $ 44.92
Heat Shrink Tubing for #6 AL Wire EA 4 0% 4 0120 | $ 5800|$ 696 $% 129 [ s 825] % 33.00
1859 ompression Lug AL With 1-Hole, #250 KCMIL AL EA 16 0% 16 0400 |$ 5800|$ 2320|$ 2400 |$  4720|s 75520
Heat Shrink Tubing for #250 KCMIL AL Wire EA 16 0% 16 0120 | $ 5800|$ 696 % 255§ 951 $ 15216
DUCT BANK
1860 8-Way Duct Bank With (8) 4" PVC SCH 40 Conduit [ tF 31 0% 31 0256 | $ 7500|$ 1020 | $ 10509 | $  12429|$  3.829.37
CONDUIT:
1861 4" PVC SCH 40 Conduit [ LF 31 10% 34 0178 | $ 7500|$ 1335 |$ 1273 [ $ 26.08| $  889.33
1862 4" PVC SCH 40 With Pull String (For T ication|  LF 291 10% 320 0182 | $ 7500|$ 1365 $ 1356 | $ 2721 $ 872070
CONDUCTOR:
1863 #500MCM, AL, RW90 [ LF 986 10% 1085 0050 [$ 75008 375[$ 312 s 6.87|$  7,450.60
DEVICES
1864 Electrical Utility T (Supply And Installed By EIf___EA 1 0% 1 7560 | $ 7500 $ 567.00 | $ 19,484.67 | $ 20.051.67 | $  20.051.67
Concrete Base EA 1 0% 1 0450 | $ 7500|$ 33.75|$ 6589 | $ 9964 $ 99.64
CONDUIT:
1865 1" EMT Conduit [ LF 232 10% 256 0070 [ $ 7500[$ 525($ 256 [ $ 781 $  1,995.69
1866 1" PVC SCH 40 Conduit [ rF 1442 10% 1587 0064 |[$ 7500[$ 480 S 269 3 749[$  11,882.94
E12 CONDUCTOR:
1867 #8 CU RW90 X-LINK [ LF 6112 10% 6723 0010 [$ 75008 075[$ 103 |3 178[$ 11,967.16
LIGHTING FIXTURES:
1868 M"”z‘:g;’c Site |129: Down Light Emergency LED, Eaton - Halo - PD610E]|  EA 9 0% 9 0420 |$ 7500($ 3150 |$  7895|$  11045|$ 99405
1869 202: Triple Pole Mounted LED Light, #3-RSX1 LED P45(_ EA 2 0% 2 0.500 75.00 3750 | $ 54236 | $ 57986 $  1150.72
30" Square Steel Pole EA 2 0% 2 4.500 75.00 33750 | $ 149999 [ $ 1.837.49|$  3.674.98
Concrete Base EA 2 0% 2 1.000 75.00 75.00 [ $ 30000 | $ 375.00| $ 750.00
Anchor Bolt EA 8 0% 8 0.167 75.00 1253 [ $ 581 $ 1834| $ 14668
1870 203: Single Pole Mounted LED Light, #RSX1 LED P4 50K EA 7 0% 7 1.720 75.00 12900 [ $ 47134 [$ 60034 $ 420238
30" Square Steel Pole EA 7 0% 7 6.850 75.00 513.75 | $ 215000 | $ 2,663.75| $ 18,646.25
Concrete Base EA 7 0% 7 2.650 75.00 19875 $ 68500 | $  883.75|$  6.186.25
Anchor Bolt EA 28 0% 28 0.200 75.00 1500 | $ 622 | s 21.22| $ 50416
1871 204: Double Pole Mounted LED Light, #2-RSX1LEDP4{  EA 2 0% 2 1.880 75.00 14100 [ $ 54200 [$ 68300 $  1.366.00
30" Square Steel Pole EA 2 0% 2 6.850 75.00 513.75 | $ 215000 | $ 2,663.75| $  5,327.50
Concrete Base EA 2 0% 2 2.650 75.00 19875 $ 68500 [ $  883.75|$  1,767.50
Anchor Bolt EA 8 0% 8 0.200 75.00 15.00 [ $ 622§ 21.22| $  169.76
SUBTOTAL $  360.264
. ______________________________________________________________________________________________________|

PROJECTED COST $12,048,274

OVERHEAD AND PROFIT A $1,807,241
INSURANCE $361,448
CONTINGENCY $602,414
TAX $494,372

SUGGESTED BID $15,313,750

Note:

1. Please verify the equipment's and their prices with owner.
2. Online sources are used for pricing.
3. Prices can vary depending upon field conditions.




ETAILED BREAKDOWN OF ITEMS

Prepared for:
Project ID:
Scope: GC

NYC ESTIMATING
Date: 08/30/23

Drawing # Detail # QUANTITY W/ UNIT HOURLY LABOR
DESCRIPTION UNIT QUANTITY WASTAGE WASTAGE MANHOUR  WAGE cosT MAT. COST  UNIT COST SUB COST
GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000 - - - $ -1 s -
2 Supervision and Coordination LS 1 0% 1 0.000 - - - $ -1 $ -
3 and Shop drawings LS 1 0% 1 0.000 - - - $ -1 8 -
4 Final Cleaning LS 1 0% 1 0.000 - - - $ -1 s -
5 N ion Costs LS 1 0% 1 0.000 - - - $ -1 s -
6 Temporary Control & Facilities LS 1 0% 1 0.000 - - - $ -1 8 -
7 Scaffolding LS 1 0% 1 0.000 - - - $ - | $ -
S

CONCRETE
CAST IN PLACE CONCRETE
CONTI. FOOTING: (4000 PSI)

8 CF1: 2-0"X1-0" Continuous Footing (345 LF) cY 26 10% 28 2.820 78.00 222.30 15832 | $ 380.62 | $ 10.709
9 Cont. Footing |(3) #5 Bars Continuous Bottom Reinforcement LBS 1080 10% 1187 0.015 58.00 0.87 095 | $ 182 $ 2161
10 Schedule/ Form work SF 690 10% 759 0.090 35.00 3.15 - $ 315[ $ 2391
11 §1.01 Excavation CcY 46 10% 51 1.100 48.00 52.80 - $ 5280| $ 2,672
12 Backfill cY 20 10% 22 0.785 45.00 35.33 - $ 3533| $ 794
PAD FOOTING: (4000 PSI)
13 F1: 3-0"x3-0"x1-0" Spread Footing (24 EA) CYy 8 10% 9 2.850 $ 7800|$ 22230 | $ 15832 | $ 380.62| $ 3.349
#5 Bars Cont. Reinforcement Each Way
14 Spread Footing |(Reinforcement Is Not Labeled In Structural Drawing. LBS 751 10% 826 0.015 $ 5800 $ 087 | $ 095 (g 182 $ 1,503
Schedule/ Please VIF)
15 S1.01 Form work SF 288 10% 317 0.090 $ 3500 $ 315 % - $ 315| $ 998
16 Excavation cY 17 10% 19 1.100 $ 4800 |$ 5280 [ $ - $ 52.80| $ 991
17 Backfill cY 9 10% 10 0.785 $ 4500|$ 3533[$ - $ 3533 $ 352
FOUNDATION WALL:
18 Conc. Wall FW1: 8" Thick Concrete Foundation Wall (351 LF) cY 26 10% 29 2.850 78.00 22230 | $ 158.32 | $ 380.62 | $ 10.939
19 Schedule/ #5 Vertical Bars @14" OC LBS 915 10% 1007 0.015 58.00 0.87 095 | $ 182 $ 1.832
20 §1.01 #5 Horizontal Bars @ 14" OC LBS 915 10% 1007 0.015 58.00 0.87 095 | $ 182 $ 1.832
21 1/ S5.01 172" ion Joint Material LF 351 10% 386 0.022 50.00 1.10 085 | $ 195 $ 753
22 6/ S5.02 3/4" Vertical Control Joint LF 59 10% 64 0.020 50.00 1.00 - $ 1.00| $ 64
23 1/S5.01 #3 Dowel @12" OC LBS 660 10% 726 0.015 58.00 0.87 095 | $ 182 $ 1.321
24 S1.01 Form work SF 2106 10% 2317 0.090 35.00 315 - Is 315] $ 7.297
ZONE REINFORCEMNET:
25 Typ. Zone Reinf./ (8) #5 Vertical Bars ‘ LBS 651 10% 716 0.015 $ 5800 $ 087 $ 095 | $ 182 $ 1303
26 §1.01 #3 @8" Ties ‘ LBS 131 10% 144 0.015 $ 5800 $ 087 $ 095 | $ 182 $ 263
SLAB ON GRADE: (4000 PSI)
27 Plan Note/ SL.O1 5" Thick Concrete Slab W/ cY 85 10% 94 2.650 $ 7800 | $ 206.70 [ $ 158.32 | $ 365.02| $ 34,169
28 ) #3 @12" OC Each Way LBS 4114 10% 4525 0.015 $ 5800 $ 087 $ 095 | $ 182 $ 8,236
1/4" Saw cut Control Joint
29 4,5/55.02 (Provide Waterproof Sealer) LF 421 10% 463 0.028 $ 50.00|$ 140 | $ 068 | $ 2.08| $ 963
30 3/4" Dia x 24"L Dowels @12" OC LF 602 10% 662 0.018 50.00 090 | $ 425 ¢ 515| $ 3.410
31 Plan Note/ SLOL Min. 6" Granular Base CcY 101 10% 111 0.285 45.00 1283 | $ 3500 | $ 4783 $ 5,330
32 "~ [10 MIL Polyethylene Vapor Barrier W/ Taped Joints SF 5471 10% 6018 0.008 50.00 040 | $ 056 | $ 09| $ 5777
33 Form work SF 126 10% 139 0.090 35.00 315 % - $ 315| $ 438
CONCRETE PILASTERS:
34 Cone. Pilaster P1: 18"x18"x36" Concrete Pilaster (22 EA) CcY 6 10% 6 2.850 78.00 22230 | $ 15832 | $ 380.62 | $ 2,303
35 Scﬁedulel (12) #5 Vertical Bars LBS 826 10% 909 0.015 58.00 087 [ $ 095 | 182] $ 1,654
36 S1.01 #3 Ties @12" OC LBS 149 10% 164 0.015 58.00 0873 095 | $ 182| $ 298
37 ) Form work SF 396 10% 436 0.090 35.00 315 % - $ 315| $ 1.372
MISC:

4/ S5.01 1" Non-Shrink Grout @Underneath Column Base Plate $ 78.00 | $ 140.40 250.40

METALS
WALL FRAMING STEEL

Partition Wall P40D As, (18'-0" High)
39 3-5/8" Metal Studs As, (180" High) EA 12 0% 12 0220 [$ 5800[$ 1276[$ 2610 s 38.86| $ 479
40 3-5/8" Metal Top Runner As, (160" LF) EA 1 0% 1 0200 |[$ 5800[$ 1160 [$ 2320 s 3480] $ 36
41 3-5/8" Metal Bottom Runner As, (16-0" LF) EA 1 0% 1 0200 |[$ 5800[$ 1160 [$ 2320 s 3480 27
Partition Wall P40F As, (18"-0" High)

12 6" Metal Studs As, (18-0" High) EA 5 0% 5 0252 | $ 5800|$ 1462|$ 3330 $ 47.92] s 263

43 6" Metal Top Runner As, (160" LF) EA 1 0% 1 0.225 $ 5800($ 1305|$ 2320 | $ 36.25| $ 36

44 6" Metal Bottom Runner As, (16-0" LF) EA 1 0% 1 0.225 $ 5800|% 13.05[ $ 2320 | $ 36.25| $ 36
Exterior Wall 13C As, (18"-0" High)

45 8" Structural CFS Studs As, (18-0" High) EA 11 0% 11 0300 |[$ 5800[$ 1740[$ 4410 6150| 693

46 8" Metal Top Runner As, (160" LF) EA 1 0% 1 0256 |$ 5800|$ 1485|$ 3920 § 54.05| $ 51

47 8" Metal Bottom Runner As, (16-0" LF) EA 1 0% 1 0.256 $ 5800|% 1485 $ 39.20 | $ 54.05| $ 38
Exterior Wall 13B As, (18-0" High) $ -

48 8" Structural CFS Studs As, (180" High) EA 91 0% 91 0300 |[$ 5800[$ 1740[$ 4410 6150| $ 5,569

49 8" Metal Top Runner As, (160" LF) EA 8 0% 8 0256 |$ 5800|$ 1485|$ 3920 § 54.05| § 407

50 8" Metal Bottom Runner As, (160" LF) EA 6 0% 6 0256 | $ 5800[$ 1485[$ 3920 s 54.05| $ 306
Exterior Wall 1B As, (18"-0" High)

51 8" Structural CFS Studs As, (18-0" High) EA 112 0% 112 0300 |[$ 5800[$ 1740[$ 4410 6150| $ 6,883

52 8" Metal Top Runner As, (16-0" LF) EA 9 0% 9 0256 | $ 5800[$ 1485[$ 3920 s 5405| 503

53 8" Metal Bottom Runner As, (160" LF) EA 7 0% 7 0256 [ $ 5800[$ 1485[$% 3920 s 54.05| $ 378
Exterior Wall 13 As, (16"-0" High)

54 01A, A2018 & A4l Plan Details |26 Metal Studs As, (160" High) EA 31 0% 31 0252 |$ 5800($ 1462($ 2320 3782| 1,185

55 6" Metal Top Runner As, (16-0" LF) EA 3 0% 3 0225 |$ 5800[$ 1305[$ 2320 36.25| $ 94

56 6"Metal Bottom Runner As, (160" LF) EA 2 0% 2 0225 |$ 5800[$ 1305[$ 2320 36.25| $ 71
Partition Wall P20G As, (18™-0" High)

57 6" Metal Studs As, (18-0" High) EA 9 0% 9 0252 | $ 5800[$ 1462[$ 3330 (s AR 454

58 6" Metal Top Runner As, (16-0" LF) EA 1 0% 1 0225 |$ 5800[$ 1305[$ 2320 36.25| $ 29

59 6" Metal Bottom Runner As, (160" LF) EA 1 0% 1 0225 |$ 5800[$ 1305[$ 2320 36.25| $ 21
Partition Wall P20E As, (18"-0" High)

60 6" Metal Studs As, (180" High) EA 154 0% 154 0252 |$ 5800($ 1462($ 3330 4792 $ 7,393

61 6" Metal Top Runner As, (16-0" LF) EA 13 0% 13 0225 |$ 5800[$ 1305[$ 2320 36.25] 465

62 6" Metal Bottom Runner As, (160" LF) EA 10 0% 10 0225 |$ 5200]$ 1170|$ 2320 $ 3490| § 337
Parapet Wall As, (8'-0" High)

63 6" Steel Studs As, ( 8-0" High) EA 5 0% 5 0160 |$ 5200($ 832|$ 1480 |8 2312| $ 115

64 2x6 Metal Top Runner As, (160" LF) EA 1 0% 1 0225 |$ 5800[$ 1305[$ 2320 36.25| $ 36

65 2x6 Metal Bottom Runner As, (160" LF) EA 1 0% 1 0225 |$ 5800[$ 1305[$ 2320 36.25| $ 36
Parapet Wall As, (4'-0" High)

66 6" Steel Studs As, ( 4-0" High) EA 46 0% 46 0100 |$ 5800|$ 580 8% 740 [ $ 1320| $ 609

67 6" Metal Top Runner As, (16-0" LF) EA 4 0% 4 0225 |$ 5800[$ 1305[$ 2320 36.25| $ 139

68 6" Metal Bottom Runner As, (160" LF) EA 3 0% 3 0225 |$ 5800[$ 1305[$ 2320 36.25| $ 105
Parapet Wall As, (60" High)

69 6" Steel Studs As, (6-0" High) EA 13 0% 13 0100 |$ 5200($ 520|$ 1480 |8 20.00| $ 263

70 6" Metal Top Runner As, (16-0" LF) EA 1 0% 1 0225 |$ 5800[$ 1305[$ 2320 36.25| $ 40

71 6" Metal Bottom Runner As, (160" LF) EA 1 0% 1 0225 |$ 5800[$ 1305[$ 2320 36.25]| $ 30




DETAILED BREAKDOWN OF ITEM

Prepared for:
Project ID:
Scope: GC )
NYC ESTIMATING
Date: 08/30/23
R D D D RIPTIO OUA ASTA QUA ol AT A o) (o) B CO
ASTA ANHOUR A o
BEAMS:
72 Plan Notes/ S6.01 |HSS 5X5X3/8 Steel Beam LBs 6532 10% 7185 0.013 $ 5200]$ 068 | $ 1958 263| $ 18,868
73 s3.01 G601 [ oo el Bean VI e LBs 380 10% 418 0013 |$ s800|s 075 |$  195|s  270($ 1131
74 5/ 56.01 HSS 5X5X3/8" Blocking -Welded To HSS Beam LBs 358 10% 394 0.013 $ 5800 $ 075 $ 195 | $ 270] $ 1,065
COLUMNS: $ 58.00
75 Col Sch. /51.01 |SC1: HSS 5X5X3/8 Steel Column (11-1"H) LBs 6217 0% 6217 0.013 $ 5800 $ 075 [ $ 195 | $ 270| $ 16.811
BASE PLATES:
BP1: 11"x11"x3/4" W/
76 Base Plate 3/4” Dia Anchor Bolt (4 EA) Min. 12* EA 22 0% 22 0.220 $ 5800|$ 1276 $ 24538 | $ 258.14 | $ 5,679
” el O ER) Min, 12" EA 3 % 3 0220 |$ 5800|$ 1276 |$ 14649 | §  159.25| s 478
TOP PLATES:
S1.01 9"x9"x3/4" Top Plate
78 6/ 56.01 Welded To Top of Column EA 3 0% 3 0.220 $ 5800(|$ 1276 $ 14649 | $ 159.25 | $ 478
POSTS:
79 o pan ote S S Bt P (156 @"'Z'}?)ff oc EA 2% % 2% 1200 |$ 5800(S 6960 | $ 10199 |$  17159| s 4461
WALLS:
80 SW: CFS Load Bearing Wall/ Shear Wall LF 90 10% 99 0.172 $ 5800($ 998 | $ 425 | $ 1423 $ 1.406
81 Built-Up Header EA 1 0% 1 0.452 58.00 26.22 1488 | $ 41.09| $ 41
82 Built-Up Header EA 3 0% 3 0.452 58.00 26.22 1543 | $ 4164 $ 125
83 Built-Up Header EA 1 0% 1 0.498 58.00 28.88 1743 | $ 4631 $ 46
84 2/ Plan Note/ Bw EA 2 0% 2 0.620 58.00 35.96 34.00 | $ 69.96 | $ 140
85 $3.01 $3.01 Built-Up Header EA 2 0% 2 0.698 58.00 40.48 3825 | $ 7873 $ 157
86 Built-Up Header EA 1 0% 1 0.750 58.00 43.50 3953 | $ 83.03| $ 83
87 Built-Up Header EA 1 0% 1 0.980 58.00 56.84 51.00 | $ 107.84| $ 108
88 Built-Up Header EA 2 0% 2 1.480 58.00 85.84 68.00 | $ 15384 | $ 308
89 HDR: 16-6"W CFS Built-Up Header EA 1 0% 1 1.750 58.00 101.50 7013 | $ 17163 | $ 172
Note: All CFS Wall & Header Framing Shall Be Designed
By CFS Supplier.
ROO
MAIN ROOF:
1-1/2" Steel Roof Deck
%0 CANAM P-3606 Gauge 22 SF 5216 10% 5738 0132 |$ 6800($ 898|$ 2898 |$  37.06|$ 217,788
Plan Note/ $3.01 [40"D OWSJ Canem @48" OC
91 (Truss Designer To Provide Adequate Permanent Truss LF 1434 10% 1578 0.138 $ 68.00|$ 938 | $ 1443 | ¢ 2381| $ 37,567
Bracing)
92 Cont. L6x4x1/4" Angle @Roof Perimeter LF 200 10% 220 0.140 $ 6800 $ 952 | $ 39.98 | $ 49.50| $ 10.890
93 1,2/ S6.01 Cont. L4x4x1/4" Angle @Roof Perimeter LF 200 10% 220 0.140 $ 6800 $ 952 | $ 2585 | $ 3637 $ 7.781
94 Cont. L4x4x1/4" Blocking LF 123 10% 135 0.140 $ 6800 $ 952 | $ 2585 | $ 3537 $ 4,786
LOWER ROOF:
9% Plan Note! S3.01 éiﬁ A;'e:!;zgfg:j:e » SF 476 10% 524 0132 |$ 6800|$ 898|$ 3525|$  4423|$ 23173
96 C6X10.5 Joists @16" OC LF 394 10% 433 0.140 68.00 9.52 1898 | $ 2850| $ 12,342
97 Cont. L6x4x1/4" Angle @Roof Perimeter LF 34 10% 37 0.140 68.00 9.52 3125 | $ 4077 $ 1,525
98 $3.01 3/ 56.01 Cont. L4x4x1/4" Angle @Roof Perimeter LF 102 10% 112 0.140 68.00 9.52 2585 | $ 3537| $ 3.969
99 Cont. L4x4x1/4" Blocking LF 30 10% 33 0.140 68.00 9.52 2585 | $ 3537| $ 1,167
CANOPY ROOF:
1-1/2" Steel Roof Deck
100 CANAM P-3606 Gauge 22 SF 464 10% 510 0.132 $ 6800|$ 8.98 | $ 2898 | $ 37.96| $ 19,373
101 Cont. L6x4x1/4" Angle @Roof Perimeter LF 34 10% 37 0.09( .00 6.12 3125 | $ 3737 $ 1,398
102 4,5/ 56.01 Cont. L4x4x1/4" Angle @Roof Perimeter LF 120 10% 132 0.14( .00 52 2585 | $ 3537 $ 4,669
103 Cont. L4x4x1/4" Blocking LF 38 10% 42 0.14( .00 52 2585 | $ 3537 $ 1,478
104 Cont. L8x4x7/16" Angle @Roof Perimeter LF 52 10% 57 0.14¢ .00 .52 2585 | § 3537 $ 2,023
105 7/16" Thick Bent Plate LF 52 10% 57 0.14( .00 .52 2585 | $ 3537 $ 2,023
106 S3.01 gll:\ls\lasﬂ:)e For Roof Deck Fastening-HILTT Fastener Ls 1 0% 1 0.000 $ 6800 $ $ . $ 1850000 $ 18,500
RTU & DECK OPENING SUPPORT:
107 1/56.03 L3x3x3/8" Angle LF 32 10% 35 0.120 $ 68.00]8% 816 | $ 2865 | $ 36.81) $ 1,296
108 L6x4x3/8" Angle LF 60 10% 66 0.120 $ 68.00]8% 816 | $ 3865 | $ 46.81| $ 3,089
Note: All Steel Studs & Connections By Supplier. Please
VIF.
PER D CO RTOP
109 24" x 48" Tier Shelving EA 35 0% 35 3.850 68.00 261.80 - $ 26180 | $ 9.163
110 Table Work 14 Gauge Back Splash W/ Under shelf LF 90 10% 99 0.145 68.00 9.86 - $ 986 $ 976
111 A900 Plan Details 18" Deep Shelving LF 21 10% 24 0.230 68.00 15.64 - $ 1564| $ 368
112 Solid Shelving W/ Base Cabinets & Counter Top LF yad 10% 85 0.920 68.00 62.56 - $ 6256 $ 5290
113 Under Bar Dry Storage W/ Counter Top LF 95 10% 104 0.852 68.00 57.94 - $ 57.94| $ 6,045
Note: Only Installed By GC
WOOD PLASTIC & COMPOSITES
ROUGH CARPENTRY
SHEATHINGS
Parapet Wall As, (7'-6" High)
114 2 Layers of 3/4" Plywood Sheathing SF 99 10%
115 No. of Sheets (4X8) EA 3 0% 112 0.350 $ 4500|$ 1575| $ 59.85 | $ 7560 | $ 8,484
116 Nails EA 233 0% 112 0.005 $ 4500 S 023 | $ 010 | $ 033]| $ 36
Parapet Wall As, (2'-6" High)
117 A201A, A201B & Plan Details 2 Layers of 3/4" Plywood Sheathing SF 307 10%
118 Ad00 No. of Sheets (4X8) EA 10 0% 112 0.350 $ 4500|$ 1575| $ 59.85 | $ 75.60 | $ 8,484
119 Nails EA 719 0% 112 0.005 $ 4500 S 023 | $ 010 | $ 033]| $ 36
Parapet Wall As, (5'-3" High)
120 2 Layers of 3/4" Plywood Sheathing SF 184 10%
121 No. of Sheets (4X8) EA 6 0% 112 0.350 $ 4500|$ 1575| $ 59.85 | $ 75.60 | $ 8,484
122 Nails EA 431 0% 112 0.005 $ 4500 $ 023|$ 010 | $ 033| $ 36
123 24" D x 30" H Vanity Base Cabinets LF 12 10% 13 0.525 48.00 2520 | $ 525.00 | $ 550.20 | $ 7.263
124 A201 Plan Notes 24" D x 30" H Kitchen Base cabinets LF 17 10% 19 0.525 48.00 2520 | $ 585.00 | $ 61020 $ 11411
125 Solid Surface Vanity Countertop SF 24 10% 26 0.135 48.00 648 | $ 58.00 | $ 64.48| $ 1.702
126 6" high Back Splash Tile LF 12 10% 13 0.068 48.00 3.26 | $ 6.85 | $ 10.11] $ 134
BTOTAL $ 46.0
RMAL & MO RE PRO o)
ALANT & ATIO
[201A, A201B & A4 Plan Details | Partition Wall P40D As, (18'-0" High)
127 Sealants @ All LF 33 10% 36 0.010 $ 4400 $ 044 | $ 040 | $ 0.84| $ 30
Partition Wall P40F As, (18'-0" High)
128 Sealants @ All LF 15 10% 16 0.010 $ 4400 $ 044 | $ 040 | $ 0.84| $ 14
Exterior Wall 13C As, (18'-0" High)




DETAILED BREAKDOWN OF ITEM

Prepared for:
Project ID:
Scope: GC )
NYC ESTIMATING
Date: 08/30/23
Drawin, UANTITY W/ UNIT
SR# 9 DESCRIPTION UNIT QUANTITY WASTAGE QWASTAGE MANHOUR  WAGE MAT. COST NIT COST SUB COST
129 6" Thick R-13 Batt Insulation SF 262 10% 289 0.013 $ 4400 $ 057 | $ 098 | $ 155| $ 448
6" Galvanized Steel Z- Bars W/ Cork/ iClad Thermal Bracket
130 Air & Water Barrier SF 262 10% 289 0.022 $ 4400 $ 097 [ $ 485 | $ 582 $ 1,679
131 4" (R16 CI) Expanded Polyatyrene (EPS) Rigid Insulation Boar| SF 262 10% 289 0.018 $ 4400|S 079 S 425 g 504] $ 1,455
Exterior Wall 13B As, (18'-0" High)
132 Sealants @ All i LF 241 10% 265 0.010 $ 4400 $ 044 | $ 040 | $ 084 $ 223
133 6" Thick R-13 Batt Insulation SF 2108 10% 2318 0.013 $ 4400 $ 057 | $ 098 | $ 155| $ 3,598
6" Galvanized Steel Z- Bars W/ Cork/ iClad Thermal Bracket
134 Air & Water Barrier SF 2108 10% 2318 0.022 $ 4400 $ 097 | $ 485 | $ 582| $ 13,489
Exterior Wall 1B As, (18'-0" Hiah)
135 Sealants @ All i LF 595 10% 655 0.010 $ 4400] S 044 | $ 040 | $ 084| $ 550
136 6" Thick R-13 Batt Insulation SF 2605 10% 2865 0.013 $ 4400] S 057 [ $ 098 |$ 155| $ 4,447
6" Galvanized Steel Z- Bars W/ Cork/ iClad Thermal Bracket
137 Air & Water Barrier SF 2605 10% 2865 0.022 $ 4400 $ 097 | $ 485 | $ 582| $ 16,671
Exterior Wall 13 As, (16'-0" High)
138 Sealants @ All i LF 83 10% 92 0.010 $ 4400 $ 044 | $ 040 | $ 084 $ 77
139 6" Thick R-13 Batt Insulation SF 667 10% 733 0.013 $ 4400| S 057 [ $ 098 |$ 155| $ 1,138
6" Galvanized Steel Z- Bars W/ Cork/ iClad Thermal Bracket
140 Air & Water Barrier SF 667 10% 733 0.022 $ 4400 $ 097 [ $ 485 | $ 582 $ 4,267
Partition Wall P20G As, (18'-0" Hiah)
141 Sealants @ All i LF 50 10% 55 0.010 $ 4400|$ 044 | $ 040 | $ 0.84| $ 47
Partition Wall P20E As, (18'-0" High)
142 Sealants @ All i LF 410 10% 451 0.010 $ 4400 $ 044 | $ 040 | $ 084 $ 379
Parapet Wall As, (7'-6" High)
143 MED. Density SF (R28 Cl) Insulation SF 50 10% 55 0.018 $ 4400 8 079 | $ 185 | $ 264| $ 144
144 6 MIL Polythene Vapour Retarder SF 50 10% 55 0.015 $ 4400 8 066 | $ 052 | $ 118( $ 64
145 Sealants @ All i LF 13 10% 15 0.010 $ 4400 $ 044 | $ 040 | $ 084 $ 12
Parapet Wall As, (2'-6" High)
146 MED. Density SF (R28 Cl) Insulation SF 153 10% 169 0018 |$ 4400$ 079]$ 185 | $ 264 $ 146
147 6 MIL Polythene Vapour Retarder SF 153 10% 169 0.015 $ 4400 8 0.66 | $ 052 | § 118( $ 199
148 Sealants @ All i LF 123 10% 135 0.010 $ 4400 $ 044 | $ 040 | $ 084 $ 113
Parapet Wall As, (5'-3" High)
149 MED. Density SF (R28 Cl) Insulation SF 92 10% 101 0018 |$ 4400$ 079]$ 185 | $ 264 $ 267
150 6 MIL Polythene Vapour Retarder SF 92 10% 101 0.015 $ 4400 $ 0.66 | $ 052 | $ 118( $ 119
151 Sealants @ All Penetrations LF 35 10% 39 0.010 $ 4400 $ 044 | $ 040 | $ 084 $ 32
ROO
Roof Type R1A
152 1/16" Thick Full Adhered EPDM SF 5884 10% 6472 0.007 50.00 0.35 165| $ 200| $ 12,944
153 1/2" Thick Protection Board SF 5244 10% 5768 0.008 50.00 0.40 210 | $ 250| $ 14.420
154 2 Ply Roof C: q SF 1799 10% 1978 0.018 50.00 0.90 18 | $ 278] $ 5.500
155 Prefinished Bent Metal Panel SF 2289 10% 2518 0.032 50.00 1.60 380 | $ 540( $ 13,598
156 Peel And Stick ing b SF 1010 10% 1111 0.012 50.00 0.60 075 | $ 135| $ 1,500
157 Vapour Barrier SF 908 10% 999 0.005 50.00 0.25 052 | $ 077] $ 769
Parapet
158 g/:e am':: Exterior Grate Plywood SF 555 10% 610 0018 |$ 5000(S 090 |$  18|s  275|$ 1678
159 ilm:d“ 172" Thick Exterior SF 324 10% 356 0018 |$ 5000|$ 0908 110 | s 200 $ 712
160 1'x3" SHIM LF 243 10% 267 0.010 $ 5000|$ 050 | $ 050 | $ 100] $ 267
161 Spray Foam Insulation F 1175 10% 1292 0.02 50.00 1.0( 275 $ 375] $ 4,845
162 Dense Glass& Tapered Insulation F 899 10% 989 0.0 50.00 0.9 094 |8 184 $ 1.820
163 2" Thick Min Tapered Polyunsaturate F 77 10% 85 0.01 50.00 0.9 165 | $ 255| $ 216
164 6" Thick Min Tapered Pol F 5244 10% 5768 0.02: 50.00 11 376 | $ 487]| 8% 28.091
A203 Plan Details
165 Metal Flashing LF 1009 10% 1110 0.019 50.00 0.9 222 | $ 317 $ 3,518
166 Quick Seam Flashing LF 30 10% 33 0.019 50.00 0.9 2451 $ 340| $ 112
167 Metal Cap 15" Wide LF 243 10% 267 0.020 50.00 1.0 450 | $ 550| $ 1.469
168 Metal Cap 3-0" Wide LF 89 10% 98 0.020 50.00 1.0 850 | $ 950| $ 930
169 3" Wide Continuous Soffit Vent LF 177 10% 195 0.024 50.00 120 | $ 285§ 405] $ 789
170 2" Wide b Cap LF 1 10% 1 0.021 50.00 105| $ 3995 | $ 41.00] $ 45
171 Cant. Strip LF 354 10% 389 0.017 50.00 085 $ 420 | $ 505 $ 1,966
172 Fiber Cant LF 69 10% 76 0.017 50.00 085[$ 185§ 270| $ 205
173 Roof Scuppers 1-6" Wide EA 3 0% 3 0.850 50.00 4250 | $ 13599 [ $ 17849 | $ 535
174 Roof Vents EA 6 0% 6 0.850 50.00 4250 | $ 3378 | $ 76.28| $ 458
175 3-0"x3-0" Roof Hatch EA 1 0% 1 1.650 50.00 8250 | $ 158000 | $ 166250 $ 1.663
176 2-0"x 2-0" Pavers SF 172 10% 189 0.048 50.00 240 [ 8 585 | $ 825] $ 1,561
177 0-2"x0-4" Pitch Pocket Filler EA 12 0% 12 0.285 50.00 1425 | $ 2568 | $ 39.93| $ 479
178 Metal Rain Hood With Clamping Ring EA 12 0% 12 1.450 50.00 7250 [ $ 53913 | $ 611.63| $ 7.340
179 Thermoplastic Pre Fabricated EA 12 0% 12 0.420 50.00 21.00 | $ 51.66 | $ 72.66 | $ 872
BTOTAL $ 8
oP
DOOR & FRA
180 (6-0"x7"-0) Prefinished Alum Glass Door W/ Frame EA 2 0% 2 5.450 2.00 261.6( 2,52000 | $ 2,781.60 | $ 5,563
181 (27-0"x10-0") Prefinished Alum Glass Door W Frame EA 1 0% 1 18.250 2.00 876.0 16,200.00 | $ 17,076.00 | $ 17,076
182 (3-2"x7-0") Prefinished Alum Glass Door W Frame EA 4 0% 4 3.200 2.00 153.6( 133014 | $ 148374 $ 5,935
183 (26-0"x10-0") Prefinished Alum Glass Door W Frame EA 1 0 1 18.250 2.00 876.0 15,600.00 | $ 16,476.00 | $ 16,476
184 (3-0"x6-8") Solid Core Wooden Door W/ Frame EA 3 0 3 2.850 2.00 136.80 | $ 625 | $  1,043.05| $ 3,129
185 AB02/Sch (3-6"x6-8") Hollow Metal Door W/ Frame EA 2 0 2 3.000 2.00 144.0( 1,062.50 | $ 1,206.50 | $ 2413
186 (6-0"x7-0") H Solid Core Wooden Door W/ Frame EA 1 0 1 5.250 2.00 252.0( 168125 | $ 1,93325| $ 1,933
187 (3-6"x6-8") Solid Core Wooden Door W/ Frame EA 1 0 1 3.000 2.00 144.0 103125 | $ 117525| $ 1,175
DOOR HARDWARES -
188 Door Lock Set EA 15 0% 15 0.480 $ 9200[$ 2304|$ 23215|¢ 25519( $ 3.828
189 Door Panic Hardware Set EA 15 0% 15 0.650 $ 9200[$ 3120 $ 65681 % 688.01[ $ 10,320
S N
S1
190 Size: 4-11"x10-8" EA 1 0% 1 9.580 $ 9200 $ 88136 |$ 606500 | $ 6,946.36| $ 6,946
Glazing: Tampered Double Glazed
W1
191 Size: 12-0"x7-8" EA 1 0% 1 15.980 $ 9200 $1470.16 | $ 9,981.25 | $ 1145141 | $ 11,451
Glazina: Aluminum/Glass Double Glazed
W2
192 Size: 16-6"x7-8" EA 1 0% 1 19.520 $ 9200 $1,795.84 | $ 14,07250 | $ 15868.34 | $ 15,868
AB02 Glazina: Aluminum/Glass Double Glazed
W3
193 Size: 10-0"x10-0" EA 1 0% 1 25.500 $ 92.00 | $2346.00 | $ 12,250.00 | $ 14,596.00 | $ 14,596
Glazina: Aluminum/Glass Double Glazed
‘W4
194 Size: 9-4"x10-0" EA 1 0% 1 15.870 $ 9200 $1,460.04 | $ 10,731.25 | $ 12,191.29 | $ 12,191
ARNYISch Glazina: Aluminum/Glass Double Glazed




DETAILED BREAKDOWN OF ITEM

Prepared for:
Project ID:
Scope: GC )
NYC ESTIMATING
Date: 08/30/23
# QUANTITY W/  UNIT
SR# DESCRIPTION UNIT QUANTITY WASTAGE '\ crace  MANHOUR  WAGE COST MAT.COST ~ UNITCOST  SUB COST
‘W5
195 Size: 4-8"x10-0" EA 1 0% 1 14.250 $ 9200 $1,311.00 | $ 823125 | $ 9,54225| $ 9,542
Glazina: i Glass Double Glazed
‘W5
196 Size: 4-8"x10-0" EA 1 0% 1 14.650 $ 9200 $1,347.80 | $ 823125 | $ 9,579.05| $ 9,579
Glazina: i Glass Double Glazed
W7
197 Size: 8-0"x10-0" EA 2 0% 2 19.980 $ 9200 $1,838.16 | $ 10,000.00 | $ 11,838.16 | $ 23,676
Glazina: i Glass Double Glazed
‘W6
198 Size: 4-6"x7-0" EA 1 0% 1 6.850 $ 9200 $ 63020 | $ 7,34250 | $ 7,97270| $ 7,973
Glazina: i Glass Double Glazed
S2
199 Size: 7-0"x7-8" EA 1 0% 1 7.250 $ 9200 $ 667.00 | $ 859375 | $ 9,260.75| $ 9,261
Glazina: Tampered Glass
BTOTAL $ 88
DR A
Partition Wall P40D As. (18'-0"" Hiah) LF 16
1 Laver of 1/2" Gypsum Board On One Side SF 287
1104 No. of Sheets (4X8) EA 9 0% 9 0.280 35.00 980 | $ 15.00 | $ 2480 $ 222
1105 Tappina LF 144 10% 158 0.008 35.00 0.28 | $ 0.20 | $ 048] S 76
1106 Mudding Lbs. 15 10% 16 0.250 35.00 875 $ 152 | $ 1027 $ 169
1107 Screws EA 431 0% 431 0.005 35.00 018 | $ 012 | $ 030] $ 127
Partition Wall P40F As. (18'-0" Hiah) LF 7
1 Laver of 1/2" Gypsum Board On One_Side SF 128
1108 No. of Sheets (4X8) EA 4 0% 4 0.280 35.00 980 | $ 1500 | $ 2480( $ 99
1109 Tappina LF 64 10% 70 0.008 35.00 0.28 | $ 020 | $ 048] S 34
1110 Mudding Lbs. 7 10% 7 0.250 35.00 875 $ 152 | % 1027 $ 75
1111 Screws EA 192 0% 192 0.005 35.00 018 | $ 012 | $ 030] $ 57
Exterior Wall 13C As. (18'-0" Hiah) LF 15
1 Laver of 5/8" Gypsum Board On One Side SF 262
1112 No. of Sheets (4X8) EA 8 0% 8 0.280 35.00 980 | $ 1550 | $ 2530( $ 207
1113 Tappina LF 131 10% 144 0.008 35.00 028 | $ 020 s 048] $ 69
1114 Mudding Lbs. 14 10% 15 0.250 35.00 875 $ 152 | % 1027 $ 154
1115 Screws EA 393 0% 393 0.005 35.00 018 | $ 012 | $ 030] $ 116
1 Laver of 1/2" Exterior Glass Fiber Mat Gvpsum Board SF 262
1116 No. of Sheets (4X8) EA 8 0% 8 0.280 35.00 980 | $ 50.62 | $ 60.42 | $ 495
1117 Tappina LF 131 10% 144 0.008 35.00 028 | $ 020 s 048] $ 69
1118 Mudding Lbs. 14 10% 15 0.250 35.00 875 $ 152 | % 1027 $ 154
1119 Screws EA 393 0% 393 0.005 35.00 018 | $ 012 | $ 030] $ 116
Exterior Wall 13B As. (18'-0"" High) LF 120
1 Laver of 5/8" Gypsum Board On One Side SF 2108
1120 No. of Sheets (4X8) EA 66 0% 66 0.280 35.00 980 | $ 1550 | $ 2530( $ 1,666
1121 Tappina LF 1054 10% 1159 0.008 35.00 028 | $ 020 s 048] $ 556
1122 Mudding Lbs. 110 10% 121 0.250 35.00 875 | $ 152 | $ 1027] $ 1.238
1123 Screws EA 3162 0% 3162 0.005 35.00 018 | $ 012 | $ 030] $ 933
1 Laver of 1/2" Exterior Glass Fiber Mat Gvpsum Board SF 2108
1124 No. of Sheets (4X8) EA 66 0% 66 0.280 35.00 980 | $ 50.62 | $ 6042 $ 3.980
1125 Tappina LF 1054 10% 1159 0.008 35.00 0.28 | $ 020 | $ 048] S 556
1126 Mudding Lbs. 110 10% 121 0.250 35.00 875 | $ 152 | $ 1027] $ 1.238
1127 Screws EA 3162 0% 3162 0.005 35.00 018 [ $ 012 [ §$ 0.30] $ 933
Exterior Wall 1B As, (18'-0"" High) LF 149
1 Laver of 1/2" Gypsum Board On One Side SF 2605
1128 No. of Sheets (4X8) EA 81 0% 81 0.280 .00 980 | $ 1500 | $ 24.80| $ 2,019
1129 Tapping LF 1302 10% 1433 0.008 .00 028[$ 020 s 048] $ 688
1130 Mudding Lbs. 135 10% 149 0.250 .00 875[ % 152 | 8 1027] $ 1,530
1131 Screws EA 3907 0% 3907 0.005 .00 018 [ $ 012 [ §$ 0.30] $ 1,153
1 Layer of 1/2" Exterior Glass Fiber Mat Gypsum Board SF 2605
1132 No. of Sheets (4X8) EA 81 0% 81 0.280 .00 9.8 $ 5062 | $ 60.42| $ 4,918
1133 A201A, A201B & Plan Details Tapping LF 1302 10% 1433 0.008 .00 0.2 $ 020 s 048] $ 688
1134 A400 Mudding Lbs. 135 10% 149 0.250 .00 875 $ 152 | $ 1027[ $ 1,530
1135 Screws EA 3907 0% 3907 0.005 .00 018 [ $ 012 [ $ 0.30] $ 1,153
Exterior Wall 13 As, (16'-0" High) LF 42
1 Laver of 5/8" Gypsum Board On One Side SF 667
1136 No. of Sheets (4X8) EA 21 0% 21 0.280 .00 980 | $ 1550 | $ 2530| $ 527
1137 Tapping LF 333 10% 367 0.008 .00 028[$% 020 s 048] $ 176
1138 Mudding Lbs. 35 10% 38 0.250 .00 875[ % 152 | $ 1027 $ 392
1139 Screws EA 1000 0% 1000 0.005 .00 018 [ $ 012 [ §$ 0.30] $ 295
1 Layer of 1/2" Exterior Glass Fiber Mat Gypsum Board SF 667
1140 No. of Sheets (4X8) EA 21 0% 21 0.280 .00 980 [ $ 50.62 | $ 60.42| $ 1,259
1141 Tapping LF 333 10% 367 0.008 .00 028 $ 020 | $ 048] s 176
1142 Mudding Lbs. 35 10% 38 0.250 .00 875[ % 152 | $ 1027 $ 392
1143 Screws EA 1000 0% 1000 0.005 .00 018 [ $ 012 [ §$ 0.30] $ 295
Partition Wall P20G As, (18'-0" High) LF 13
1 Laver of 1/2" Gypsum Board On Both Sides SF 441
1144 No. Of Sheets (4X8) EA 14 0% 14 0.280 .00 980 | $ 1500 | $ 24.80| $ 342
1145 Tapping LF 221 10% 243 0.008 .00 028 | $ 020 [ $ 048] $ 116
1146 Mudding Lbs. 23 10% 25 0.250 .00 875[ % 152 | 8 1027] $ 259
1147 Screws EA 662 0% 662 0.005 .00 018 [ $ 012 [ §$ 030] $ 195
Partition Wall P20E As, (18'-0" High) LF 205
1 Laver of 1/2" Gypsum Board On One_Side SF 3591
1148 No. of Sheets (4X8) EA 112 0% 112 0.280 .00 .8 1500 | $ 2480 $ 2,783
1149 Tapping LF 1796 10% 1975 0.008 .00 . 2¢ 020 | $ 048] $ 948
1150 Mudding Lbs. 187 10% 205 0.250 .00 .7 152 1] $ 1027 $ 2,110
1151 Screws EA 5387 0% 5387 0.005 .00 .1 012 [ $ 030] $ 1,589
Parapet Wall As, (7'-6" Hiah) LF 7
2 Lavers of 3/4" Plywood Sheathing SF 99
1152 No. of Sheets (4X8) EA 3 0% 3 0.280 .00 .8 48.00 | $ 57.80| $ 179
1153 Tapping LF 50 10% 55 0.008 .00 .28 020 | $ 048] $ 26
1154 Mudding Lbs. 5 10% 6 0.250 .00 .7 1521 $ 1027 $ 58
1155 Screws EA 149 0% 149 0.005 .00 .1 012 | 030] $ 44
Parapet Wall As, (2'-6" Hiah) LF 61
2 Lavers of 3/4" Plywood Sheathing SF 307
1156 No. of Sheets (4X8) EA 10 0% 10 0.280 .00 .8 48.00 | $ 57.80| $ 554
1157 Tapping LF 153 10% 169 0.008 .00 .24 0.20 | $ 048] $ 81
1158 Mudding Lbs. 16 10% 18 0.250 .00 .7 152 1] $ 1027 $ 180
1159 Screws EA 460 0% 460 0.005 .00 .1 0123 030] $ 136
Parapet Wall As, (5'-3" High) LF 18
2 Lavers of 3/4" Plywood Sheathing SF 184
1160 No. of Sheets (4X8) EA 6 0% 6 0.280 .00 .80 | $ 48.00 | $ 57.80| $ 332
1161 Tapping LF 92 10% 101 0.008 .00 .28 [ $ 020 [ $ 048] $ 49
1162 Mudding Lbs. 10 10% 11 0.250 .00 758 152 | $ 1027 $ 108
1163 Screws 276 0% 276 0.005 .00 .18 | $ 012 s 030 $ 81
1164 Suspended Gypsum Board Ceiling SF 428 10% 471 0.040 $ 4000 $ 160 | $ 122 | $ 282|$ 1.328
1165 A210 Plan Details  [(2x4) Vinyl Faced Ceiling Tile SF [ 1330 10% 1463 0.056 $ 5400([$ 302 $ 424 | $ 7.26| $ 10,627




DETAILED BREAKDOWN OF ITEMS
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NYC ESTIMATING
Date: 08/30/23
Drawing # Detail # UANTITY W/ UNIT HOURLY
DESCRIPTION QUANTITY WASTAGE QWASTAGE MANHOUR ~ WAGE MAT.COST ~ UNITCOST  SUB COST
1166 Exposed Ceiling 3642 10% 4006 0.016
FLOORING
1167 Plan Details Sealed Concrete 397 10% 437 0.028 $ 5400]$ 151 | $ 087 |$ 238| $ 1,040
1168 Floor Tile 6632 10% 7295 0.072 $ 5400]$ 389 | $ 3678 756| $ 55,137
WALL BASE
1169 Plan Details Sealed Concrete Ceiling 109 10% 120 0.035 $ 5400|$ 189 | $ 122 | g 311 $ 373
1170 A201A Tile Base 752 110% 1579 0.062 $ 5400]$ 33| $ 70418 1039 $ 16,405
WALL TILE
1171 Wall Tile @ Baths 540 10% 594 0.120 $ 5400($ 648 | $ 3358 983| $ 5,839
PAINTING
1172 Plan Details Paint @ Gypsum Board Ceiling 428 10% 471 0.035 $ 4500]$ 158 | $ 092 | 250| $ 1,175
1173 Paint @ Exposed Ceiling 3642 10% 4006 0.035 $ 4500|$ 158 | $ 092 | 250| $ 9,995
EXTERIOR FINISHES
Manufactured Stone Masonry
1174 -Ledgestone SF 3701.22 10% 4071 0.085 $ 4700 $ 400 | $ 1584 | $ 19.84| $ 80,755
- Carbon
High Pressure Compact Laminate(HPL)
1175 _ Crown XCL Phenolic Panel ' 404X, 636X. 655X, 637X SF 444.16 10% 489 0.035 $ 47.00| $ 165 $ 312 $ 4.76| $ 2,327
High Pressure Compact Laminate(HPL)
1176 _ Crown XCL Phenolic Panel * 645X-LW' SF 923.77 10% 1016 0.035 $ 47.00| $ 165 $ 312 | $ 476 $ 4,841
High Pressure Compact Laminate(HPL)
1177 ASOL & A2 Plan Details |- Crown XCL Phenolic Pane! 711X SF 511.23 10% 562 0.035 $ 47.00| $ 165 $ 312 | $ 476| $ 2,679
1178 High Pressure Compact Laminate(HPL) - Crown XCL SF 51.04 10% 56 0035 |$ 4700|$ 165|$ 312 s 476| 8 267
Phenolic Panel ' 711X-LW'
1179 Perforated Metal Feature Panel SF 146.73 10% 161 0.032 $ 47.00| $ 150 | $ 124 | $ 874 $ 1411
1180 Prefabricated Exterior Coolers SF 494.89 10% 544 0145 |$ 47008 682|$ 2256|s  2038|$ 15901
cooling vent/louver assumed for pricina
1181 House Wrap (Building Paper) SF 5807 10% 6388 0.008 $ 47.00| $ 038[$ 022|$ 060 $ 3.807
1182 lluminated Signage- Wall Mounted As Per Brand EA 3 0% 3 0500 |$ 47.00|$ 2350 |$  25000|$ 27350 | $ 821
Standard, Under Separate Permit
1183 (36" High) Glass Patio Guard LF 50.22857143 10% 55 0.125 $ 47.00| $ 588 | $ 4422 | $ 50.10 | $ 2.768
BTOTA $ 65.676
P A
BATH A OR
1184 Wall Mirror EA 4 0% 4 0.400 $ 6500|$ 26.00 [ $ 108.00 | $ 134.00 [ $ 536
1185 Soap Dispenser EA 4 0% 4 0.285 65.00 15.68 3100 | $ 46.68 | $ 187
1186 Toilet Paper Dispenser EA 6 0% 6 0.320 65.00 17.60 48.00 | $ 65.60 | $ 394
1187 24" Long Grab Bar EA 4 0% 4 0.350 65.00 19.25 2456 | $ 4381 $ 175
1188 A801b Assumed Towel Dispenser EA 2 0% 2 0.325 65.00 17.88 8500 [ $  102.88] $ 206
1189 Hand Dryer EA 2 0% 2 0.385 65.00 21.18 23329 | $ 254.47| $ 509
1190 Napkin Disposals EA 2 0% 2 0.200 65.00 11.00 2329 | $ 3429 $ 69
1101 Bathroom Plastic Partition Wi Door (70" High) LF 52 10% 57 0182 | 6500($ 1001 |$ 28565 |$ 20566 $ 16782
Note: Heiaht is Assumed
1192 A301, A302 Plan Notes 12" High Address Numbering Signage EA 1 0% 1 3.980 $ 6500|$ 2475[$ 143865 | $ 1.46340| $ 1.463
1193 ! 5-0" H x 11-0" W Building Name Signage ( Bar Louie) EA 2 0% 2 9.980 $ 6500 | $ 12650 [ $ 825000 | $ 8.376.50 | $ 16.753
(0]
1194 A302 Plan Notes Knox Box for Fire Department access EA 1 0% 1 0.850 $ 65.00|$ 4675 $ 49500 | § 541.75| $ 542
BTOTA
OUIP
ouIP
1259 Refrigerator W/ Stand EA 4 0% 4 1.250 0.00 62.50 - $ 6250 | $ 250
1260 Oven EA 1 0% 1 0.450 0.00 22.50 - $ 2250 $ 23
1261 Plancha (Gas) EA 3 0% 3 1.000 0.00 50.00 - $ 50.00| $ 150
1262 4 Burn Cooking Range EA 1 0% 1 1.450 0.00 72.50 - $ 7250 $ 73
1263 Deep Fat Fryer EA 2 0% 2 1.000 0.00 50.00 - $ 50.00| $ 100
1264 Timer (Solar Powered) EA 1 0% 1 0.850 0.00 42.50 - $ 4250 $ 43
1265 Reach In Freezer EA 1 0% 1 2.100 0.00 105.00 - $ 105.00 | $ 105
1266 Exhaust Hood EA 1 0% 1 1.450 0.00 72.50 - $ 7250 $ 73
1267 Under counter Freezer EA 1 0% 1 1.000 0.00 50.00 - $ 50.00| $ 50
1268 Garbage Fan EA 3 0% 3 1.200 0.00 60.00 - $ 60.00| $ 180
1269 Food pan EA 1 0% 1 0.250 0.00 12.50 - $ 1250( $ 13
1270 Toaster EA 1 0% 1 0.20( 0.00 10.0( - $ 10.00 | $ 10
1271 Food Overhead Warmer EA 2 0% 2 0.50( 0.00 25.0 - $ 25.00| $ 50
1272 Drop In Cold Food Station EA 1 0% 1 1.100 0.00 55.0 - $ 55.00| $ 55
1273 Electric Oven Steamer EA 2 0% 2 0.50( 0.00 25.0 - $ 25.00| $ 50
1274 Floor Trough EA 1 0% 1 1.00( 0.00 50.0 - $ 50.00| $ 50
1275 Tilt Skillet EA 1 0% 1 1.350 0.00 67.50 - $ 67.50| $ 68
1276 Heavy Duty Cooking Range EA 1 0% 1 1.500 0.00 75.00 - $ 75.00| $ 75
1277 Rack Pan EA 1 0% 1 0.200 0.00 10.00 - $ 1000( $ 10
1278 Reach-In Refrigerator EA 2 0% 2 2.250 0.00 112.50 - $ 11250 | $ 225
1279 Hand Sink EA 1 0% 1 3.000 0.00 150.00 - $ 150.00 | $ 150
1280 Drop In Sink EA 1 0% 1 2.850 0.00 142.50 - $ 14250 | $ 143
1281 Heat Lamp EA 3 0% 3 0.350 0.00 17.50 - $ 1750| $ 53
1282 Mixer Floor EA 1 0% 1 0.500 0.00 25.00 - $ 25.00| $ 25
1283 2 Compartment Sink EA 1 0% 1 3.850 0.00 192.50 - $ 19250 | $ 193
- R —
1284 Under Bar Dry Storage W/ Sink EA 1 0% 1 2.250 0.00 112.50 - $ 11250 | $ 113
1285 Glass Washer EA 1 0% 1 0.850 0.00 42.50 - $ 4250 $ 43
1286 Under Bar Glass Rack EA 1 0 1 0.28( 0.00 14.0 - $ 14.00| $ 14
1287 Under Bar Glass Rack EA 1 0 1 0.28( 0.00 14.0 - $ 14.00| $ 14
1288 Under Liquor Display EA 3 0 3 1.00( 0.00 50.0 - $ 50.00| $ 150
1289 Under Bar Ice Bin EA 1 0 1 1.850 0.00 92.50 - $ 9250 $ 93
1290 Under Bar Soda Gun Holder EA 2 0 2 0.380 0.00 19.00 - $ 19.00| $ 38
1291 Under Bar Dry Storage EA 1 0 1 2.650 0.00 132.50 - $ 13250 | $ 133
1292 Forster/ Chiller EA 2 0 2 1.000 0.00 50.00 - $ 50.00| $ 100
1293 Under Bar POS Cabinet EA 1 0 1 2.500 0.00 125.00 - $ 125.00 | $ 125
1294 Under Bar Filler & Drail EA 5 0 5 0.650 0.00 32.50 - $ 3250| $ 163
1295 Back Bar Cooler EA 2 0 2 2.850 0.00 142.50 - $ 14250 | $ 285
1296 Under Bar Dry Waste EA 2 0 2 0.300 0.00 15.00 - $ 15.00| $ 30
1297 Under Bar Ice Chest EA 2 0 2 1.650 0.00 82.50 - $ 8250 $ 165
1298 Under Bar Mixology Sink EA 2 0 2 2.00( 0.00 100.0 - $ 100.00 | $ 200
1299 Beer Tap EA 1 0 1 0.48( 0.00 24.0 - $ 24.00| $ 24
1300 Walk In Beer Cooler EA 1 0 1 1.98( 0.00 99.0 - $ 99.00| $ 99
1301 Walk In Coils EA 1 0 1 1.50( 0.00 75.0( - $ 75.00| $ 75
1302 Beer System EA 1 0 1 2.50( 0.00 125.0( - $ 125.00 | $ 125
Note: All Accessories are Installed Only
Please varify
BTOTA 4,199
OLD WATER PIPE (BELO RAD
Type "K" Soft Annealed Copper Tube, ASTM
B 88M
1303 2" Dia Domestic Cold Water Pipe [ LF 28 10% 31 0.045 $ 7200]|$ 3241 $ 4959 | $ 52.83| $ 1.650.41






