
Prepared for:

Project ID:

Scope: G.C

No. Of Floors: 1

Date: 11/14/23

BUILDING GSF 13,993

DIVISION NO DESCRIPTION
TOTAL DIV. 

COST

TOTAL DIV. 

COST (PER SF)

1000 General Requirements 85,500$                   6.11$                          

2000 Existing Condition 13,825$                   0.99$                          

3000 Concrete 20,503$                   1.47$                          

4000 Masonry 1,468$                     0.10$                          

5000 Metals 6,390$                     0.46$                          

6000 Wood, Plastics & Composites 10,548$                   0.75$                          

7000 Thermal & Moisture Protection 153,974$                 11.00$                        

8000 Opening  97,992$                   7.00$                          

9000 Finishes 116,606$                 8.33$                          

10000 Specialties 1,220$                     0.09$                          

12000 Furnishing 6,752$                     0.48$                          

22000 Plumbing 24,864$                   1.78$                          

23000 Hvac 217,958$                 15.58$                        

26000 Electrical 111,721$                 7.98$                          

28000 Electronic Safety And Security Manufacturer 5,404$                     0.39$                          

31000 Earthwork 8,117$                     0.58$                          

32000 Site Improvements 39,205$                   2.80$                          

922,047$                 66$                          

OVERHEAD AND PROFIT 10% 92,205$                   6.59$                       

INSURANCE 3% 27,661$                   2$                            

CONTINGENCY 5% 46,102$                   3$                            

TAX 6% 35,605$                   4$                            

1,123,620$              82$                          

TOTAL TRADE COST

SUGGESTED BID

GENERAL SUMMARY
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Prepared for:

Project ID:

Scope: G.C

Date: 11/14/23

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE
QUANTITY W/ 

WASTAGE

UNIT 

MANHOUR

 HOURLY 

WAGE 
LABOR COST MAT. COST UNIT COST SUB COST

GENERAL REQUIREMENTS

1 Permits LS 1 0% 1 0.000 -$        -$               -$              $                -   

2 Supervision and Coordination LS 1 0% 1 0.000 -$        -$               -$              $  45,000.00  $   45,000.00 

3 Submittals and Shop drawings LS 1 0% 1 0.000 -$        -$               -$              $    2,500.00  $     2,500.00 

4 Final Cleaning LS 1 0% 1 0.000 -$        -$               -$              $    2,000.00  $     2,000.00 

5 Mobilization Costs LS 1 0% 1 0.000 -$        -$               -$              $  28,500.00  $   28,500.00 

6 Temporary Control & Facilities LS 1 0% 1 0.000 -$        -$               -$              $    5,500.00  $     5,500.00 

7 Scaffolding LS 1 0% 1 0.000 -$        -$               -$              $    2,000.00  $          2,000 

 SUBTOTAL  $        85,500 

EXISTING CONDITIONS

DEMOLITION

8
Tag 1: Remove Existing Door in its entirety

Door Size: (3'-0" W x 7'-0" H)
EA 9 0% 9 1.320 32.00$    42.24$           -$              $         42.24  $        380.16 

9

Remove Existing Door in its entirety

Door Size: (3'-0" W x 7'-0" H)

Note: At These Location There are New Doors In Door Schedule, But 

No Demolition is Given In Demo Plan D101 , So We Have Assumed 

Demo For These Four Doors.

EA 4 0% 4 1.320 32.00$    42.24$           -$              $         42.24  $        168.96 

10 Tag 2: Remove Existing Stud Wall (11' H Assumed) SF 1547 0% 1547 0.010 32.00$    0.32$             -$              $           0.32  $        495.16 

11 Tag 3: Remove Existing 96"W x 42"H Window (1 EA) SF 28 0% 28 1.200 32.00$    38.40$           -$              $         38.40  $     1,075.20 

12 Tag 8: Remove Interior Masonry Wall (9'-6" H Assumed) SF 60 0% 60 0.028 32.00$    0.90$             -$              $           0.90  $          54.14 

13 Tag 3: Remove Existing 24"W x 42"H Window (3 EA) SF 31 0% 31 0.500 32.00$    16.00$           -$              $         16.00  $        496.00 

14 Tag 18: Demolish Existing Masonry Wall ( 9'-3" H) SF 280 0% 280 0.028 32.00$    0.90$             -$              $           0.90  $        251.29 

15
Tag 19: Saw Cut Window Opening In Masonry Wall( 56" W x 48" H, 

11 EA)
SF 462 0% 462 0.032 32.00$    1.02$             -$              $           1.02  $        473.09 

16 Tag 17: Remove Dog Hatch (3' H x16" Assumed) EA 12 0% 12 0.500 32.00$    16.00$           -$              $         16.00  $        192.00 

17 Tag 22: Remove Chain Link & Pipe Kennels SF 4396 0% 4396 0.005 32.00$    0.16$             -$              $           0.16  $        703.36 

18 Tag 19: Saw Cut Door Opening In Masonry Wall( 6'3" W x 7' H) SF 44 0% 44 0.032 32.00$    1.02$             -$              $           1.02  $          45.06 

19 Tag 12: Remove Wood Shed incl. Concrete Pad SF 140 0% 140 0.056 32.00$    1.79$             -$              $           1.79  $        250.41 

20 Tag 16: Remove Existing Pipe Bollard (5' H Assumed) EA 4 0% 4 0.425 32.00$    13.60$           -$              $         13.60  $          54.40 

21 Tag 15: Remove Existing Transformer (2'-8" W x 4' L) EA 2 0% 2 1.500 32.00$    48.00$           -$              $         48.00  $          96.00 

22 Tag 11: Remove Compressor , Ducts incl. Concrete Pad SF 140 0% 140 0.056 32.00$    1.79$             -$              $           1.79  $        251.44 

23 Tag 14: Remove Existing Chain Link Fence (7' H Assumed) SF 715 0% 715 0.010 32.00$    0.32$             -$              $           0.32  $        228.93 

24
Tag 20: Remove Existing Chain Link Fence Gate

 (5' H x 20' W, Height is Assumed)
EA 1 0% 1 2.500 32.00$    80.00$           -$              $         80.00  $          80.00 

25
Tag 20: Remove Existing Chain Link Fence Gate

 (5' H x 5' W, Height is Assumed)
EA 1 0% 1 0.600 32.00$    19.20$           -$              $         19.20  $          19.20 

26

Tag 8,9: Remove Existing Masonry Retaining Wall (95 LF)

Note: We Assumed Area According To The Plan Notes, (Site 

Information/GI-100), Please verify.

SF 190 0% 190 0.028 32.00$    0.90$             -$              $           0.90  $        170.24 

27 Tag 10: Provide Opening In Existing Masonry Wall. SF 55 0% 55 0.032 32.00$    1.02$             -$              $           1.02  $          56.35 

28
Tag 5: Remove Existing Roof Membrane(1" Thick, 2 Layers Of 

Rolled Asphalt Roofing)  & 2" Thick Insulation 
SF 12747 0% 12747 0.013 32.00$    0.42$             -$              $           0.42  $     5,302.75 

29
Tag 7: Remove Existing Solar Panels, Dunnage & Supports Above 

Roof 
SF 453 0% 453 0.008 32.00$    0.26$             -$              $           0.26  $        115.94 

30 Tag 6: Remove Existing Skylights (4'-4" L x 1'-10" W) EA 17 0% 17 1.000 32.00$    32.00$           -$              $         32.00  $        544.00 

31 P101 Tag 4: Remove Existing Sink EA 1 0% 1 1.250 32.00$    40.00$           -$              $         40.00  $          40.00 

DETAILED BREAKDOWN OF ITEMS

Roof Demo PlanD101

Plan Notes

Demo PlanD101
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32 A121
Remove Spray Coating On Concrete Roof Panels To Be Left Exposed 

To view.
SF 4762 0% 4762 0.005 32.00$    0.16$             -$              $           0.16  $        761.92 

33
Keynote #1/CD-

100
Remove Concrete Curb & Gutter LF 92 0% 92 0.040 32.00$    1.28$             -$              $           1.28  $        118.13 

34
Keynote #2/CD-

100
Remove HVAC Unit EA 3 0% 3 2.500 32.00$    80.00$           -$              $         80.00  $        240.00 

35
Keynote #5/CD-

100
Remove Concrete Sidewalk SF 85 0% 85 0.056 32.00$    1.79$             -$              $           1.79  $        151.57 

36
Keynote #6/CD-

100
Remove Concrete Pavement SF 269 0% 269 0.042 32.00$    1.34$             -$              $           1.34  $        362.07 

37
Keynote #7/CD-

100
Remove Existing Sign EA 2 0% 2 0.100 32.00$    3.20$             -$              $           3.20  $            6.40 

38 LF-101 Plan Notes Remove Trees From Previous Forest Conservation Plan EA 3 0% 3 1.000 32.00$    32.00$           -$              $         32.00  $          96.00 

PATCH & REPAIR

39 A200 Plan Notes Patch & Repair Exterior Brick Veneer SF 133 0% 133 0.075 32.00$    2.40$             1.02$            $           3.42  $        454.86 

RELOCATION

40

Relocate Existing Signs A

 - (12"x18") Fire Lane

 - R7-1

EA 2 0% 2 0.620 32.00$    19.84$           -$              $         19.84  $          39.68 

41

Relocate Existing Signs B

 - (12"x24") Reserved Parking

 - R7-8

 - (12"x 6") Van Accessible

 - R7-8p

EA 2 0% 2 0.780 32.00$    24.96$           -$              $         24.96  $          49.92 

 SUBTOTAL  $        13,825 

CONCRETE

CAST IN PLACE CONCRETE 

CONCRETE CUTTING:

42 Sawcut and Remove Existing Slab for Conduit Installation SF 15 5% 16 0.048 56.00$    2.69$             -$              $           2.69  $               43 

43 4" Concrete Slab Infill (0.2 CY) SF 15 5% 16 0.052 56.00$    2.91$             4.25$            $           7.16  $             116 

44 Compacted CR6 Backfill CY 1 5% 1 0.785 52.00$    40.82$           18.50$          $         59.32  $               42 

45 Core Drill and Install 3" Pipe Sleeves EA 1 0% 1 0.800 52.00$    41.60$           85.25$          $       126.85  $               85 

CONCRETE SLAB:

46
4" Thk 4000 PSI Concrete Slab (21 CY)

-1/8" : 12 Sloped From Center
SF 1377 5% 1446 0.062 56.00$    3.47$             4.85$            $           8.32  $        12,032 

47 6 MIL Polyurethane Vapor Barrier SF 1377 5% 1446 0.015 50.00$    0.75$             0.28$            $           1.03  $          1,489 

48 Compacted Fill CY 51 5% 54 0.325 52.00$    16.90$           -$              $         16.90  $             905 

CONCRETE FILL:

49 1/A500 Fill W/ Concrete and Level Existing Floor (11 CY) SF 2577 5% 2706 0.020 56.00$    1.12$             1.02$            $           2.14  $          5,791 

 SUBTOTAL  $        20,503 

MASONRY

50 8" CMU Infill W/ Corrugated Masonry Ties and Weep Hole SF 68 5% 72 0.120 45.00$    5.40$             4.25$            $           9.65  $             692 

51 4" Brick Veneer Infill W/ Corrugated Masonry Ties SF 68 5% 72 0.100 45.00$    4.50$             3.28$            $           7.78  $             558 

52 12" CMU Infill @ Interior CMU Wall SF 12 5% 13 0.210 45.00$    9.45$             7.24$            $         16.69  $             218 

 SUBTOTAL  $          1,468 

METALS

STRUCTURAL STEEL 

CD-100

CD-100
Keynote #7/CD-

100

A101

2/A300

2-3/A500

CMU INFILL

A200
3/A500

Plan Notes
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LINTELS

53 A101 1/A500
Steel Lintel:

W8X15 w/ 1/4" Thk. Plate (70 LF)
LBS 1645 5% 1727 0.013 58.00$    0.75$             2.45$            $           3.20  $          5,534 

METAL FABRICATIONS

METAL LADDERS

54 A103 Plan Notes/A101 2'-3"W x 14'-0"H Steel Ladder EA 1 0% 1 2.250 58.00$    130.50$         725.85$        $       856.35  $             856 

 SUBTOTAL  $          6,390 

WOOD & PLASTIC 

ROUGH CARPENTRY 

SILL BOARD

55 A602 4/A602 1'-1" W x 5/4" Thk. OAK Sill Board @ Window Type A. LF 60 5% 63 0.024 45.00$    1.08$             17.65$          $         18.73  $          1,180 

BLOCKING:

56 A400 Plan Notes Blocking Provided For Millwork LF 16 5% 17 0.010 45.00$    0.45$             0.40$            $           0.85  $               14 

57
2/A501, PUT-T-

18/ TPO Details
1-1/2"x5-1/2" Pressure Treated Blocking LF 336 5% 353 0.012 45.00$    0.54$             1.02$            $           1.56  $             550 

58 1-1/2"x4" Pressure Treated Blocking LF 516 5% 542 0.012 45.00$    0.54$             0.85$            $           1.39  $             753 

59 1-1/2"x9" Pressure Treated Blocking LF 516 5% 542 0.013 45.00$    0.59$             1.45$            $           2.04  $          1,103 

CABINETRY & MILLWORK:

60
36" L x 30" H x 12" D Wall Cabinet W/ Doors, Hardware and Adj 

Shelving
EA 1 0% 1 1.250 48.00$    60.00$           1,150.00$     $    1,210.00  $          1,210 

61
36" L x 24" H x 12" D Wall Cabinet W/ Doors, Hardware and Adj 

Shelving
EA 1 0% 1 1.000 48.00$    48.00$           1,125.00$     $    1,173.00  $          1,173 

62
18" L x 30" H x 12" D Wall Cabinet W/ Door, Hardware and Adj 

Shelving
EA 1 0% 1 0.850 48.00$    40.80$           625.14$        $       665.94  $             666 

63 36" L x 36" H x 24" D Sink Cabinet W/ Doors and Hardware EA 1 0% 1 1.850 48.00$    88.80$           1,725.00$     $    1,813.80  $          1,814 

64
24" Deep Drawers W/ Hardware

-Finger Jointed Wood W/ Dovetail
EA 4 0% 4 0.400 48.00$    19.20$           124.50$        $       143.70  $             575 

65
18" L x 36" H x 24" D Trash Cabinet W/ Slide Out Door, Hardware 

and (2) Trash Bin
EA 1 0% 1 1.000 48.00$    48.00$           485.50$        $       533.50  $             534 

66
18" L x 36" H x 24" D Base Cabinet W/  Door, Hardware and 

Shelving
EA 1 0% 1 1.100 48.00$    52.80$           924.54$        $       977.34  $             977 

 SUBTOTAL  $        10,548 

THERMAL & MOISTURE PROTECTION

THERMOPLASTIC MEMBRANE ROOFING

THERMOPLASTIC-POLYOLEFIN ROOFING AS:

67

Note 2/A103, 

PUT-T-18 / TPO 

Details

0.080" Platinum Thermoplastic-Polyolefin Roofing (TPO) Membrane SF 13155 5% 13813 0.005 47.00$     $            0.24  $          1.50  $           1.74  $        23,966 

68 Note 2/A103  1/2" OSB Protection Board SF 12775 5% 13414 0.008 47.00$     $            0.38  $          0.65  $           1.03  $        13,763 

69

Note 2/A103, 

PUT-RE-12, TPO 

Details

6" Firestone Rigid ISO Insulation (R-30) SF 13155 5% 13813 0.013 47.00$     $            0.61  $          4.25  $           4.86  $        67,146 

70
PUT-T-18 / TPO 

Details
Firestone TPO Bonding Adhesive SF 13155 5% 13813 0.005 47.00$     $            0.24  $          1.02  $           1.26  $        17,336 

ROOF ACCESSORIES

A103
3, 4/A501, Note 

5/A103

Note: Casework To Be Carb 2 Compliant 5/8" Grade a Solid Birch Plywood. Mortise and Tenon 

A103

FINISH CARPENTRY 

A400 Plan Notes
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71
2/A501,  FS-DL-8/ 

TPO Details

12" Tall Skylight Metal Curb w/ Fasteners & Seam Plate @ 12"O.C.

- Wasco Pre-Manufactured 

Note: Approved Wood Curbs Can Also Be Used Instead

LF 288 5% 303 0.028 47.00$    1.32$             41.25$          $         42.57  $        12,879 

72
1/A501, PUT-T-

18/ TPO Details

14" Tall RTU Unit Metal Curb w/ Fasteners & Seam Plate @ 12"O.C.

- Carrier: CRRFCURB003A01 

Note: Approved Wood Curbs Can Also Be Used Instead

LF 48 5% 50 0.032 47.00$    1.50$             48.50$          $         50.00  $          2,520 

73

3, 4/A501, Bid 

RFI GCI 01, PUT-

RE-1/ TPO 

Details

8" Anchor-Tite Metal (Platinum) Fascia Cover System As:

- Anchor Gard Platinum Fascia Cover

- Extruded Anchor Gard Platinum Bar

- Anchor Gard S.S. Fasteners @ 12" O.C.

Note: Break Metal Flashing Can Be Used As An Alternative

LF 522 5% 548 0.028 47.00$    1.32$             11.20$          $         12.52  $          6,860 

74
4/A501, Note 

5/A103

13'-3"Hx 4"Dia Round Downspout w/ Aluminum Drain Cover 

Compatible With TPO Roofing
EA 8 0% 8 0.600 47.00$    28.20$           68.52$          $         96.72  $             774 

75 A103 Rev 1

Note 8/A103 

Rev 1, MA-9/ 

TPO Details

2'-6"Wx30'-0"L X-Tred Roof Walkway Pads SF 206 5% 216 0.050 47.00$    2.35$             6.72$            $           9.07  $          1,962 

76 A103 
FS-DL-8/ TPO 

Details
Quick seam RPF Strip w/ Quick prime LF 288 5% 302 0.012 47.00$    0.56$             2.45$            $           3.01  $             911 

FLASHING & TRIMS

77 A101 1/A500 Aluminum Flashing W/ Drip Edge @ Windows Heads LF 60 5% 63 0.021 47.00$    0.99$             6.75$            $           7.74  $             487 

FLASHING AND SHEET METAL

FLEXIBLE FLASHING:

78
FS-DL-8/ TPO 

Details

Ultra ply TPO 18" Curb Flashing @ Skylight

Note: Assumed
LF 288 5% 302 0.022 47.00$    1.03$             12.58$          $         13.61  $          4,117 

79
PUT-T-18 / TPO 

Details
Ultra ply TPO 18" Curb Flashing @ RTU Curb LF 48 5% 50 0.022 47.00$    1.03$             12.58$          $         13.61  $             686 

80 A103 Rev 1
MA-9/TPO 

Details
10"x0.75"x5" Quick seam Flashing @ 3' O.C. Along Walkway Pads LF 44 5% 46 0.012 47.00$    0.56$             2.45$            $           3.01  $             138 

JOINT PROTECTION

SEALANT 

81 Cut Edge Sealant @ RTU Curb LF 55 5% 58 0.010 47.00$    0.47$             0.68$            $           1.15  $               66 

82
Cut Edge Sealant @ Skylight

Note: Assumed
LF 300 5% 315 0.010 47.00$    0.47$             0.68$            $           1.15  $             362 

 SUBTOTAL  $      153,974 

OPENINGS

 DOOR & FRAME 

83

Door Tag 121B,138: Steel Door W/ (2'-0" W & 2'-6" H) Safety Glass 

Panel

Door Size:(3'-0"W x 7'-0"H x 1 3/4") 

Door Material: Steel

Frame Material: Hollow metal

EA 2 0% 2 3.200 45.00$    144.00$         1,150.00$     $    1,294.00  $          2,588 

84

Door Tag 122,123,126,129B,131B,132B,133,136: Steel Door W/ (2'-

0" W & 2'-6" H) Safety Glass Panel

Door Size:(3'-0"W x 7'-0"H x 1 3/8") 

Door Material: Steel

Frame Material: Hollow metal

EA 8 0% 8 3.200 45.00$    144.00$         1,150.00$     $    1,294.00  $        10,352 

Door scheduleA600

A103

A103

Note 5/PUT-T-18 

/TPO Details
A103
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85

Door Tag 125: Steel Door W/ (2'-0" W & 2'-6" H) Safety Glass Panel

Door Size:(3'-0"W x 6'-8"H x 1 3/8") 

Door Material: Steel

Frame Material: Hollow metal

EA 1 0% 1 3.000 45.00$    135.00$         1,085.00$     $    1,220.00  $          1,220 

86

Door Tag 124: Steel Door W/ 2 EA (2'-0" W & 2'-6" H) Safety Glass 

Panels

Door Size:(3'-0"W x 7'-0"H x 1 3/8") 

Door Material: Steel

Frame Material: Hollow metal

EA 1 0% 1 3.200 45.00$    144.00$         1,150.00$     $    1,294.00  $          1,294 

87

Door Tag 129A,131A: Double Leaf Steel Door W/ (2'-0" W & 2'-6" 

H) Safety Glass Panel

Door Size:(2(3'-0")W x 7'-0"H x 1 3/4") 

Door Material: Steel

Frame Material: Hollow metal

EA 1 0% 1 5.850 45.00$    263.25$         2,125.14$     $    2,388.39  $          2,388 

88

Door Tag 131A: Double Leaf Steel Door W/ (2'-0" W & 2'-6" H) 

Safety Glass Panel

Door Size:(2(3'-0")W x 7'-0"H x 1 3/8") 

Door Material: Steel

Frame Material: Hollow metal

EA 1 0% 1 5.850 45.00$    263.25$         2,125.14$     $    2,388.39  $          2,388 

89

Door Tag 137: Flush Steel Door

Door Size:(3'-0"W x 6'-8"H x 1 3/8") 

Door Material: Steel

Frame Material: Hollow metal

EA 1 0% 1 2.850 45.00$    128.25$         825.14$        $       953.39  $             953 

DOOR HARDWARES

90

Hardware Set 1: At Exterior Double Entrance As-

-6 Hinges

-2 Exit Device

-Electric Strike

-Removable Mullion

-Cylinders as Required

-2 Closer

-Weather Stripping

-Meeting Stile Gasket

-Sweep

-Kickplates

EA 1 0% 1 2.800 45.00$    126.00$         1,791.82$     $    1,917.82  $          1,918 

91

Hardware Set 2: At Rooms With Card Readers As-

-3 Hinges

-Lockset-Cylinder W/ Keyed Lever, Inside Lever Always Free

-Electric Strike

-Closer

-Silencers

-Mop Plate

EA 13 0% 13 1.850 45.00$    83.25$           415.69$        $       498.94  $          6,486 

Door scheduleA600

A600

Page 

136,137/Project 

Manual
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92

Hardware Set 3: At Exterior Single-Exit As-

-3 Hinges

-Exit Device

-Electric Strike

-Lockset-Keyed Exterior

-Cylinders as Required

-Closer

-Weather Stripping

-Sweep

-Kickplates

EA 1 0% 1 2.300 45.00$    103.50$         876.47$        $       979.97  $             980 

93
Tag T1: 3' Long ADA Complaint Aluminum Threshold W/ Weather 

Stripping
EA 5 0% 5 0.350 45.00$    15.75$           162.23$        $       177.98  $             890 

94
Tag T1: 6' Long ADA Complaint Aluminum Threshold W/ Weather 

Stripping
EA 1 0% 1 0.500 45.00$    22.50$           310.82$        $       333.32  $             333 

WEATHER STRIPPING AND SEALS

95 A103
FS-DL-8/ TPO 

Details
1/2" Vinyl Weather Strip LF 288 5% 302 0.014 45.00$    0.63$             2.12$            $           2.75  $             832 

DOOR ACCESSORIES

96 Tag CR1: Exterior Grade Card Reader Electric Strike On Door Frame EA 4 0% 4 0.500 45.00$    22.50$           219.99$        $       242.49  $             970 

97
Tag CR2: Interior Grade Card Reader W/ Electric Strike On Door 

Frame
EA 11 0% 11 0.500 45.00$    22.50$           219.99$        $       242.49  $          2,667 

98 Tag KD: Surface Mounted Kick Down Door Stop EA 15 0% 15 0.200 45.00$    9.00$             14.57$          $         23.57  $             354 

Page 

136,137/Project 

Manual

Note: According to Project Manual, Card Reader Is Not In Contract. 

Please Verify.

WINDOWS

99

Window Tag 110,111: 

Window Size: (56" W x 48" H) 

Frame Material: Aluminum 

Style: Kawneer 8225TL Fixed Above Project-In Hopper

Glazing Type: G1: Insulated Double Pane Glazing W/ Low-E 

EA 2 0% 2 2.500 45.00$    112.50$         1,158.16$     $    1,270.66  $          2,541 

100

Window Tag 112-115: 

Window Size: (56" W x 48" H) 

Frame Material: Aluminum 

Style: Kawneer 8225TL Fixed Above Project-In Hopper

Glazing Type: G1: Insulated Double Pane Glazing W/ Low-E 

EA 4 0% 4 2.500 45.00$    112.50$         1,158.16$     $    1,270.66  $          5,083 

101

Window Tag 116: 

Window Size: (80" W x 99" H) 

Frame Material: Aluminum 

Style: A: Kawneer 8225TL Fixed Above Project-In Hopper

Glazing Type: G1: Insulated Double Pane Glazing W/ Low-E 

EA 1 0% 1 8.500 45.00$    382.50$         3,411.71$     $    3,794.21  $          3,794 

102

Window Tag 117-121: 

Window Size: (56" W x 110" H) 

Frame Material: Aluminum 

Style: A: Kawneer 8225TL Fixed Above Project-In Hopper

Glazing Type: G1: Insulated Double Pane Glazing W/ Low-E 

EA 5 0% 5 6.250 45.00$    281.25$         2,654.21$     $    2,935.46  $        14,677 

103

Window Tag 134,136,137: 

Window Size: (72" W x 42" H) 

Frame Material: Aluminum 

Style: E: Kawneer 8225TL Fixed

Glazing Type: G2: Single Pane 1/2" Safety Coating

EA 3 0% 3 2.800 45.00$    126.00$         1,155.00$     $    1,281.00  $          3,843 

Door Accessories 

Notes
A600

A600

Page 

136,137/Project 

Manual

Door schedule

Window ScheduleA602 
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104

Window Tag 135: 

Window Size: (96" W x 42" H) 

Frame Material: Aluminum 

Style: E: Kawneer 8225TL Fixed

Glazing Type: G2: Single Pane 1/2" Safety Coating

Note: 2 Fixed Panes.

EA 1 0% 1 3.500 45.00$    157.50$         1,540.00$     $    1,697.50  $          1,698 

105

Window Tag 138: 

Window Size: (44" W x 42" H) 

Frame Material: Aluminum 

Style: E: Kawneer 8225TL Fixed

Glazing Type: G2: Single Pane 1/2" Safety Coating

EA 1 0% 1 2.000 45.00$    90.00$           706.48$        $       796.48  $             796 

106

Window Tag 139: 

Window Size: (42" W x 42" H) 

Frame Material: Aluminum 

Style: E: Kawneer 8225TL Fixed

Glazing Type: G3: 

Note: Details OF Glazing Is Not Mentioned.

EA 1 0% 1 2.000 45.00$    90.00$           673.75$        $       763.75  $             764 

Note: Provide Powder Coated Finish to All Windows

STOREFRONT

107

Window Tag 122: 

Window Size: (78 3/4" W x 26" H) 

Frame Material: Aluminum 

Style: C: Kawneer 8400 Left Slider

Glazing Type: G1: Insulated Double Pane Glazing W/ Low-E 

EA 1 0% 1 2.450 45.00$    110.25$         873.30$        $       983.55  $             984 

108

Window Tag 123-125: 

Window Size: (79 3/4" W x 26" H) 

Frame Material: Aluminum 

Style: C: Kawneer 8400 Left Slider

Glazing Type: G1: Insulated Double Pane Glazing W/ Low-E 

EA 3 0% 3 2.450 45.00$    110.25$         884.05$        $       994.30  $          2,983 

109

Window Tag 126: 

Window Size: (78 3/4" W x 26" H) 

Frame Material: Aluminum 

Style: B: Kawneer 8400 Right Slider

Glazing Type: G1: Insulated Double Pane Glazing W/ Low-E 

EA 1 0% 1 2.450 45.00$    110.25$         873.30$        $       983.55  $             984 

110

Window Tag 127-129: 

Window Size: (79 3/4" W x 26" H) 

Frame Material: Aluminum 

Style: B: Kawneer 8400 Right Slider

Glazing Type: G1: Insulated Double Pane Glazing W/ Low-E 

EA 3 0% 3 2.450 45.00$    110.25$         884.05$        $       994.30  $          2,983 

111

Window Tag 130: 

Window Size: (76 3/4" W x 26" H) 

Frame Material: Aluminum 

Style: D: Kawneer 601T Fixed Pane

Glazing Type: G1: Insulated Double Pane Glazing W/ Low-E 

EA 1 0% 1 2.400 45.00$    108.00$         850.46$        $       958.46  $             958 

112

Window Tag 131-133: 

Window Size: (79 3/4" W x 26" H) 

Frame Material: Aluminum 

Style: D: Kawneer 601T Fixed Pane

Glazing Type: G1: Insulated Double Pane Glazing W/ Low-E 

EA 3 0% 3 2.450 45.00$    110.25$         884.05$        $       994.30  $          2,983 

113 Prefinished 0.125 Aluminum Break Metal Filler. SF 17 5% 18 0.015 45.00$    0.68$             32.18$          $         32.86  $             586 

Note: Basis Of Design For StoreFront To Be Kawneer Trifab Versa glaze 601T Framing System.

ROOF WINDOWS AND SKYLIGHTS

Storefront DetailsA603

Window ScheduleA602 
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UNIT SKYLIGHTS:

114

Note 1/ A103, 

FS-DL-8/ TPO 

Details

1'-8"x4'-4" Velux Dynamic Double Dome Skylight w/ Extruded 

Aluminum Sun wave Daylight Frame
EA 17 0% 17 2.500 45.00$    112.50$         308.26$        $       420.76  $          7,153 

115

Note 3/ A103, 

FS-DL-8/ TPO 

Details

12'-7"x7'-4" Skylight @ Existing Roof Opening w/ Extruded 

Aluminum Sun wave Daylight Frame
EA 2 0% 2 7.850 45.00$    353.25$         3,930.97$     $    4,284.22  $          8,568 

 SUBTOTAL  $        97,992 

FINISHES

DRY WALL ASSEMBLIES

Type 2A Metal Stud Wall:

116 3-5/8" 2 Hour Rated Metal Stud Wall Furring As: LF 313 5% 329

117 5/8" GWB At Interior Side SF 3477 5% 3650

118 No of Sheets (4'x8') EA 115 0% 115 0.280 55.00$    15.40$           16.85$          $         32.25  $          3,709 

119 Tapping LF 1738 5% 1825 0.008 55.00$    0.44$             0.03$            $           0.47  $             858 

120 Mudding LBs 181 5% 190 0.250 55.00$    13.75$           1.52$            $         15.27  $          2,899 

121 Screws EA 5520 0% 5520 0.000 55.00$    -$               0.05$            $           0.05  $             276 

122 3-5/8" Metal Studs @ 16" O.C. (Height Varies) LF 2967 5% 3115 0.012 55.00$    0.66$             1.45$            $           2.11  $          6,573 

123 3-5/8" Metal Track @ Top LF 301 5% 316 0.012 55.00$    0.66$             1.45$            $           2.11  $             666 

124 3-5/8" Metal Track @ Bottom LF 301 5% 316 0.012 55.00$    0.66$             1.45$            $           2.11  $             667 

125 2" Rigid Foam Insulation Board (Min. R-10 Cont. Insul.) SF 3477 5% 3650 0.010 55.00$    0.55$             1.32$            $           1.87  $          6,826 

126 Fluid Applied Vapor Permeable Air Barrier SF 3477 5% 3650 0.005 55.00$    0.28$             0.32$            $           0.60  $          2,172 

127 Sealant @ All Penetrations SF 602 5% 632 0.010 55.00$    0.55$             0.40$            $           0.95  $             600 

Type 0A Metal Stud Wall:

128 3-5/8" Metal Stud Wall As: LF 99 5% 104

129 1 Layer Of Gypsum Wall Board On Both Sides SF 2310 5% 2426

130 No of Sheets (4'x8') EA 76 0% 76 0.280 55.00$    15.40$           16.85$          $         32.25  $          2,451 

131 Tapping LF 1155 5% 1213 0.008 55.00$    0.44$             0.03$            $           0.47  $             570 

132 Mudding LBs 120 5% 126 0.250 55.00$    13.75$           1.52$            $         15.27  $          1,926 

133 Screws EA 3648 0% 3648 0.000 55.00$    -$               0.05$            $           0.05  $             182 

134 3-5/8" Metal Studs @ 16" O.C. (Height Varies) LF 990 5% 1039 0.012 55.00$    0.66$             1.45$            $           2.11  $          2,193 

135 3-5/8" Metal Track @ Top LF 99 5% 104 0.012 55.00$    0.66$             1.45$            $           2.11  $             219 

136 3-5/8" Metal Track @ Bottom LF 99 5% 104 0.012 55.00$    0.66$             1.45$            $           2.11  $             219 

137 Mineral Wool Acoustical Batt Insulation SF 1155 5% 1213 0.013 55.00$    0.72$             0.92$            $           1.64  $          1,983 

138 Sealant @ All Penetrations SF 396 5% 416 0.010 55.00$    0.55$             0.40$            $           0.95  $             395 

Type 0B Metal Stud Wall:

139 6" Metal Stud Wall As: LF 164 5% 172

140 1 Layer Of Gypsum Wall Board On Both Sides SF 3885 5% 4080

141 No of Sheets (4'x8') EA 128 0% 128 0.280 55.00$    15.40$           16.85$          $         32.25  $          4,128 

142 Tapping LF 1943 5% 2040 0.008 55.00$    0.44$             0.03$            $           0.47  $             959 

143 Mudding LBs 202 5% 212 0.250 55.00$    13.75$           1.52$            $         15.27  $          3,239 

144 Screws EA 6144 0% 6144 0.000 55.00$    -$               0.05$            $           0.05  $             307 

145 6" Metal Studs @ 16" O.C. (Height Varies) LF 1665 5% 1748 0.012 55.00$    0.66$             1.85$            $           2.51  $          4,387 

146 6" Metal Track @ Top LF 164 5% 172 0.012 55.00$    0.66$             1.85$            $           2.51  $             432 

147 6" Metal Track @ Bottom LF 164 5% 172 0.012 55.00$    0.66$             1.85$            $           2.51  $             432 

148 Mineral Wool Acoustical Batt Insulation SF 1943 5% 2040 0.013 55.00$    0.72$             0.92$            $           1.64  $          3,335 

149 Sealant @ All Penetrations SF 656 5% 689 0.010 55.00$    0.55$             0.40$            $           0.95  $             654 

FLOORING:

150 Sealed Concrete SF 2305 5% 2420 0.015 52.00$    0.78$             1.45$            $           2.23  $          5,396 

A103

A101

2A/A500, 

Assembly Notes

0A/A500, 

Assembly Notes

0B/A500, 

Assembly Notes

FLOORING &WALL BASE

A101

A601
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151 Luxury Vinyl Tile Planks SF 1422 5% 1493 0.072 52.00$    3.74$             3.85$            $           7.59  $        11,339 

152 3/8" Thick Epoxy Polymer Overlay SF 2577 5% 2706 0.025 52.00$    1.30$             1.86$            $           3.16  $          8,550 

153 Plan Notes Mat @ Entry SF 24 5% 26 0.025 52.00$    1.30$             5.68$            $           6.98  $             178 

WALL BASE:

154 A601 4.25" H Thermo-Plastic Rubber Base LF 259 5% 272 0.022 52.00$    1.14$             1.92$            $           3.06  $             833 

155 4" H Vinyl Cove Base LF 909 5% 955 0.022 52.00$    1.14$             1.85$            $           2.99  $          2,859 

156 Transition Strip LF 22 5% 23 0.012 52.00$    0.62$             1.25$            $           1.87  $               44 

ACT CEILING:

157 A129

24" x 48" Scored Acoustical Ceiling Panels

Model: Armstrong Model 9767 or Equal

Grid: Armstrong Prejudge 15/16 Grid System or Equal 

SF 1522 5% 1598 0.048 55.00$    2.64$             3.42$            $           6.06  $          9,684 

Note: Ceiling In IT Work Room And Office Is Exposed To Structure 

According To Room Finishes Schedule, But In Rcp Plan, ACT Legend 

Is Shown. We Assumed Act Ceiling. Kindly VIF

WALL PAINT:

158
Wall Paint

-Primed and Two Coats Eggshell Paint
SF 10502 5% 11027 0.020 38.00$    0.76$             0.85$            $           1.61  $        17,754 

159
DC1: Deep Color Wall Paint

Description: Orange Soda. Match Armstrong Duo Flooring # ST517
SF 320 5% 336 0.020 38.00$    0.76$             0.85$            $           1.61  $             542 

160

DC2: Deep Color Wall Paint

Description: Appletini (Green). Match Armstrong Duo Flooring # 

ST526

SF 352 5% 369 0.020 38.00$    0.76$             0.85$            $           1.61  $             594 

161

DC3: Deep Color Wall Paint

Description: Pineapple Juice ( Yellow). Match Armstrong Duo 

Flooring # ST516

SF 370 5% 388 0.020 38.00$    0.76$             0.85$            $           1.61  $             625 

162
DC4: Deep Color Wall Paint

Description: Blue Lagoon. Match Armstrong Duo Flooring # ST524
SF 205 5% 215 0.020 38.00$    0.76$             0.85$            $           1.61  $             346 

163

DC5: Deep Color Wall Paint

Description: Fruit Punch (Red). Match Armstrong Duo Flooring # 

ST518

SF 221 5% 232 0.020 38.00$    0.76$             0.85$            $           1.61  $             374 

Note: Color To Be Selected From The Manufacturer's Full Range. 

Paint Mfr To Be Benjamin Moore, Valspar, Sherwin Williams, Or 

Glidden

Primer To Be Manufacturer By Kilz Or Equal 

All Paint To Be Mold And Moisture Resistant 

Paint Quality To Eb Benjamin Moore Regal Select Or Equal

SOFFIT PAINT:

164 5/A603 Clean Scrape and Repaint Existing Plywood Soffit SF 165 5% 173 0.022 38.00$    0.84$             1.02$            $           1.86  $             322 

DOOR PAINT

165 Semi-Glass Paint @ All New Doors SF 480 5% 504 0.028 38.00$    1.06$             1.12$            $           2.18  $          1,101 

166 Semi-Gloss Paint @ All Existing Doors SF 275 5% 289 0.028 38.00$    1.06$             1.12$            $           2.18  $             631 

167 White Paint @ New Door SF 32 5% 34 0.028 38.00$    1.06$             1.12$            $           2.18  $               73 

Note: Paint Finish: Primer & 2 Coats Behr Ultra Gloss Or Approved Equal.

168

Paint @ All Door Frames

Note: Paint Finish: Primer & 2 Coats Behr Ultra Gloss Or Approved 

Equal. Interior= White & Exterior= Black.

LF 425 5% 446 0.012 38.00$    0.46$             0.42$            $           0.88  $             391 

LINTEL PAINT:

169 A101 4/A602 Paint @ Lintel at New Masonry Units SF 140 5% 147 0.030 38.00$    1.14$             0.85$            $           1.99  $             293 

EXTERIOR FINISHES

TRIMS

A101

PAINTING

A101
A601

A600

A601

CEILINGS

Door Schedule
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170 A600 Detail 4/ A600 4" Hemmed Edge Prefinished Aluminum @ Exterior Doors LF 42 5% 44 0.014 40.00$    0.56$             3.45$            $           4.01  $             177 

171 4" Hemmed Edge Prefinished Aluminum @ Exterior Windows LF 155 5% 163 0.014 40.00$    0.56$             3.45$            $           4.01  $             653 

172
Kawneer Premanufactured One Piece Subsill

Note: Cut Opening @ Top Of Existing Brick Course.
LF 60 5% 63 0.021 40.00$    0.84$             8.50$            $           9.34  $             588 

 SUBTOTAL  $      116,606 

SPECIALTIES

173 Legend/ A101 Fire Extinguishers W/ Mounting Brackets EA 10 0% 10 0.320 48.00$    15.36$           98.50$          $       113.86  $          1,139 

174
Door Schedule/ 

A600
Exterior Exit Signage @ Entry Door EA 1 0% 1 0.350 48.00$    16.80$           64.95$          $         81.75  $               82 

 SUBTOTAL  $          1,220 

FURNISHING

WINDOW SHADES

175 Dual Shades W/ 3% Fabric & Backout Shades.(2 EA) SF 84 5% 88 0.032 48.00$    1.54$             28.17$          $         29.71  $          2,620 

176 3% Light Filtering Shade.(16 EA) SF 460 5% 483 0.020 48.00$    0.96$             2.50$            $           3.46  $          1,671 

177
One 3% Light Filtering Continuous Shade @ Stacked Vertically 

Windows.(4 EA)
SF 208 5% 218 0.020 48.00$    0.96$             2.50$            $           3.46  $             756 

178 1.25" Thk Granite Grade 2 Stone Countertop SF 16 5% 17 0.185 48.00$    8.88$             85.65$          $         94.53  $          1,588 

179 4" Granite Backsplash LF 8 5% 8 0.062 48.00$    2.98$             11.56$          $         14.54  $             117 

 SUBTOTAL  $          6,752 

PLUMBING

COLD WATER PIPE (ABOVE GRADE)

Material
180 3/4" Cold Water Pipe LF 24 5% 25 0.042 70.00$    2.94$             5.44$            $           8.38  $        211.70 

181 1-1/2" Cold Water Pipe LF 152 5% 159 0.052 70.00$    3.64$             9.69$            $         13.33  $     2,125.23 

182 1/2" Cold Water Pipe LF 75 5% 79 0.035 70.00$    2.45$             4.18$            $           6.63  $        522.27 

183 1" Cold Water Pipe LF 38 5% 40 0.045 70.00$    3.15$             5.31$            $           8.46  $        338.45 

Insulation

184
2018 IECC Code/ 

P101
R3 Insulation @ Water Pipes LF 289 5% 303 0.070 70.00$    4.90$             6.62$            $         11.52  $     3,494.73 

COLD WATER PIPE FITTINGS

ELBOW

185 90 D Elbow EA 3 0% 3 0.380 70.00$    26.60$           16.00$          $         42.60  $        127.80 

TEE

186 Tee EA 6 0% 6 0.688 70.00$    48.16$           87.50$          $       135.66  $        813.96 

HOT WATER PIPE (ABOVE GRADE)

Material

187
Plumbing Fixture 

Schedule/ P001
1/2" Hot Water Pipe (6' H) LF 24 5% 25 0.035 70.00$    2.45$             4.18$            $           6.63  $        167.13 

Insulation

188
2018 IECC Code/ 

P101
R3 Insulation @ Water Pipes LF 24 5% 25 0.058 70.00$    4.06$             3.33$            $           7.39  $        186.23 

SANITARY PIPE (ABOVE GRADE)

Material

COUNTER TOP & BACK SPLASH

A101 A400

FIRE EXTINGUISHERS

A101
SIGNAGE

P101

Water Riser 

Diagram/ P001

Water Riser 

Diagram/ P001

P101

4/A602A602

RFI: TB 007A602
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189
Sanitary Riser/ 

P001
4" Sanitary Pipe LF 48 5% 50 0.069 70.00$    4.83$             7.88$            $         12.71  $        635.38 

VENT PIPE (ABOVE GRADE)

Material

190 1-1/2" Vent Pipe LF 7 5% 7 0.045 70.00$    3.15$             3.51$            $           6.66  $          48.95 

191 3" Vent Pipe LF 123 5% 129 0.065 70.00$    4.55$             5.88$            $         10.43  $     1,347.03 

VENT PIPE FITTINGS

ELBOW

192 90 D Elbow EA 4 0% 4 0.435 70.00$    30.45$           38.50$          $         68.95  $        275.80 

TEE

193 Tee EA 1 0% 1 0.625 70.00$    43.75$           51.00$          $         94.75  $          94.75 

PLUMBING FIXTURES

194

Tag HBO: Freezless Exterior Hose Bib

Manufacturer: WOODFORD

Model: Brass B65/65

EA 1 0% 1 0.588 70.00$    41.16$           471.28$        $       512.44  $        512.44 

195

Tag HBI: Internal Hose Bib

Manufacturer: WOODFORD

Model: Brass B65/65

EA 3 0% 3 0.588 70.00$    41.16$           471.28$        $       512.44  $     1,537.32 

196

Tag WF: Water Fountain

Manufacturer: ELKAY 

Model: LZSTLVR8SC

EA 1 0% 1 2.540 70.00$    177.80$         1,400.99$     $    1,578.79  $     1,578.79 

197

Tag US: Utility Sink

Manufacturer: Griffin 

Catalog #: UM-299

EA 1 0% 1 2.840 70.00$    198.80$         921.34$        $    1,120.14  $     1,120.14 

198

Tag FD: Floor Drain

Manufacturer: Zurn

Catalog #: ZM415BS—P

EA 2 0% 2 0.659 70.00$    46.13$           443.10$        $       489.23  $        978.46 

WATER HEATER

199

Instant Water 

Heater Schedule/ 

P001

Tag IWH: Instant Water Heater

Manufacturer: EMAX

Catalog #: SP4208

EA 2 0% 2 2.180 70.00$    152.60$         210.99$        $       363.59  $        727.18 

200
Wall Heater 

Schedule/ M001

Tag WH-1: Wall Mounted Heater

CFM: 65

Manufacturer: QMARK

Catalog #: CHW1151DSF

EA 6 0% 6 1.450 70.00$    101.50$         284.03$        $       385.53  $     2,313.18 

MISCELLANEOUS

CAP

201 Cap @ Existing Floor Drain EA 5 0% 5 0.220 70.00$    15.40$           12.79$          $         28.19  $        140.95 

BACK FLOW PREVENTER

202 Back Flow Preventer EA 1 0% 1 0.950 70.00$    66.50$           179.98$        $       246.48  $        246.48 

TRENCHING & BACKFILLING

203 2/A500
6-1/4" Wide Trench

Manufacturer: Zurn
LF 60 5% 63 0.042 70.00$    2.94$             81.50$          $         84.44  $     5,319.72 

 SUBTOTAL  $        24,864 

HVAC

CONVECTION HEATING AND COOLING UNITS

ROOFTOP UNITS AS:

P101

P101

Plumbing Fixture 

Schedule/ P001

P101
Plumbing Fixture 

Schedule/ P001

P101
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204 Note 4/A103

Carrier RTU Unit

Size: 7'x5' 

Weight: 2000 LBs

EA 2 0% 2 5.000 72.00$    360.00$         10,395.00$   $  10,755.00  $        21,510 

CONDENSER UNITS AS:

205 Note 7/A103

(Tag: CU1 & CU2) Outside Condensers Units

Size: 2'-0"x1'-9"

Mnf: Mitsubishi

Weight: 10 Ton

Model: PUHY-EP120TNU-A

EA 2 0% 2 4.550 72.00$    327.60$         5,760.00$     $    6,087.60  $        12,175 

DUCTLESS SPLIT SYSTEM AS:

INDOOR UNITS @ IT & SERVER ROOM:

206

Indoor Units: MSS-11A & MSS-12A 

Mnf: Mitsubishi

Model: Mitsubishi-Trane, MSY-GL18NA-U1

EA 2 0% 2 1.230 72.00$    88.56$           853.43$        $       941.99  $          1,884 

207
Condensate Pump 

Model: Blue Diamond x87-711/721 
EA 2 0% 2 0.625 72.00$    45.00$           289.00$        $       334.00  $             668 

208 Drain Pan Level Sensor EA 2 0% 2 0.220 72.00$    15.84$           22.73$          $         38.57  $               77 

209 Wired Wall Mounted Thermostat EA 2 0% 2 0.356 72.00$    25.63$           130.00$        $       155.63  $             311 

OUTDOOR UNIT @ ROOFTOP:

210

Outdoor Units: MSS-11 & MSS-12

Mnf: Mitsubishi

Model: MUY-GL18NA-U1

EA 2 0% 2 0.985 72.00$    70.92$           1,419.00$     $    1,489.92  $          2,980 

211

Diversitech ULTRALITE Condenser Mounting Pad 

Size: 16"x36"x3"

Model: UC1636-3

EA 2 0% 2 0.345 72.00$    24.84$           44.00$          $         68.84  $             138 

212

Drain Pan Heater 

Mnf: Mitsubishi

Model: MAC-640BH-U

EA 2 0% 2 0.855 72.00$    61.56$           157.50$        $       219.06  $             438 

213 3.25" Mounting Base EA 2 0% 2 0.525 72.00$    37.80$           29.00$          $         66.80  $             134 

214 Drain Pan Socket EA 2 0% 2 0.350 72.00$    25.20$           8.57$            $         33.77  $               68 

DUCT

215 Flexible Duct LF 86 5% 90 0.045 72.00$    3.24$             1.62$            $           4.86  $        439.57 

FLEXIBLE DUCT CONNECTOR

216 Flexible Duct Connector (Assumed) EA 17 0% 17 0.045 72.00$    3.24$             1.62$            $           4.86  $          82.62 

DUCT WEIGHT

217 Galvanized Sheet Metal Duct LBs 5980 5% 6279 0.092 72.00$    6.62$             0.82$            $           7.44  $   46,740.88 

DUCT INSULATION

218 Insulation @ Galvanized Sheet Metal Duct SF 5215 5% 5476 0.025 72.00$    1.80$             2.25$            $           4.05  $   22,176.79 

 DIFFUSER

SUPPLY DIFFUSER 

219 Tag 3: 12" x 18" Supply Diffuser @ ERV-1 EA 1 0% 1 0.358 72.00$    25.78$           81.00$          $       106.78  $        106.78 

220 Tag 3: 12" x 16" Supply Diffuser @ ERV-2 To ERV-5 EA 4 0% 4 0.350 72.00$    25.20$           74.97$          $       100.17  $        400.68 

CEILING DIFFUSER 

221

Ceiling Diffuser

CFM: 250

Size: 24 x 24

Model: TITUS TMS

EA 14 0% 14 0.370 72.00$    26.64$           130.01$        $       156.65  $     2,193.10 

M101

Sheet Note 3/ 

M101

Air Distribution 

Device Schedule/ 

M101

A103

M101

M001

A103
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222

Ceiling Diffuser

CFM: 350

Size: 24 x 24

Model: TITUS TMS

EA 3 0% 3 0.370 72.00$    26.64$           130.01$        $       156.65  $        469.95 

RETURN DIFFUSER 

223

Return Diffuser

CFM: 1500

Size: 24 x 24

Model: TITUS PXP

EA 17 0% 17 0.370 72.00$    26.64$           130.01$        $       156.65  $     2,663.05 

224

Return Grille W/ Front Blade

CFM: 1500

Size: 24 x 24

Model: TITUS 300/350-steel-HD

EA 5 0% 5 0.370 72.00$    26.64$           130.01$        $       156.65  $        783.25 

DUCT  DIFFUSER

DUCT MOUNTED DIFFUSER 

225
Duct Mounted Diffuser

CFM: 200
EA 1 0% 1 0.350 72.00$    25.20$           63.50$          $         88.70  $          88.70 

226
Duct Mounted Diffuser

CFM: 250
EA 4 0% 4 0.350 72.00$    25.20$           63.50$          $         88.70  $        354.80 

227
Duct Mounted Diffuser

CFM: 600
EA 15 0% 15 0.350 72.00$    25.20$           63.50$          $         88.70  $     1,330.50 

RETURN DUCT DIFFUSER 

228 Duct Mounted Return Diffuser EA 8 0% 8 0.350 72.00$    25.20$           63.50$          $         88.70  $        709.60 

229
Duct Mounted Return Diffuser

CFM: 200 
EA 1 0% 1 0.350 72.00$    25.20$           63.50$          $         88.70  $          88.70 

230
Duct Mounted Return Diffuser

CFM: 250
EA 1 0% 1 0.350 72.00$    25.20$           63.50$          $         88.70  $          88.70 

VARIABLE REFRIGERANT FLOW

231
VRF Schedule/ 

M001

Tag VRF1-15: Variable Refrigerant Flow

Manufacturer: Mitsubishi

Size: 10"HX36"WX30"D

Capacity: 600 CFM

EA 15 0% 15 5.776 72.00$    415.87$         3,046.00$     $    3,461.87  $   51,928.08 

VARIABLE REFRIGERANT DUCT 

232 Sheet No 6/ M101 Tag 6: VRF Ducts EA 12 0% 12 2.540 72.00$    182.88$         1,600.00$     $    1,782.88  $   21,394.56 

LOUVERS 

233

Tag 1: 12" x 16"  Louver @ ERV-1

Finish: AMAA 2605

Bird Screen: 0.75" x 0.05" 

Coating Type: 2Ct 70% Kynar/ 100% Fluoropolymer

Color: Standard TBS

EA 2 0% 2 0.385 72.00$    27.72$           107.99$        $       135.71  $        271.42 

234

Tag 1: 12" x 14"  Louver @ ERV-2

Finish: AMAA 2605

Bird Screen: 0.75" x 0.05" 

Coating Type: 2Ct 70% Kynar/ 100% Fluoropolymer

Color: Standard TBS

EA 2 0% 2 0.380 72.00$    27.36$           101.84$        $       129.20  $        258.40 

235

Tag 1: 12" x 14"  Louver @ ERV-3

Finish: AMAA 2605

Bird Screen: 0.75" x 0.05" 

Coating Type: 2Ct 70% Kynar/ 100% Fluoropolymer

Color: Standard TBS

EA 2 0% 2 0.380 72.00$    27.36$           101.84$        $       129.20  $        258.40 

M101

Air Distribution 

Device Schedule/ 

M101

M101 Symbol/ M001

M101
Sheet Note1/ 

M101
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236

Tag 1: 12" x 14"  Louver @ ERV-4

Finish: AMAA 2605

Bird Screen: 0.75" x 0.05" 

Coating Type: 2Ct 70% Kynar/ 100% Fluoropolymer

Color: Standard TBS

EA 2 0% 2 0.380 72.00$    27.36$           101.84$        $       129.20  $        258.40 

237

Tag 1: 12" x 14"  Louver @ ERV-5

Finish: AMAA 2605

Bird Screen: 0.75" x 0.05" 

Coating Type: 2Ct 70% Kynar/ 100% Fluoropolymer

Color: Standard TBS

EA 2 0% 2 0.380 72.00$    27.36$           101.84$        $       129.20  $        258.40 

AIR DEVICES

238 M101 RFI NO: TB 005

Wiring and Junction Box for 42" Reversible 3-Speed Ceiling Fan

Note: Please Verify If Owner Provided and Installed. See RFI 

Response on RFI no.TB 005

EA 6 0% 6 1.320 72.00$    95.04$           259.99$        $       355.03  $     2,130.18 

DAMPERS

239 M101

Air Distribution 

Device Schedule/ 

M101

Opposed Blade Volume Damper @ Supply Diffuser EA 17 0% 17 0.450 72.00$    32.40$           145.99$        $       178.39  $     3,032.63 

MISCELLANEOUS

ENERGY RECOVERY VENTILATOR

240

Tag ERV-1: Energy Recovery Ventilator

Size: 62" L x 44" W x 22" H

CFM: 456

Manufacturer: Renewaire 

Catalog Number: EV450IN

EA 1 0% 1 3.450 72.00$    248.40$         3,275.00$     $    3,523.40  $     3,523.40 

241

Tag ERV-2: Energy Recovery Ventilator

Size: 62" L x 44" W x 22" H

CFM: 375

Manufacturer: Renewaire 

Catalog Number: EV450IN

EA 1 0% 1 3.450 72.00$    248.40$         3,275.00$     $    3,523.40  $     3,523.40 

242

Tag ERV-3: Energy Recovery Ventilator

Size: 62" L x 44" W x 22" H

CFM: 375

Manufacturer: Renewaire 

Catalog Number: EV450IN

EA 1 0% 1 3.450 72.00$    248.40$         3,275.00$     $    3,523.40  $     3,523.40 

243

Tag ERV-4: Energy Recovery Ventilator

Size: 62" L x 44" W x 22" H

CFM: 375

Manufacturer: Renewaire 

Catalog Number: EV450IN

EA 1 0% 1 3.450 72.00$    248.40$         3,275.00$     $    3,523.40  $     3,523.40 

244

Tag ERV-5: Energy Recovery Ventilator

Size: 62" L x 44" W x 22" H

CFM: 375

Manufacturer: Renewaire 

Catalog Number: EV450IN

EA 1 0% 1 3.450 72.00$    248.40$         3,275.00$     $    3,523.40  $     3,523.40 

STOP VALVE

245 Stop Valve EA 5 0% 5 0.250 72.00$    18.00$           11.71$          $         29.71  $        148.55 

PRIME TRAP

246 P-Trap EA 5 0% 5 0.420 72.00$    30.24$           15.82$          $         46.06  $        230.30 

THERMOSTAT

247 Symbol/ M001 Thermostat EA 7 0% 7 0.320 72.00$    23.04$           130.00$        $       153.04  $     1,071.28 

 SUBTOTAL  $      217,958 

M101
Energy Recovery 

Ventilator

M101

M101
Sheet Note1/ 

M101



Prepared for:

Project ID:

Scope: G.C

Date: 11/14/23

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE
QUANTITY W/ 

WASTAGE

UNIT 

MANHOUR

 HOURLY 

WAGE 
LABOR COST MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

ELECTRICAL

DISTRIBUTION

WIRING

248 E102 Allowance For Wiring & Conduits (7100) LS 1 5% 1 0.000 -$        -$               -$              $  23,075.00  $   24,228.75 

PANEL

249

Tag A: Panel (3 Phase & 4 Wires)

Voltage: 120/208V

Bus Size: 200A

Main: MLO

Poles: 42

EA 1 0% 1 6.154 78.00$    480.01$         2,027.00$     $    2,507.01  $     2,507.01 

250

Tag B: Panel (3 Phase & 4 Wires)

Voltage: 120/208V

Bus Size: 400A

Main: MLO

Poles: 42

EA 1 0% 1 8.330 78.00$    649.74$         4,140.00$     $    4,789.74  $     4,789.74 

251

Tag C: Panel (3 Phase & 4 Wires)

Voltage: 120/208V

Bus Size: 100A

Main: MLO

Poles: 42

Note: Provide panel with metal pocket and use existing feeder to 

connect the panel.

EA 1 0% 1 3.070 78.00$    239.46$         1,040.00$     $    1,279.46  $     1,279.46 

252

Tag D: Panel (1 Phase & 3 Wires)

Voltage: 120/240V

Bus Size: 100A

Main: 80A MCB

Poles: 42

EA 1 0% 1 3.070 78.00$    239.46$         1,040.00$     $    1,279.46  $     1,279.46 

DISCONNECT SWITCH

253 E102 Symbol/ E001 Heavy Duty Disconnect Switch  EA 13 0% 13 1.230 78.00$    95.94$           1,093.00$     $    1,188.94  $   15,456.22 

GROUNDING

POWER

DEVICE

254 Ceiling Mounted Duplex Receptacle EA 82 0% 82 0.245 78.00$    19.11$           17.56$          $         36.67  $     3,006.94 

255 Ceiling Mounted Duplex Receptacle (Tamper Resistance) EA 14 0% 14 0.250 78.00$    19.50$           22.20$          $         41.70  $        583.80 

256 Water Proof Duplex Receptacle EA 20 0% 20 0.250 78.00$    19.50$           28.25$          $         47.75  $        955.00 

257 Water Proof Duplex Receptacle (Tamper Resistance) EA 2 0% 2 0.250 78.00$    19.50$           40.53$          $         60.03  $        120.06 

258 Duplex Receptacle EA 6 0% 6 0.245 78.00$    19.11$           17.56$          $         36.67  $        220.02 

259 Duplex Receptacle (Tamper Resistance) EA 1 0% 1 0.250 78.00$    19.50$           22.20$          $         41.70  $          41.70 

260 Quadruplex Receptacle EA 11 0% 11 0.340 78.00$    26.52$           29.30$          $         55.82  $        614.02 

Note: All receptacle wiring shall be in galvanized steel conduit

LIGHTING

INTERIOR LIGHTING FIXTURES

261

Tag A: 2'x2' Recessed Light

Manufacturer: Day-Brite 

Catalog No: 2FGG45L840-2-D-UNV-DIM

EA 20 0% 20 0.425 78.00$    33.15$           99.95$          $       133.10  $     2,662.00 

262

Tag A1: 2'x2' Recessed Light W/ Integral Sensor

Manufacturer: Day-Brite 

Catalog No: 2FGG45L840-2-D-UNV-DIM

Note: 

EA 7 0% 7 0.430 78.00$    33.54$           139.95$        $       173.49  $     1,214.43 

E501
Panel Schedule/ 

E501

E102 Symbols/ E001

E101
Light Fixture 

Schedule / E001
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263

Tag D: 4' Pendent

Manufacturer: Finelite

Catalog #: S16-LED-ID DCO 4' 2E V 940 10U90D 90CRI

EA 44 0% 44 0.538 78.00$    41.96$           148.49$        $       190.45  $     8,379.98 

264

Tag D1: 4' Pendent W/ Integrated Sensor

Manufacturer: Finelite

Catalog #: S16-LED-ID DCO 4' 2E V 940 10U90D 90CRI

EA 47 0% 47 0.540 78.00$    42.12$           203.49$        $       245.61  $   11,543.67 

265

Tag F1: Down Light surface

Manufacturer: Juno

Catalog #: JSF Series 40K 90 CRI 11IN WH W/ Emergency Battery 

Pack

EA 15 0% 15 0.380 78.00$    29.64$           136.25$        $       165.89  $     2,488.35 

266

Tag B1: Down Light W/ Emergency Battery Pack

Manufacturer: Lithonia 

Catalog #: LDN6 35 10 LO6 AR LS GZ10 ELSD 80CRI 

EA 6 0% 6 0.420 78.00$    32.76$           132.20$        $       164.96  $        989.76 

267

Tag F: Down Light 

Manufacturer: Juno

Catalog #: JSF Series 40k 90 CRI 11IN WH

EA 2 0% 2 0.415 78.00$    32.37$           380.56$        $       412.93  $        825.86 

268

Tag G: LED Fixture

Manufacturer: Lithonia

Catalog #: FMVCCL-24IN-BN

EA 1 0% 1 0.415 78.00$    32.37$           194.22$        $       226.59  $        226.59 

LIGHTING

EXTERIOR LIGHTING FIXTURES

269

Tag J: Exterior Light Fixture W/ Emergency Battery Pack & Photo 

Cell Control

Manufacturer: Lithonia

Catalog #: WSTLED P2 40KVF WG PE E20WC PIR1FC3V 

DDBXD

EA 4 0% 4 0.450 78.00$    35.10$           1,388.30$     $    1,423.40  $     5,693.60 

270

Tag K: Wall Pack Exterior Light W/ Photo Cell Control

Manufacturer: Lithonia

Catalog #: WSTLED P2 40K VW WG PE PIR1FC3V DDBXD

EA 5 0% 5 0.435 78.00$    33.93$           1,288.30$     $    1,322.23  $     6,611.15 

LIGHTING CONTROL

271 3 Way Light Switch W/ Back Box EA 4 0% 4 0.428 78.00$    33.38$           13.99$          $         47.37  $        189.50 

272 Motor W/ Liquid tight Flexible Conduit EA 11 0% 11 0.465 78.00$    36.27$           259.00$        $       295.27  $     3,247.97 

273 Single Pole Light Switch W/ Back Box EA 3 0% 3 0.365 78.00$    28.47$           11.23$          $         39.70  $        119.10 

274 Manual Motor Starter EA 14 0% 14 0.420 78.00$    32.76$           98.76$          $       131.52  $     1,841.28 

275

Light Control Device

Manufacturer: Tork

Model: COS-L2T SERIES

Note: Submitted the light control installation process in the form of 

shop drawing for approval. Include all costs in bid.

EA 27 0% 27 0.420 78.00$    32.76$           210.96$        $       243.72  $     6,580.44 

276

Tag T: 6-Hour Interval Timer

Manufacturer: Intermatic

Model: FF6H-MH

EA 2 0% 2 0.385 78.00$    30.03$           39.95$          $         69.98  $        139.96 

277
Dimmer 

Manufacturer: Lutron
EA 19 0% 19 0.435 78.00$    33.93$           59.95$          $         93.88  $     1,783.72 

TRANSFORMER

278 E501

Building Electrical 

Riser Diagram/ 

E501

Tag T-1: 15KVA Transformer (Single Phase) EA 1 0% 1 3.220 78.00$    251.16$         1,767.00$     $    2,018.16  $     2,018.16 

EMERGENCY AND EXIT LIGHT 

E101
Exterior Lighting 

Fixture/ E001

E101 Symbol/ E001

E101
Light Fixture 

Schedule / E001
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279 E101

Symbols For 

Emergency Light/ 

E001

Tag A: Emergency Light W/ Battery Pack & Remote Head

Manufacturer: Hubbell Compass

Catalog No: CU2 Series 

EA 1 0% 1 0.385 78.00$    30.03$           53.08$          $         83.11  $          83.11 

 SUBTOTAL  $      111,721 

ELECTRONIC SAFETY AND SECURITY MANUFACTURER

SMOKE DETECTION SENSOR

280 Symbol/ M001 Smoke Detector EA 2 0% 2 0.415 78.00$    32.37$           58.99$          $         91.36  $        182.72 

281
Tag C: Wall Mounted Sensor

Manufacturer: Renewaire
EA 5 0% 5 0.380 78.00$    29.64$           225.63$        $       255.27  $     1,276.35 

282
Tag T: Timer To Control ERV

Manufacturer: Renewaire
EA 5 0% 5 0.350 78.00$    27.30$           149.00$        $       176.30  $        881.50 

283
Tag L: Sens-A-Coil Leak Detection System

Model: S4137R410A
EA 5 0% 5 0.435 78.00$    33.93$           476.85$        $       510.78  $     2,553.90 

284

Tag C1: CO2 Sensor 

Manufacturer: Honeywell 

Model: C7232A1008

EA 4 0% 4 0.350 78.00$    27.30$           99.99$          $       127.29  $        509.16 

 SUBTOTAL  $          5,404 

EARTHWORK

ASPHALT PAVEMENT

285 D101 Demo Plans Tag 13: Remove Concrete Slab & Replace W/ Asphaltic Paving SF 193 5% 203 0.048 48.00$    2.30$             1.12$            $           3.42  $        693.80 

EROSION & SEDIMENT CONTROL

SILT FENCE

286 CE-101 CE-502 24" High Woven Silt Fence w/ 36" High Wooden Posts @ 6'-0'O.C. LF 137 5% 144 0.050 48.00$    2.40$             1.25$            $           3.65  $             525 

TREES PROTECTION FENCE (350 LF)

287
6" H Welded Wire T Fence 14/14 Ga. Galvanized Wire 2'-4@  

Openings w/ Neon Flagging
LF 350 5% 368 0.065 48.00$    3.12$             3.99$            $           7.11  $          2,613 

288 8'-0" H Metal Posts Driven 24" Into Ground @ 10' O.C EA 35 0% 35 0.380 48.00$    18.24$           51.22$          $         69.46  $          2,431 

289 10" x 12" Weatherproof Signs @ 30'-0" O.C EA 12 0% 12 0.295 48.00$    14.16$           22.95$          $         37.11  $             433 

7'-10" x 5'-6" AT GRADE INLET PROTECTION (2 EA)

290 1/4" Galvanized Hardware Clothes SF 79 5% 83 0.015 48.00$    0.72$             1.55$            $           2.27  $             189 

291 Non Woven Geotextile SF 79 5% 83 0.013 48.00$    0.62$             0.35$            $           0.97  $               81 

292 3/4" Thick Stone Layer SF 79 5% 83 0.045 48.00$    2.16$             0.98$            $           3.14  $             261 

GRADING

293 Total Cut CY 12 5% 12 1.100 48.00$    52.80$           -$              $         52.80  $             644 

294 Total Fill CY 6 5% 7 0.780 48.00$    37.44$           -$              $         37.44  $             246 

295 Additional/Net Cut Required CY 5 5% 6 0.000 48.00$    -$               -$              $               -    $                -   

 SUBTOTAL  $          8,117 

SITE IMPROVEMENTS

CURB & GUTTER

296 CS-101 CS-501 Mountable Curb & Gutter SF 877 5% 920 0.022 50.00$    1.10$             3.85$            $           4.95  $          4,556 

CONCRETE SIDEWALK

297 4" Thick Concrete Sidewalk (9 CY) CY 9 5% 9 2.880 50.00$    144.00$         225.00$        $       369.00  $          3,487 

298

Expansion Joint @ 6'-0" O.C

 - 1/2" Perforated Cork, Trimmed & Sealed w/ Non Staining, Two 

Component Polysulfide ASTM-C(20

LF 127 5% 133 0.012 50.00$    0.60$             3.28$            $           3.88  $             515 

299
8" Thick Depressed Concrete Curb (39SF)

Note: Thickness Is Assumed
CY 1 5% 1 2.880 50.00$    144.00$         225.00$        $       369.00  $             375 

LF-101 A-6/LF-102

CE-101
CE-502

CE-101 Plan Notes

 CS-101 CS-501

M101
Symbol/ M101



Prepared for:

Project ID:

Scope: G.C

Date: 11/14/23

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE
QUANTITY W/ 

WASTAGE

UNIT 

MANHOUR

 HOURLY 

WAGE 
LABOR COST MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

RAMP

300 CS-101 CS-501
ADA Curb Ramp

 - Coarse Textured Broom Finish w/ 2" Minimum Border 
SF 153 5% 161 0.042 50.00$    2.10$             2.85$            $           4.95  $             796 

CONCRETE PAVEMENT

301 5" Thick (4500 PSI Concrete Pavement (322 SF) CY 5 5% 5 2.850 50.00$    142.50$         175.00$        $       317.50  $          1,657 

302 #4 @16" O.C LBS 163 5% 171 0.015 50.00$    0.75$             0.95$            $           1.70  $             290 

303 Vapor Barrier SF 322 5% 338 0.013 50.00$    0.65$             0.22$            $           0.87  $             294 

304 6" (CR-6) Compacted Stone Base SF 322 5% 338 0.028 50.00$    1.40$             1.37$            $           2.77  $             937 

305 Geo Fabric Mirafi 600x SF 322 5% 338 0.013 50.00$    0.65$             0.26$            $           0.91  $             308 

PAVEMENT MARKING STRIPS

306
Keynote #2/CS-

101

5" Wide Pavement Strip

 - White
LF 762 5% 800 0.012 50.00$    0.60$             4.15$            $           4.75  $          3,802 

307
Keynote #7/CS-

101, CS-502

12" Wide Thermoplastic Crosswalk Strips

 - Solid White
LF 206 5% 217 0.013 50.00$    0.65$             7.50$            $           8.15  $          1,766 

308
Keynote #1/CS-

101, CS-502

4" Wide ADA Symbol Strip

 - White
LF 19 5% 20 0.012 50.00$    0.60$             3.50$            $           4.10  $               84 

SIGNAGE CONCRETE FOOTING

309
12" Dia x 2'-6" H Concrete Footing

 - (3500 PSI, SHA Mix 3)
CY 0.29 5% 0.31 2.850 50.00$    142.50$         225.00$        $       367.50  $             112 

310 Excavation CY 1.16 5% 1.2 1.100 50.00$    55.00$           -$              $         55.00  $               67 

311 Backfill CY 1 5% 1 0.780 50.00$    39.00$           -$              $         39.00  $               36 

SIGNAGE POST

312 CS-101 CS-502

3" Dia x 9'-0" H Steel U Post

- 1 Coat #769 Dampproof Red Primer

- 1 Coat Exterior Flat Black Enamel 

Note: Dia of Steel Post Is Assumed, Please Verify.

EA 4 0% 4 1.280 50.00$    64.00$           481.50$        $       545.50  $          2,182 

DUMPSTER ENCLOSURE

313 CS-101 CS-501

Description: Chain Link Fence w/ 16'-0" Wide Gate

Standard Height: 6'-0" H

Slat Type: Top Lock 2"

Slat Width: 1 3/32"

Mesh Size: 2"

Wire Gauge: 8

Slats Per Bag: 82

Approximate Cover Per Box: 10 LF

LF 63 5% 67 0.062 50.00$    3.10$             22.25$          $         25.35  $          1,688 

LANDSCAPING

PLANTS

314 LS-101
3" Double Shredded Hardwood Mulching @ Shrubs Planting

Note: 2'-0" Dia Is Assumed
SF 94 5% 99 0.012 50.00$    0.60$             2.58$            $           3.18  $             315 

315 LS-101
3"  Saucer @ Shrubs Planting

Note: 2'-0" Dia Is Assumed
SF 94 5% 99 0.010 50.00$    0.50$             0.10$            $           0.60  $               59 

316
3" Double Shredded Hardwood Mulching @ Trees Planting

Note: 2'-0" Dia Is Assumed
SF 3 5% 3 0.012 50.00$    0.60$             2.58$            $           3.18  $               10 

317
4"  Saucer @ Tree Planting

Note: 2'-0" Dia Is Assumed
SF 3 5% 3 0.010 50.00$    0.50$             0.11$            $           0.61  $                 2 

TREES

318 LS-101
Plant Schedule/LS-

101

Plan Tag: PH

Botanical Name: Pinus Heldreichii

Common Name: Bosnian Pine

Cont.: B&B

Size: 8'-10" H

EA 3 0% 3 1.180 50.00$    59.00$           286.95$        $       345.95  $          1,038 

SHURUBS

CS-101

CS-101 CS-502

1/LS-102

LS-101 1/LS-102

CS-101 CS-502



Prepared for:

Project ID:

Scope: G.C

Date: 11/14/23

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE
QUANTITY W/ 

WASTAGE

UNIT 

MANHOUR

 HOURLY 

WAGE 
LABOR COST MAT. COST UNIT COST SUB COST

DETAILED BREAKDOWN OF ITEMS

319

Plan Tag: AM

Botanical Name: Aronia Melanocarpa Morton

Common Name: Iroquois Beauty TM Black Chokeberry

Cont.: 5 Gal

EA 8 0% 8 0.500 50.00$    25.00$           71.00$          $         96.00  $             768 

320

Plan Tag: CH

Botanical Name: Clethra Alnifolia Hummingbird

Common Name: Hummingbird Summer sweet

Cont.: 5 Gal

EA 7 0% 7 0.500 50.00$    25.00$           129.00$        $       154.00  $          1,078 

321

Plan Tag: HQ

Botanical Name: Hydrangea Quercitol Ruby Slippers

Common Name: Ruby Slippers Hydrangea

Cont.: 5 Gal

EA 5 0% 5 0.500 50.00$    25.00$           135.00$        $       160.00  $             800 

322

Plan Tag: IG

Botanical Name: Ilex Glabra Shamrock

Common Name: Shamrock Inkberry Holly

Cont.: 5 Gal

EA 10 0% 10 0.500 50.00$    25.00$           55.00$          $         80.00  $             800 

GROUND COVERS

323

Plan Tag: AT

Botanical Name: Amsonia Taberna Montana

Common Name: Eastern Bluestar

Cont.: 1 Gal

Size: 24" O.C

EA 31 0% 31 0.380 50.00$    19.00$           14.95$          $         33.95  $          1,052 

324

Plan Tag: AS

Botanical Name: Asclepias Tuberosa

Common Name: Butterfly Milkweed

Cont.: 1 Gal

Size: 18" O.C

EA 34 0% 34 0.400 50.00$    20.00$           11.99$          $         31.99  $          1,088 

325

Plan Tag: RH

Botanical Name: Rudbeckia Hirta

Common Name: Black Eyed Susan

Cont.: 1 Gal

Size: 18" O.C

EA 34 0% 34 0.400 50.00$    20.00$           14.00$          $         34.00  $          1,156 

326

Plan Tag: TS

Botanical Name: Turf SOD

Common Name: Drought Tolerant Fescue Blend

Cont.: SOD

SF 938 5% 985 0.025 50.00$    1.25$             1.17$            $           2.42  $          2,383 

LS-101
Plant Schedule/LS-

101

LS-101
Plant Schedule/LS-

101
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MISC.

327 CS-101 CS-502 7'-0" L x 10" W  Concrete Wheel Stop EA 1 0% 1 0.685 50.00$    34.25$           234.50$        $       268.75  $             269 

328 CS-101
Keynote #1/CS-

501

(27 1/2" W x 32" H) Bicycle Rack

 - 1 5/8" Steel Tube, 1/4" Thick Mounting Plate & 7/16" Mounting 

Holes

EA 3 0% 3 0.750 50.00$    37.50$           230.00$        $       267.50  $             803 

329 E102

4" Dia x 4'-0" H Steel Pipe Concrete Filled Bollards Around 

Transformer

Paint: Yellow

EA 8 0% 8 1.150 50.00$    57.50$           521.54$        $       579.04  $          4,632 

 SUBTOTAL  $        39,205 

$922,047

OVERHEAD AND PROFIT 10% $92,205

INSURANCE 3% $27,661

CONTINGENCY 5% $46,102

TAX 6% $35,605

$1,123,620SUGGESTED BID

PROJECTED COST


