
GENERAL SUMMARY
Prepared for: New Elmhurst Community Facility, 79-06 51ST Avenue Queens, New York 11373
Project ID: 5312024
Scope: GC Without MEP

No. Of Floors: 3

Date: 1-Oct-26

BUILDING GSF 16,544

DIVISION NO. DESCRIPTION TOTAL DIV. COST

1000 General Requirements  $                          62,700  $                                      3.79 
2000 Extisting Condition  $                               591  $                                      0.04 
3000 Concrete  $                     1,006,688  $                                    60.85 
4000 Masonry  $                        433,675  $                                    26.21 
5000 Metals  $                        685,039  $                                    41.41 
6000 Wood & Plastics  $                          16,103  $                                      0.97 
7000 Thermal & Moisture Protection  $                        136,575  $                                      8.26 
8000 Opening  $                        196,152  $                                    11.86 
9000 Finishes  $                        386,569  $                                    23.37 
10000 Specialties  $                          21,285  $                                      1.29 
11000 Equipmets  $                          25,029  $                                      1.51 
12000 Furnishing  $                          16,525  $                                      1.00 
14000 Conveying Equipment  $                        143,146  $                                      8.65 

TOTAL TRADE COST  $                     3,130,076  $                                    189 

OVERHEAD AND PROFIT 15%  $                        469,511  $                                 28.38 
TAX 9%  $                        164,218  $                                      17 

TOTAL TRADE COST  $                     3,763,806  $                                    234 

TOTAL DIV. COST 
(PER SF)

Tel: +1 469-638-3585
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DETAILED BREAKDOWN OF ITEMS
Prepared for: New Elmhurst Community Facility, 79-06 51ST Avenue Queens, New York 11373
Project ID: 5312024
Scope: GC Without MEP

Date: 1-Oct-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE UNIT MANHOUR HOURLY WAGE LABOR COST MAT. COST UNIT COST SUB COST
QUANTITY W/ 

WASTAGE

Tel: +1 469-638-3585

GENERAL REQUIREMENTS
1 Permits LS 1 0% 1 0.000  $                         -    $                      -    $                      -    $           6,000.00  $                 6,000.00 

2 Supervision and Coordination LS 1 0% 1 0.000  $                         -    $                      -    $                      -    $         21,000.00  $               21,000.00 

3 Submittals and Shop drawings LS 1 0% 1 0.000  $                         -    $                      -    $                      -    $           3,200.00  $                 3,200.00 

4 Final Cleaning LS 1 0% 1 0.000  $                         -    $                      -    $                      -    $           8,000.00  $                 8,000.00 

5 Mobilization Costs LS 1 0% 1 0.000  $                         -    $                      -    $                      -    $         14,000.00  $               14,000.00 

6 Temporary Control & Facilities LS 1 0% 1 0.000  $                         -    $                      -    $                      -    $           7,000.00  $                 7,000.00 

7 Scaffolding LS 1 0% 1 0.000  $                         -    $                      -    $                      -    $           3,500.00  $                      3,500 
 SUBTOTAL  $                    62,700 

EXISTING CONDITIONS
DEMOLITION

8 Saw Cut Existing Concrete Wall Footing LF 61 0% 61 0.167  $                   58.00  $                  9.69  $                      -    $                  9.69  $                    590.85 
 SUBTOTAL  $                         591 

CONCRETE

Plan Notes

GRADE BEAM
9 GB-2: 36'' W x 24'' D x 339 LF Concrete Grade Beam CY 75 10% 83 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                    31,456 

10 6-#9 Rebar Top & Bottom LBS 13831 10% 15214 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                    27,690 

11 LBS 2997 10% 3296 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      5,999 

12 Formwork SF 1356 10% 1492 0.090  $                   40.00  $                  3.60  $                      -    $                  3.60  $                      5,370 
13 GB-1: 24'' W x 24'' D x 325 LF Concrete Grade Beam CY 48 10% 53 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                    20,105 
14 6-#9 Rebar Top & Bottom LBS 13260 10% 14586 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                    26,547 

15 LBS 2873 10% 3160 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      5,752 

16 Formwork SF 1300 10% 1430 0.090  $                   40.00  $                  3.60  $                      -    $                  3.60  $                      5,148 
17 LB-1: 8'' W x 2'-6'' D x 18 LF Link Beam CY 1 10% 1 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                         466 
18 4-#8 Rebar E.W LBS 192 10% 211 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         385 
19 #4 Rebar @ 6'' O.C LBS 120 10% 132 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         240 

CONCRETE PIER/COLUMN
20 P1: 24'' x 28'' Concrete Pier (8'-6'' H, 6 EA) CY 8.80 10% 10 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                      3,675 
21 8-#7 Vertical Rebar LBS 834 10% 917 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      1,670 
22 #4 Ties @ 12'' O.C (9 LF, Verify) LBS 306 10% 337 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         613 
23 P2: 24'' x 24'' Concrete Pier (8'-6'' H, 1 EA) CY 1.26 10% 1 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                         526 
24 8-#7 Vertical Rebar LBS 139 10% 153 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         278 
25 #4 Ties @ 12'' O.C (9 LF, Verify) LBS 51 10% 56 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         102 

PILE

26 CY 8.81 10% 10 3.500  $                   75.00  $              262.50  $              221.33  $              483.83  $                      4,689 

27 1-#11 Threaded Rebar GR.75 (30'-0'' H) LBS 9723 10% 10695 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                    19,465 
28 7'' Dia Steel Casing (20'-0'' H) EA 61 10% 67 4.800  $                   60.00  $              288.00  $              917.91  $           1,205.91  $                    80,917 

PILE CAP
29 CY 2.72 10% 3 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                      1,137 
30 #6 Rebar @ 9'' O.C E.W LBS 147 10% 162 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         295 
31 Formwork SF 84 10% 92 0.090  $                   40.00  $                  3.60  $                      -    $                  3.60  $                         333 
32 CY 10.16 10% 11 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                      4,241 
33 4-#8 Rebar @ 12'' O.C Top & Bottom LBS 732 10% 805 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      1,466 
34 1-#6 Rebar Each Side (5.5 LF, Verify) LBS 99 10% 109 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         198 
35 #5 Stirrups @ 12'' O.C (10 LF, Verify) LBS 407 10% 447 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         814 
36 Formwork SF 240 10% 264 0.090  $                   40.00  $                  3.60  $                      -    $                  3.60  $                         950 
37 CY 4.6 10% 5 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                      1,918 
38 5-#8 @ 6'' O.C Bottom 3 Way (7.5 LF) LBS 993 10% 1093 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      1,988 
39 Formwork SF 100 10% 110 0.090  $                   40.00  $                  3.60  $                      -    $                  3.60  $                         396 
40 CY 7.19 10% 8 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                      3,003 
41 7-#8 Rebar @ 12'' O.C LBS 259 10% 285 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         519 
42 8-#8 Rebar @ 12'' O.C LBS 259 10% 285 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         519 
43 Formwork SF 112 10% 123 0.090  $                   40.00  $                  3.60  $                      -    $                  3.60  $                         444 
44 CY 8.95 10% 10 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                      3,738 
45 8-#8 Rebar @ 12'' O.C E.W LBS 645 10% 710 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      1,292 
46 Formwork SF 124 10% 136 0.090  $                   40.00  $                  3.60  $                      -    $                  3.60  $                         491 
47 CY 13.79 10% 15 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                      5,757 
48 10 # 8 Rebar @ 12'' O.C At Top & Bottom LBS 994 10% 1093 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      1,990 
49 7-#8 Rebar @ 12'' O.C At Top & Bottom LBS 994 10% 1093 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      1,990 
50 Formwork SF 192 10% 211 0.090  $                   40.00  $                  3.60  $                      -    $                  3.60  $                         760 
51 CY 8.67 10% 10 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                      3,619 
52 11-#8 Rebar @ 12'' O.C Top & Bottom, E.W LBS 1250 10% 1375 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      2,502 
53 Formwork SF 88 10% 97 0.090  $                   40.00  $                  3.60  $                      -    $                  3.60  $                         348 

WALL
54 8'' Thk x 31 LF x 51'-0'' H Elevator Concrete Wall CY 39.23 10% 43 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                    16,382 
55 #5 Rebar @ 12'' O.C Each Way & Each Face LBS 6596 10% 7256 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                    13,205 
56 24-# 4 Vertical Rebar At Corner LBS 816.4 10% 898 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      1,634 
57 #4 Ties # 12'' O.C (4 LF, Verify) LBS 1200 10% 1320 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      2,402 
58 12'' x 340 LF x 10'-6'' H Foundation Concrete Wall CY 132 10% 145 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                    55,211 
59 #5 Rebar @ 12'' O.C Each Face & E.W LBS 14894 10% 16383 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                    29,818 
60 2'' Extruded Polystyrene R-10 Insulation SF 3570 10% 3927 0.010  $                   60.00  $                  0.60  $                  1.62  $                  2.22  $                      8,718 

CONTINUOUS FOOTING
61 36'' W x 18'' D x 61 LF Continuous Concrete Footing CY 10 10% 11 2.400  $                   75.00  $              180.00  $              199.60  $              379.60  $                      4,245 

62 LBS 163 10% 179 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         326 

63 #4 Dowel @ 12'' O.C (5 LF, Verify As No Detail Given) LBS 203 10% 224 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         407 
SLAB

64 12'' Thk C.I.P Pressure Slab On Grade (5365 SF) CY 199 10% 219 2.000  $                   75.00  $              150.00  $              199.60  $              349.60  $                    76,413 
65 #7 Rebar @ 8'' O.C E.W LBS 32882 10% 36170 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                    65,829 
66 2'' Thk R-10 Rigid Insulation SF 5365 10% 5902 0.010  $                   60.00  $                  0.60  $                  1.62  $                  2.22  $                    13,101 
67 6'' Crushed Gravel SF 5365 10% 5902 0.006  $                   60.00  $                  0.36  $                  0.89  $                  1.25  $                      7,377 
68 6'' Thk Slab On Grade (892 SF) CY 17 10% 18 2.000  $                   75.00  $              150.00  $              199.60  $              349.60  $                      6,352 
69 6x6 - W2.9 x W2.9 WWF SF 892 10% 981 0.012  $                   60.00  $                  0.72  $                  0.52  $                  1.24  $                      1,218 
70 6'' Thk Crushed Gravel SF 892 10% 981 0.006  $                   60.00  $                  0.36  $                  0.89  $                  1.25  $                      1,227 

71 CY 22 10% 24 2.000  $                   75.00  $              150.00  $              199.60  $              349.60  $                      8,452 

72 #5 Rebar @ 12'' O.C E.W LBS 3018 10% 3320 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      6,043 
73 3-1/4'' LW Concrete Topping (579 SF) CY 5 10% 6 2.000  $                   75.00  $              150.00  $              199.60  $              349.60  $                      2,062 
74 #5 Rebar @ 12'' O.C E.W LBS 1208 10% 1329 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      2,418 
75 3-1/4'' LW Concrete Topping (9422 SF) CY 87 10% 96 2.000  $                   75.00  $              150.00  $              199.60  $              349.60  $                    33,549 
76 6x6-W2.9 x W2.9 WWF SF 9422 10% 10364 0.012  $                   60.00  $                  0.72  $                  0.52  $                  1.24  $                    12,862 
77 4'' NW Concrete Slab Topping (830 SF) CY 10 10% 11 2.000  $                   75.00  $              150.00  $              199.60  $              349.60  $                      3,901 

EXCAVATION
78 Excavation For Cellar Floor CY 1987 10% 2186 0.660  $                   58.00  $                38.28  $                      -    $                38.28  $                    83,670 
79 Excavation For Grade Beam CY 172 10% 189 0.660  $                   58.00  $                38.28  $                      -    $                38.28  $                      7,249 
80 Excavation For Continuous Footing CY 12 10% 13 0.660  $                   58.00  $                38.28  $                      -    $                38.28  $                         499 

SOE

SOE101 Plan Notes

PILE:

81 EA 69 0% 69 7.095  $                   60.00  $              425.70  $           1,907.40  $           2,333.10  $                  160,984 

82 3 x 12'' Wood Lagging (344 LF, 10'-4'' H) SF 3554 10% 3909 0.120  $                   60.00  $                  7.20  $                  6.56  $                13.76  $                    53,786 
83 L3 x 3 x 1/2 Conti. Steel Angle (10'-4'' H, 138 EA) LBS 13400 10% 14740 0.020  $                   60.00  $                  1.20  $                  1.89  $                  3.09  $                    45,547 

 SUBTOTAL  $               1,006,688 

MASONRY
BRICK VENEER

84 A101 & A102 Plan Notes 4" Brick Facade SF 7622 10% 8384 0.210  $                   60.00  $                12.60  $                16.55  $                29.15  $                  244,398 

CMU

A001, A002, A004 Plan Notes

WALL:

85 6" CMU Parapet Wall (3'-6" H, 174 LF) SF 609 10% 670 0.110  $                   60.00  $                  6.60  $                  4.12  $                10.72  $                      7,181 

86 Reinforcement: #4 @ 48" O.C LBS 102 10% 112 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         204 

87 Ladder Reinforcement @ 24" O.C LF 348 10% 383 0.012  $                   60.00  $                  0.72  $                  0.52  $                  1.24  $                         475 

88 Grout Fill CY 2 10% 3 2.000  $                   60.00  $              120.00  $              155.00  $              275.00  $                         699 

89 6" CMU Parapet Wall (4'-0" H, 70 LF) SF 280 10% 308 0.110  $                   60.00  $                  6.60  $                  4.12  $                10.72  $                      3,302 

90 Reinforcement: #4 @ 48" O.C LBS 47 10% 52 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                           94 

91 Ladder Reinforcement @ 24" O.C LF 140 10% 154 0.012  $                   60.00  $                  0.72  $                  0.52  $                  1.24  $                         191 

92 Grout Fill CY 1 10% 1 2.000  $                   60.00  $              120.00  $              155.00  $              275.00  $                         324 

93 8" CMU Wall (8'-6" H, 219 LF) SF 1862 10% 2048 0.120  $                   60.00  $                  7.20  $                  4.65  $                11.85  $                    24,265 

94 Reinforcement: #4 @ 48" O.C LBS 312 10% 343 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         624 

95 Ladder Reinforcement @ 24" O.C LF 876 10% 964 0.012  $                   60.00  $                  0.72  $                  0.52  $                  1.24  $                      1,195 

96 Grout Fill CY 8 10% 8 2.000  $                   60.00  $              120.00  $              155.00  $              275.00  $                      2,290 

97 8" CMU Wall (9'-6" H, 282 LF) SF 2679 10% 2947 0.120  $                   60.00  $                  7.20  $                  4.65  $                11.85  $                    34,921 

FO101, 
S101,S102,S103

#4 Stirrups @ 10'' O.C (11 LF, Verify)
- 4 Legs

#4 Stirrups @ 10'' O.C (11 LF, Verify)
- 4 Legs

7'' Dia x 0.408'' Thk Grouted Micropile (61 EA, 30'-0'' H)
- 5000 PSI

PC-1: 3'-6'' x 3'-6'' Pile Cap (2'-0'' H, 3 EA)

PC-2: 6'-6'' x 3'-6'' Pile Cap (2'-0'' H, 6 EA)

PC-3: 6'-1-1/8'' x 6'-6'' Pile Cap (2'-0'' H, 2 EA)

PC-4: 7'-6'' x 6'-6'' Pile Cap (2'-0'' H, 2 EA)

PC-5: 7'-9'' x 7'-9'' Pile Cap (2'-0'' H, 2 EA)

PC-6: 9'-6'' x 6'-6'' Pile Cap (2'-0'' H, 3 EA)

PC-4A: 11'-0'' x 11'-0'' Pile Cap (2'-0'' H, 1 EA)

4-#4 Continuous Rebar
- Bar No. Assumed Verify

5'' LW Concrete Topping (1447 SF)
- 2-1/2'' Asphalt Finish Or 2'' Concrete Wearing Surface

9.625 Dia x 0.545 (Grade N80) Pile Soldier With Grout Fill (33'-0'' 
H)
- W10 x 39 Soldier Pile (Alternate Method)

Note: Wood Plank Overlapping Pattern May be Used If Steel 
Angle Not Required



DETAILED BREAKDOWN OF ITEMS
Prepared for: New Elmhurst Community Facility, 79-06 51ST Avenue Queens, New York 11373
Project ID: 5312024
Scope: GC Without MEP

Date: 1-Oct-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE UNIT MANHOUR HOURLY WAGE LABOR COST MAT. COST UNIT COST SUB COST
QUANTITY W/ 

WASTAGE

Tel: +1 469-638-3585

98

A001, A002, A004 Plan Notes

Reinforcement: #4 @ 48" O.C LBS 449 10% 494 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         898 

99 Ladder Reinforcement @ 24" O.C LF 1410 10% 1551 0.012  $                   60.00  $                  0.72  $                  0.52  $                  1.24  $                      1,923 

100 Grout Fill CY 11 10% 12 2.000  $                   60.00  $              120.00  $              155.00  $              275.00  $                      3,294 

101 8" CMU Wall (11' -0" H, 198 LF) SF 2178 10% 2396 0.120  $                   60.00  $                  7.20  $                  4.65  $                11.85  $                    28,390 

102 Reinforcement: #4 @ 48" O.C LBS 365 10% 401 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         730 

103 Ladder Reinforcement @ 24" O.C LF 990 10% 1089 0.012  $                   60.00  $                  0.72  $                  0.52  $                  1.24  $                      1,350 

104 Grout Fill CY 9 10% 10 2.000  $                   60.00  $              120.00  $              155.00  $              275.00  $                      2,680 

105 8" CMU Wall (11'-6" H, 8 LF) SF 92 10% 101 0.120  $                   60.00  $                  7.20  $                  4.65  $                11.85  $                      1,199 

106 Reinforcement: #4 @ 48" O.C LBS 15 10% 17 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                           31 

107 Ladder Reinforcement @ 24" O.C LF 48 10% 53 0.012  $                   60.00  $                  0.72  $                  0.52  $                  1.24  $                           65 

108 Grout Fill CY 0.39 10% 0 2.000  $                   60.00  $              120.00  $              155.00  $              275.00  $                         118 

109 8" CMU Wall (12'-6" H, 56 LF) SF 700 10% 770 0.120  $                   60.00  $                  7.20  $                  4.65  $                11.85  $                      9,125 

110 Reinforcement: #4 @ 48" O.C LBS 117 10% 129 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         235 

111 Ladder Reinforcement @ 24" O.C LF 336 10% 370 0.012  $                   60.00  $                  0.72  $                  0.52  $                  1.24  $                         458 

112 Grout Fill CY 3 10% 3 2.000  $                   60.00  $              120.00  $              155.00  $              275.00  $                         865 

LINTEL:

113 8" CMU Lintel LF 383 10% 421 0.200  $                   60.00  $                12.00  $                  7.69  $                19.69  $                      8,295 

114 Reinforcement: (2) #4 Rebars Cont. LBS 513 10% 565 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      1,027 

115 Grout Fill CY 3 10% 3 2.000  $                   60.00  $              120.00  $              155.00  $              275.00  $                         950 

BOND BEAM:

116 8" CMU Bond Beam LF 1872 10% 2059 0.200  $                   60.00  $                12.00  $                  7.65  $                19.65  $                    40,463 

117 Reinforcement: (2) #4 Rebars Cont. LBS 2508 10% 2759 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                      5,022 

118 Grout Fill CY 15 10% 17 2.000  $                   60.00  $              120.00  $              155.00  $              275.00  $                      4,607 

119 6" CMU Bond Beam LF 70 10% 77 0.192  $                   60.00  $                11.52  $                  7.10  $                18.62  $                      1,434 

120 Reinforcement: (2) #4 Rebars Cont. LBS 94 10% 103 0.015  $                   60.00  $                  0.90  $                  0.92  $                  1.82  $                         188 

121 Grout Fill CY 1 10% 1 2.000  $                   60.00  $              120.00  $              155.00  $              275.00  $                         163 
 SUBTOTAL  $                  433,675 

METALS
BEAM

122

Plan Notes

W16 x 26 Steel Beam (884 LF) LBS 22984 10% 25282 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    69,147 
123 W16 x 36 Steel Beam (305 LF) LBS 10980 10% 12078 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    33,033 
124 W18 x 46 Steel Beam (141 LF) LBS 19044 10% 20948 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    57,294 
125 W18 x 86 Steel Beam (152 LF) LBS 13072 10% 14379 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    39,327 
126 W12 x 26 Steel Beam (245 LF) LBS 6370 10% 7007 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    19,164 
127 W12 x 14 Steel Beam (551 LF) LBS 7714 10% 8485 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    23,208 
128 W12 x 53 Steel Beam (197 LF) LBS 10441 10% 11485 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    31,412 
129 W18 x 40 Steel Beam (48 LF) LBS 1920 10% 2112 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      5,776 
130 W18 x 76 Steel Beam (23 LF) LBS 1748 10% 1923 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      5,259 
131 W8 x 10 Steel Beam (191 LF) LBS 1910 10% 2101 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      5,746 
132 W8 x 15 Steel Beam (11 LF) LBS 165 10% 182 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                         496 
133 W8 x 18 Steel Beam (94 LF) LBS 1692 10% 1861 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      5,090 
134 W14 x 30 Steel Beam (37 LF) LBS 1110 10% 1221 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      3,339 
135 W12 x 87 Steel Beam (53 LF) LBS 4611 10% 5072 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    13,872 
136 W24 x 55 Steel Beam (59 LF) LBS 3245 10% 3570 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      9,763 
137 W12 x 58 Steel Beam (41 LF) LBS 2378 10% 2616 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      7,154 
138 W14 x 53 Steel Beam (25 LF) LBS 1325 10% 1458 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      3,986 
139 W14 x 90 Steel Beam (53 LF) LBS 4770 10% 5247 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    14,351 
140 W14 x 68 Steel Beam (47 LBS) LBS 3196 10% 3516 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      9,615 
141 W12 x 35 Steel Beam (21 LF) LBS 735 10% 809 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      2,211 
142 W12 x 30 Steel Beam (252 LF) LBS 7560 10% 8316 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    22,744 

COLUMN
143 W12 x 45 Steel Column (8'-6'' H, 13 EA) LBS 4973 10% 5470 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    14,960 
144 W12 x 45 Steel Column (8'-0'' H, 6 EA) LBS 2160 10% 2376 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      6,498 
145 W12 x 45 Steel Column (9'-6'' H, 11 EA) LBS 4703 10% 5173 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    14,147 
146 W12 x 45 Steel Column (13'-4'' H, 17 EA) LBS 10197 10% 11217 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                    30,679 
147 W12 x 87 Steel Column (8'-6'' H, 2 EA) LBS 1479 10% 1627 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      4,450 
148 W12 x 87 Steel Column (9'-6'' H, 2 EA) LBS 1653 10% 1818 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      4,973 
149 W12 x 87 Steel Column (13'-4'' H, 2 EA) LBS 2319 10% 2551 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      6,978 
150 W10 x 39 Steel Column (8'-6'' H, 2 EA) LBS 663 10% 729 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      1,995 
151 W10 x 39 Steel Column (8'-0'' H, 2 EA) LBS 624 10% 686 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      1,877 
152 W10 x 39 Steel Column (9'-0'' H, 5 EA) LBS 975 10% 1073 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      2,933 
153 W10 x 39 Steel Column (13'-4'' H, 6 EA) LBS 3119 10% 3431 0.013  $                   65.00  $                  0.85  $                  1.89  $                  2.74  $                      9,384 

DECKING
154 2'' Thk x 18 GA. Composite Metal Deck SF 10869 10% 11956 0.025  $                   65.00  $                  1.63  $                  5.10  $                  6.73  $                    80,403 
155 1-1/2'' Thk x 18 GA Metal Roof Deck SF 830 10% 913 0.025  $                   65.00  $                  1.63  $                  4.90  $                  6.53  $                      5,957 

BASE PLATE

156 18'' x 18'' x 1-1/8'' Base Plate (53 EA) LBS 4865 10% 5352 0.013  $                   65.00  $                  0.85  $                  1.57  $                  2.42  $                    12,925 

157 16'' x 16'' x 1-1/8'' Base Plate (15 EA) LBS 1377 10% 1515 0.013  $                   65.00  $                  0.85  $                  1.57  $                  2.42  $                      3,658 
STAIR FRAMING

158

A001, A002, A004 Plan Notes

EA 77 0% 77 0.860  $                   65.00  $                55.90  $              259.08  $              314.98  $                    24,253 

159 EA 15 0% 15 0.842  $                   65.00  $                54.73  $              220.32  $              275.05  $                      4,126 

160 MC 12x10.6 Steel Stringers LF 204 10% 224 0.120  $                   65.00  $                  7.80  $                23.85  $                31.65  $                      7,102 
161 MC 12x10.6 Steel Beam @ Landing (Assumed) LF 146 10% 161 0.120  $                   65.00  $                  7.80  $                23.85  $                31.65  $                      5,083 
162 Galvanized Metal Deck W/ 2" Concrete Topping @ Stair Landing ( SF 132 10% 145 0.025  $                   65.00  $                  1.63  $                  5.10  $                  6.73  $                         976 

ANGLE
163 (4" x 3-1/2" x 5/16") Steel Angle (348 LF) LBS 2680 10% 2948 0.013  $                   65.00  $                  0.85  $                  1.57  $                  2.42  $                      7,118 
164 (5" x 3-1/2" x 5/16") Steel Angle (32 LF) LBS 278 10% 306 0.013  $                   65.00  $                  0.85  $                  1.57  $                  2.42  $                         740 
165 (3-1/2" x 3-1/2" x 1/4") Steel Angle (360 LF) LBS 2088 10% 2297 0.013  $                   65.00  $                  0.85  $                  1.57  $                  2.42  $                      5,547 
166 (6" x 3-1/2" x 5/16") Steel Angle (20 LF) LBS 196 10% 216 0.013  $                   65.00  $                  0.85  $                  1.57  $                  2.42  $                         521 

MISCELLANEOUS METALS

RAILING & LADDERS:
167 (34" H) Metal Handrail - Wall Mounted @ Stairs LF 192 10% 211 0.200  $                   65.00  $                13.00  $                52.00  $                65.00  $                    13,728 
168 (42" H) Metal Guardrail @ Worship Area LF 77 10% 85 0.200  $                   65.00  $                13.00  $                55.00  $                68.00  $                      5,760 
169 (42" H) Metal Guardrail @ Stairs LF 88 10% 97 0.260  $                   65.00  $                16.90  $                86.00  $              102.90  $                      9,961 

170 EA 1 0% 1 8.600  $                   65.00  $              559.00  $           5,763.00  $           6,322.00  $                      6,322 

171 EA 1 0% 1 6.500  $                   65.00  $              422.50  $           3,927.00  $           4,349.50  $                      4,350 

172 EA 1 0% 1 8.000  $                   65.00  $              520.00  $           5,125.00  $           5,645.00  $                      5,645 

 SUBTOTAL  $                  685,039 

WOOD & PLASTIC 
FINISH CARPENTRY 

A001 & A002 Plan Notes
TRIMS:

173 Door Trim LF 1842 10% 2026 0.030  $                   62.00  $                  1.86  $                  3.15  $                  5.01  $                    10,151 
174 Window Trim LF 1080 10% 1188 0.030  $                   62.00  $                  1.86  $                  3.15  $                  5.01  $                      5,952 

 SUBTOTAL  $                    16,103 

THERMAL & MOISTURE PROTECTION
MOISTURE PROTECTION

175

A002, A004 Plan Notes

Water Proof Membrane SF 4887 10% 5376 0.022  $                   62.00  $                  1.36  $                  1.62  $                  2.98  $                    16,041 
176 Roof Underlayment SF 951 10% 1046 0.008  $                   62.00  $                  0.50  $                  0.32  $                  0.82  $                         854 
177 Soundproofing Underlay, STC 55 SF 3817 10% 4199 0.008  $                   62.00  $                  0.50  $                  0.55  $                  1.05  $                      4,392 

THERMAL INSULATION

178 2.5" Polystyrene Insulation , R12.5 SF 7622 10% 8384 0.010  $                   62.00  $                  0.62  $                  1.28  $                  1.90  $                    15,930 
179 2" R-10 Rigid Foam Insulation SF 3968 10% 4365 0.010  $                   62.00  $                  0.62  $                  1.44  $                  2.06  $                      8,991 
180 SF 3817 10% 4199 0.015  $                   62.00  $                  0.93  $                  3.80  $                  4.73  $                    19,860 
181 2.5" R-10 Rigid Foam Insulation SF 919 10% 1011 0.012  $                   62.00  $                  0.74  $                  1.56  $                  2.30  $                      2,329 

182 2.5" R-12.5 Rigid Insulation @ Sloped Roof SF 951 10% 1046 0.012  $                   62.00  $                  0.74  $                  1.56  $                  2.30  $                      2,410 

183 R-38 Batt Insulation SF 5461 10% 6007 0.015  $                   62.00  $                  0.93  $                  3.22  $                  4.15  $                    24,928 

ROOFING & ACCESSORIES

184 Built-Up Finish @ Roof (As Required) SF 3817 10% 4199 0.035  $                   62.00  $                  2.17  $                  2.43  $                  4.60  $                    19,314 

185 Ornamental Roofing (As Required) SF 951 10% 1046 0.040  $                   62.00  $                  2.48  $                  5.22  $                  7.70  $                      8,055 

FASCIA & SOFFIT:

186 1 x 14 Composite Fascia LF 269 10% 296 0.025  $                   62.00  $                  1.55  $                  2.85  $                  4.40  $                      1,302 
187 2x12 Sub-Fascia LF 269 10% 296 0.022  $                   62.00  $                  1.36  $                  2.44  $                  3.80  $                      1,126 
188 1'-4" Deep Solid Soffit (269 LF) SF 360 10% 397 0.020  $                   62.00  $                  1.24  $                  1.69  $                  2.93  $                      1,162 

FLASHINGS:
189 Flashing @ Doors & Window LF 876 10% 963 0.028  $                   62.00  $                  1.74  $                  2.57  $                  4.31  $                      4,147 
190 12" W Metal Coping W/ 2x12 P.T Blocking LF 275 10% 303 0.035  $                   62.00  $                  2.17  $                  5.22  $                  7.39  $                      2,235 

191 12" W Metal Flashing @ Roof Edge LF 98 10% 108 0.032  $                   62.00  $                  1.98  $                  4.16  $                  6.14  $                         662 

192 Ridge Flashing LF 6 10% 7 0.028  $                   62.00  $                  1.74  $                  2.57  $                  4.31  $                           28 
193 Metal Drip Edge LF 121 10% 133 0.030  $                   62.00  $                  1.86  $                  3.22  $                  5.08  $                         676 

GUTTER & DOWSPOUTS:

FO101, S101, S102, 
S103

3'-8" W Metal Stairs
- (3'-8" W x 7" H x 11' D) Steel Sub-Thread & Riser W/ Steel 
Angle Support
- 1-1/2" Concrete Topping @ (11" D x 3'-8" W) Thread
4'-0" W Metal Stairs
- (4'-0" W x 7" H x 11' D) Steel Sub-Thread & Riser W/ Steel 
Angle Supports
- 1-1/2" Concrete Topping @ (11" D x 4'-0" W) Thread

(2' W x 17'-6" H) Metal Roof Ladder
- Metal Rungs @ 10" O.C
- (2) 6" x 3-5/8" Base Flange
- (4) 7" Deep Wall Brackets
- (2) 1-1/2" Dia Schedule 40 Pipe
(2' W x 10'-0" H) Metal Roof Ladder
- Metal Rungs @ 10" O.C
- (2) 6" x 3-5/8" Base Flange
- (4) 7" Deep Wall Brackets
- (2) 1-1/2" Dia Schedule 40 Pipe
(2' W x 15'-0" H) Metal Roof Ladder
- Metal Rungs @ 10" O.C
- (2) 6" x 3-5/8" Base Flange
- (4) 7" Deep Wall Brackets
- (2) 1-1/2" Dia Schedule 40 Pipe

5" R-30 Polyisocyanurate Roof Insulation (Please Verify If Required)



DETAILED BREAKDOWN OF ITEMS
Prepared for: New Elmhurst Community Facility, 79-06 51ST Avenue Queens, New York 11373
Project ID: 5312024
Scope: GC Without MEP

Date: 1-Oct-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE UNIT MANHOUR HOURLY WAGE LABOR COST MAT. COST UNIT COST SUB COST
QUANTITY W/ 

WASTAGE

Tel: +1 469-638-3585

194

A002, A004 Plan Notes

LF 121 10% 133 0.068  $                   62.00  $                  4.22  $                  6.25  $                10.47  $                      1,393 

195 (25' H) Downspout EA 2 0% 2 1.300  $                   62.00  $                80.60  $              124.75  $              205.35  $                         411 

196 (20' H) Downspout EA 2 0% 2 1.040  $                   62.00  $                64.48  $                99.80  $              164.28  $                         329 
 SUBTOTAL  $                  136,575 

OPENINGS

A001, A002, A004, A101, A102 Plan Notes

DOORS

197 EA 2 0% 2 7.550  $                   65.00  $              490.75  $           3,255.00  $           3,745.75  $                      7,492 

198 EA 2 0% 2 7.620  $                   65.00  $              495.30  $           3,399.00  $           3,894.30  $                      7,789 

199 EA 6 0% 6 4.558  $                   65.00  $              296.27  $           1,966.00  $           2,262.27  $                    13,574 

200 EA 5 0% 5 4.558  $                   65.00  $              296.27  $           1,966.00  $           2,262.27  $                    11,311 

201 EA 19 0% 19 4.558  $                   65.00  $              296.27  $           1,966.00  $           2,262.27  $                    42,983 

202 EA 1 0% 1 9.660  $                   65.00  $              627.90  $           5,881.25  $           6,509.15  $                      6,509 

203 EA 7 0% 7 4.558  $                   65.00  $              296.27  $           1,966.00  $           2,262.27  $                    15,836 

204 EA 4 0% 4 4.200  $                   65.00  $              273.00  $           1,822.00  $           2,095.00  $                      8,380 

205 EA 4 0% 4 4.200  $                   65.00  $              273.00  $           1,822.00  $           2,095.00  $                      8,380 

GLASS BLOCKS

206 EA 15 0% 15 3.200  $                   65.00  $              208.00  $              865.00  $           1,073.00  $                    16,095 

207 EA 1 0% 1 13.660  $                   65.00  $              887.90  $           4,200.00  $           5,087.90  $                      5,088 

WINDOWS

208 EA 1 0% 1 22.000  $                   65.00  $           1,430.00  $         12,491.00  $         13,921.00  $                    13,921 

209 EA 2 0% 2 6.550  $                   65.00  $              425.75  $           3,814.00  $           4,239.75  $                      8,480 

210 EA 2 0% 2 6.000  $                   65.00  $              390.00  $           3,266.00  $           3,656.00  $                      7,312 

211 EA 2 0% 2 5.220  $                   65.00  $              339.30  $           2,499.00  $           2,838.30  $                      5,677 

212 EA 4 0% 4 4.100  $                   65.00  $              266.50  $           1,255.00  $           1,521.50  $                      6,086 

213 EA 1 0% 1 2.700  $                   65.00  $              175.50  $              488.00  $              663.50  $                         664 

214 EA 15 0% 15 2.700  $                   65.00  $              175.50  $              488.00  $              663.50  $                      9,953 

215 EA 1 0% 1 2.550  $                   65.00  $              165.75  $              459.00  $              624.75  $                         625 

 SUBTOTAL  $                  196,152 

FINISHES
DRY WALL ASSEMBLIES

216

A001-A004 Plan Notes

Wall Tag: W- 01 As: (93 LF, Height Varies) SF 864 LF 93
217 5/8" Fire Rated Type "X" Gypsum Wall Board SF 509 10% 560
218 No of Sheets (4'x8') EA 18 0% 18 0.330  $                   60.00  $                19.80  $                25.66  $                45.46  $                         818 
219 Tapping LF 255 10% 280 0.010  $                   60.00  $                  0.60  $                  0.12  $                  0.72  $                         202 
220 Mudding LBs 26 10% 29 0.153  $                   60.00  $                  9.18  $                  1.53  $                10.71  $                         312 
221 Screws EA 864 0% 864 0.001  $                   60.00  $                  0.03  $                  0.01  $                  0.04  $                           30 
222 5/8" Fire Rated Type "X" Cement Wall Board SF 355 10% 390
223 No of Sheets (4'x8') EA 13 0% 13 0.330  $                   60.00  $                19.80  $                31.00  $                50.80  $                         660 
224 Tapping LF 177 10% 195 0.010  $                   60.00  $                  0.60  $                  0.12  $                  0.72  $                         141 
225 Mudding LBs 18 10% 20 0.153  $                   60.00  $                  9.18  $                  1.53  $                10.71  $                         217 
226 Screws EA 624 0% 624 0.001  $                   60.00  $                  0.03  $                  0.01  $                  0.04  $                           22 
227 4" Metal Stud @ 16" O.C LF 650 10% 715 0.016  $                   60.00  $                  0.96  $                  1.38  $                  2.34  $                      1,672 
228 4" Metal Runner @ Top LF 93 10% 102 0.016  $                   60.00  $                  0.96  $                  1.38  $                  2.34  $                         240 
229 4" Metal Runner @ Bottom LF 93 10% 102 0.016  $                   60.00  $                  0.96  $                  1.38  $                  2.34  $                         240 
230 R-26 Spray Foam Insulation SF 864 10% 951 0.015  $                   60.00  $                  0.90  $                  3.70  $                  4.60  $                      4,372 
231 Sealant @ All Penetrations LF 373 10% 410 0.010  $                   60.00  $                  0.60  $                  0.40  $                  1.00  $                         410 
232 Wall Tag: W- 03 As: (98 LF, Height Varies) SF 837 LF 98
233 5/8" Fire Rated Type "X" Gypsum Wall Board SF 837 10% 921
234 No of Sheets (4'x8') EA 29 0% 29 0.330  $                   60.00  $                19.80  $                25.66  $                45.46  $                      1,318 
235 Tapping LF 419 10% 460 0.010  $                   60.00  $                  0.60  $                  0.12  $                  0.72  $                         332 
236 Mudding LBs 44 10% 48 0.153  $                   60.00  $                  9.18  $                  1.53  $                10.71  $                         513 
237 Screws EA 1392 0% 1392 0.001  $                   60.00  $                  0.03  $                  0.01  $                  0.04  $                           49 
238 5/8" Denseglass Sheathing SF 837 10% 921
239 No of Sheets (4'x8') EA 29 0% 29 0.360  $                   60.00  $                21.60  $                48.64  $                70.24  $                      2,037 
240 Nails EA 2175 0% 2175 0.001  $                   60.00  $                  0.03  $                  0.01  $                  0.04  $                           76 
241 6" Metal Stud @ 16" O.C LF 629 10% 692 0.018  $                   60.00  $                  1.08  $                  1.72  $                  2.80  $                      1,939 
242 6" Metal Runner @ Top LF 98 10% 108 0.018  $                   60.00  $                  1.08  $                  1.72  $                  2.80  $                         301 
243 6" Metal Runner @ Bottom LF 98 10% 108 0.018  $                   60.00  $                  1.08  $                  1.72  $                  2.80  $                         301 
244 R-19 Spray Foam Insulation SF 837 10% 921 0.012  $                   60.00  $                  0.72  $                  3.18  $                  3.90  $                      3,592 
245 Sealant @ All Penetrations LF 392 10% 431 0.010  $                   60.00  $                  0.60  $                  0.40  $                  1.00  $                         431 
246 Wall Tag: W- 04 (2 Hr. Rated) As: (233 LF, Height Varies) SF 2387 LF 233
247 5/8" Fire Rated Type "X" Gypsum Wall Board SF 2442 10% 2686
248 No of Sheets (4'x8') EA 84 0% 84 0.330  $                   60.00  $                19.80  $                25.66  $                45.46  $                      3,819 
249 Tapping LF 1221 10% 1343 0.010  $                   60.00  $                  0.60  $                  0.12  $                  0.72  $                         967 
250 Mudding LBs 127 10% 140 0.153  $                   60.00  $                  9.18  $                  1.53  $                10.71  $                      1,496 
251 Screws EA 4032 0% 4032 0.001  $                   60.00  $                  0.03  $                  0.01  $                  0.04  $                         141 
252 5/8" Fire Rated Type "X" Cement Wall Board SF 443 10% 487

Aluminum Gutter (Assumed)

D1a: (5'-8" x 8'-0" x 3-3/4") Hollow Metal Double Door W/ Frame 
& Hardware
Fire Rating: 1-1/2 HR 
U-Factor: 0.40
Air Leakage CFM/SF: 0.2
- Fire Protection Self Closing Door (F.P.S.C)
D1b: (6'-4" x 8'-0" x 3-3/4") Hollow Metal Double Door W/ Frame 
& Hardware
Fire Rating: 1-1/2 HR 
U-Factor: 0.40
Air Leakage CFM/SF: 0.2
- Fire Protection Self Closing Door (F.P.S.C)
D3: (3'-4" x 7'-0" x 1-3/4") Hollow Metal Door W/ Frame & 
Hardware
Fire Rating: 1-1/2 HR 
U-Factor: 0.40
Air Leakage CFM/SF: 0.2
- Fire Protection Self Closing Door (F.P.S.C)
D4: (3'-4" x 7'-0" x 1-3/4") Hollow Metal Door W/ Frame & 
Hardware
Fire Rating: 1-1/2 HR
U-Factor: None 
- Fire Protection Self Closing Door (F.P.S.C)
D5: (3'-4" x 7'-0" x 1-3/4") Hollow Metal Door W/ Frame & 
Hardware
Fire Rating: 1-1/2 HR
U-Factor: None 
- Fire Protection Self Closing Door (F.P.S.C)
D6: (12'-4" x 8'-0" x 1-3/4") Clear Glass/Double Glazed Door W/ 
Hollow Aluminum Frame & Hardware
U-Factor: 0.29 
Air Leakage CFM/SF: 0.2
- Self Closing Door
D7: (3'-4" x 7'-0" x 1-3/4") Hollow Metal Door W/ Frame & 
Hardware
U-Factor: None
- Self Closing Door
D8: (3'-0" x 7'-0" x 1-3/4") Hard Core Wood Door W/ Frame & 
Hardware
U-Factor: None
D9: (2'-0" x 6'-8" x 1-3/8") Hard Core Wood Door W/ Frame & 
Hardware
U-Factor: None

G1: (2'-0" W x 8'-0" H) Glass Block Window
Mer: Seves Glass Block
Model: 4" Premiere Series
Type & Material: 8" x 8" x 4" Glass Block (Window)
U-Factor: 0.50
Air Leakage CFM/SF: 0.2
G2: (21'-4" W x 4'-8" H) Glass Block Skylight
Mer: Seves Glass Block
Model: Horizontal Series
Type & Material: 8" x 8" x 4" Glass Block (Skylight)
U-Factor: 0.50
Air Leakage CFM/SF: 0.2

Window #1: (22'-0" W x 19'-5" H) Irregular Shape Double Glazed 
Window W/ Stained Wood Frame
Mer: Pella
Model: Architect Series
Type: Wood Window
U-Factor: 0.28
Air Leakage: 0.20
Window #2: (3'-10" W x 13'-2" H) Irregular Shape Double Glazed 
Window W/ Stained Wood Frame
Mer: Pella
Model: Architect Series
Type: Wood Window
U-Factor: 0.28
Air Leakage: 0.20
Window #3: (4'-0" W x 11'-9" H) Irregular Shape Double Glazed 
Window W/ Stained Wood Frame
Mer: Pella
Model: Architect Series
Type: Wood Window
U-Factor: 0.28
Air Leakage: 0.20
Window #4: (4'-0" W x 7'-8" H) Irregular Shape Double Glazed 
Window W/ Stained Wood Frame
Mer: Pella
Model: Architect Series
Type: Wood Window
U-Factor: 0.28
Air Leakage: 0.20
Window #5: (4'-0" W x 5'-0" H) Double Glazed Window W/ 
Stained Wood Frame
Mer: Pella
Model: Architect Series
Type: Wood Window
U-Factor: 0.28
Air Leakage: 0.20
Window #6: (4'-0" W x 2'-0" H) Double Glazed Window W/ 
Stained Wood Frame
Mer: Pella
Model: Architect Series
Type: Wood Window
U-Factor: 0.28
Air Leakage: 0.20
Window #7: (2'-0" W x 4'-0" H) Double Glazed Window W/ 
Stained Wood Frame
Mer: Pella
Model: Architect Series
Type: Wood Window
U-Factor: 0.28
Air Leakage: 0.20
Window #8: (3'-0" W x 2'-0" H) Double Glazed Window W/ 
Stained Wood Frame
Mer: Pella
Model: Architect Series
Type: Wood Window
U-Factor: 0.28
Air Leakage: 0.20



DETAILED BREAKDOWN OF ITEMS
Prepared for: New Elmhurst Community Facility, 79-06 51ST Avenue Queens, New York 11373
Project ID: 5312024
Scope: GC Without MEP

Date: 1-Oct-26

SR # Drawing # Detail # DESCRIPTION UNIT QUANTITY WASTAGE UNIT MANHOUR HOURLY WAGE LABOR COST MAT. COST UNIT COST SUB COST
QUANTITY W/ 

WASTAGE

Tel: +1 469-638-3585

253

A001-A004 Plan Notes

No of Sheets (4'x8') EA 16 0% 16 0.330  $                   60.00  $                19.80  $                31.00  $                50.80  $                         813 
254 Tapping LF 221 10% 243 0.010  $                   60.00  $                  0.60  $                  0.12  $                  0.72  $                         175 
255 Mudding LBs 23 10% 25 0.153  $                   60.00  $                  9.18  $                  1.53  $                10.71  $                         271 
256 Screws EA 768 0% 768 0.001  $                   60.00  $                  0.03  $                  0.01  $                  0.04  $                           27 
257 7/8" Metal Stud @ 16" O.C LF 1795 10% 1974 0.015  $                   60.00  $                  0.90  $                  0.95  $                  1.85  $                      3,648 
258 7/8" Metal Runner @ Top LF 233 10% 256 0.015  $                   60.00  $                  0.90  $                  0.95  $                  1.85  $                         473 
259 7/8" Metal Runner @ Bottom LF 233 10% 256 0.015  $                   60.00  $                  0.90  $                  0.95  $                  1.85  $                         473 
260 Sealant @ All Penetrations LF 930 10% 1023 0.010  $                   60.00  $                  0.60  $                  0.40  $                  1.00  $                      1,023 
261 Wall Tag: W- 05 (2 Hr. Rated) As: (251 LF, Height Varies) SF 2181 LF 251

262 SF 7819 10% 8601

263 No of Sheets (4'x8') EA 269 0% 269 0.330  $                   60.00  $                19.80  $                25.66  $                45.46  $                    12,229 
264 Tapping LF 3909 10% 4300 0.010  $                   60.00  $                  0.60  $                  0.12  $                  0.72  $                      3,096 
265 Mudding LBs 407 10% 447 0.153  $                   60.00  $                  9.18  $                  1.53  $                10.71  $                      4,790 
266 Screws EA 12912 0% 12912 0.001  $                   60.00  $                  0.03  $                  0.01  $                  0.04  $                         452 
267 5/8" Fire Rated Type "X" Cement Wall Board SF 905 10% 995
268 No of Sheets (4'x8') EA 32 0% 32 0.330  $                   60.00  $                19.80  $                31.00  $                50.80  $                      1,626 
269 Tapping LF 452 10% 498 0.010  $                   60.00  $                  0.60  $                  0.12  $                  0.72  $                         358 
270 Mudding LBs 47 10% 52 0.153  $                   60.00  $                  9.18  $                  1.53  $                10.71  $                         554 
271 Screws EA 1536 0% 1536 0.001  $                   60.00  $                  0.03  $                  0.01  $                  0.04  $                           54 
272 3 5/8" Metal Stud @ 16" O.C LF 1640 10% 1804 0.016  $                   60.00  $                  0.96  $                  1.38  $                  2.34  $                      4,221 
273 3 5/8" Metal Runner @ Top LF 251 10% 277 0.016  $                   60.00  $                  0.96  $                  1.38  $                  2.34  $                         647 
274 3 5/8" Metal Runner @ Bottom LF 251 10% 277 0.016  $                   60.00  $                  0.96  $                  1.38  $                  2.34  $                         647 
275 Sealant @ All Penetrations LF 1006 10% 1106 0.010  $                   60.00  $                  0.60  $                  0.40  $                  1.00  $                      1,106 
276 Wall Tag: W- 06 As: (45 LF, 8'-6"H) SF 383 LF 45
277 5/8" Gypsum Wall Board SF 765 10% 842
278 No of Sheets (4'x8') EA 27 0% 27 0.330  $                   60.00  $                19.80  $                18.56  $                38.36  $                      1,036 
279 Tapping LF 383 10% 421 0.010  $                   60.00  $                  0.60  $                  0.12  $                  0.72  $                         303 
280 Mudding LBs 40 10% 44 0.153  $                   60.00  $                  9.18  $                  1.53  $                10.71  $                         469 
281 Screws EA 1296 0% 1296 0.001  $                   60.00  $                  0.03  $                  0.01  $                  0.04  $                           45 
282 3 5/8" Metal Stud @ 16" O.C LF 288 10% 316 0.016  $                   60.00  $                  0.96  $                  1.38  $                  2.34  $                         740 
283 3 5/8" Metal Runner @ Top LF 45 10% 50 0.016  $                   60.00  $                  0.96  $                  1.38  $                  2.34  $                         116 
284 3 5/8" Metal Runner @ Bottom LF 45 10% 50 0.016  $                   60.00  $                  0.96  $                  1.38  $                  2.34  $                         116 
285 Sealant @ All Penetrations LF 180 10% 198 0.010  $                   60.00  $                  0.60  $                  0.40  $                  1.00  $                         198 
286 Wall Tag: W- 08 As: (260 LF, Height Varies) SF 2968 LF 260

287 SF 8154 10% 8969

288 No of Sheets (4'x8') EA 281 0% 281 0.330  $                   60.00  $                19.80  $                25.66  $                45.46  $                    12,774 
289 Tapping LF 4077 10% 4485 0.010  $                   60.00  $                  0.60  $                  0.12  $                  0.72  $                      3,229 
290 Mudding LBs 424 10% 466 0.153  $                   60.00  $                  9.18  $                  1.53  $                10.71  $                      4,995 
291 Screws EA 13488 0% 13488 0.001  $                   60.00  $                  0.03  $                  0.01  $                  0.04  $                         472 
292 5/8" Fire Rated Type "X" Cement Wall Board SF 458 10% 504
293 No of Sheets (4'x8') EA 16 0% 16 0.330  $                   60.00  $                19.80  $                31.00  $                50.80  $                         813 
294 Tapping LF 229 10% 252 0.010  $                   60.00  $                  0.60  $                  0.12  $                  0.72  $                         182 
295 Mudding LBs 24 10% 26 0.153  $                   60.00  $                  9.18  $                  1.53  $                10.71  $                         281 
296 Screws EA 768 0% 768 0.001  $                   60.00  $                  0.03  $                  0.01  $                  0.04  $                           27 
297 3 5/8" (20 GA.) Metal Stud @ 24" O.C LF 1484 10% 1632 0.016  $                   60.00  $                  0.96  $                  1.38  $                  2.34  $                      3,820 
298 3 5/8" (20 GA.) Metal Runner @ Top LF 260 10% 286 0.016  $                   60.00  $                  0.96  $                  1.38  $                  2.34  $                         669 
299 3 5/8" (20 GA.) Metal Runner @ Bottom LF 260 10% 286 0.016  $                   60.00  $                  0.96  $                  1.38  $                  2.34  $                         669 
300 36" x 48" (24 GA.) Steel Sheet LF 520 10% 572 0.040  $                   60.00  $                  2.40  $                  3.02  $                  5.42  $                      3,100 
301 R-19 Spray Foam Insulation SF 2968 10% 3265 0.012  $                   60.00  $                  0.72  $                  3.18  $                  3.90  $                    12,732 
302 Sealant @ All Penetrations LF 1040 10% 1144 0.010  $                   60.00  $                  0.60  $                  0.40  $                  1.00  $                      1,144 

A001, A002, A201, A202 Plan Notes

INTERIOR FINISHES
FLOORING & WALL BASE

303 Sealed Concrete Finish (Assumed) SF 10299 10% 11328 0.050  $                   62.00  $                  3.10  $                  1.66  $                  4.76  $                    53,923 

304 Tile Flooring SF 792 10% 871 0.075  $                   62.00  $                  4.65  $                  7.10  $                11.75  $                    10,234 
305 Wall Base LF 872 10% 960 0.028  $                   62.00  $                  1.74  $                  2.56  $                  4.30  $                      4,123 

WALL FINISH
306 Paint @ Walls SF 20771 10% 22849 0.028  $                   62.00  $                  1.74  $                  0.95  $                  2.69  $                    61,371 
307 Wall Tile SF 2770 10% 3047 0.028  $                   62.00  $                  1.74  $                  0.95  $                  2.69  $                      8,184 

CEILINGS
308 2'-0" x2'-0" ACT Ceiling SF 57 10% 62 0.060  $                   62.00  $                  3.72  $                  3.80  $                  7.52  $                         468 
309 2'-0" x4'-0" ACT Ceiling SF 5753 10% 6329 0.060  $                   62.00  $                  3.72  $                  3.80  $                  7.52  $                    47,592 

310 SF 10417 10% 11458 0.026  $                   62.00  $                  1.61  $                  0.92  $                  2.53  $                    29,012 

311 SF 505 10% 555 0.026  $                   62.00  $                  1.61  $                  0.92  $                  2.53  $                      1,406 

312 1/2" Resilient Channel W/ Ceiling SF 5461 10% 6007 0.015  $                   62.00  $                  0.93  $                  1.26  $                  2.19  $                    13,155 
PAINT

313 Paint @ Ceiling SF 5461 10% 6007 0.035  $                   62.00  $                  2.17  $                  0.95  $                  3.12  $                    18,741 
314 Door Paint SF 2409 10% 2650 0.030  $                   62.00  $                  1.86  $                  1.22  $                  3.08  $                      8,162 
315 Frame Paint LF 921 10% 1013 0.022  $                   62.00  $                  1.36  $                  0.76  $                  2.12  $                      2,152 
316 Trim Paint LF 2922 10% 3214 0.022  $                   62.00  $                  1.36  $                  0.76  $                  2.12  $                      6,827 

EXTERIOR FINISHES
317 New Aluminum Panel Wall SF 557 10% 612 0.045  $                   62.00  $                  2.79  $                  6.69  $                  9.48  $                      5,805 
318 Stucco Finish On Concrete Wall (Assumed) SF 376 10% 413 0.100  $                   62.00  $                  6.20  $                  3.86  $                10.06  $                      4,156 

 SUBTOTAL  $                  386,569 

SPECIALTIES
TOILET COMPARTMENTS 

319

A001-A004 Plan Notes

8'-0" H Toilet Partition Walls LF 70 10% 77 0.250  $                   62.00  $                15.50  $              152.00  $              167.50  $                    12,898 
BATH ACCESSORIES 

320 Coat Hook EA 6 0% 6 0.280  $                   62.00  $                17.36  $                22.16  $                39.52  $                         237 
321 24" Grab Bar EA 7 0% 7 0.420  $                   62.00  $                26.04  $                55.00  $                81.04  $                         567 
322 30" Grab Bar EA 6 0% 6 0.460  $                   62.00  $                28.52  $                58.00  $                86.52  $                         519 
323 18" Grab Bar EA 1 0% 1 0.400  $                   62.00  $                24.80  $                36.99  $                61.79  $                           62 
324 Toilet Paper Holder EA 11 0% 11 0.350  $                   62.00  $                21.70  $                28.50  $                50.20  $                         552 
325 Napkin Disposal EA 13 0% 13 0.800  $                   62.00  $                49.60  $              129.00  $              178.60  $                      2,322 
326 2'-6" x 5'-8" Shower Encloser EA 1 0% 1 5.220  $                   62.00  $              323.64  $           1,279.00  $           1,602.64  $                      1,603 
327 Soap Dispenser EA 12 0% 12 0.600  $                   62.00  $                37.20  $                75.00  $              112.20  $                      1,346 
328 Tissue Paper Dispenser EA 11 0% 11 0.600  $                   62.00  $                37.20  $                70.00  $              107.20  $                      1,179 

 SUBTOTAL  $                    21,285 

EQUIPMENT 
KITCHEN EQUIPMENT

329

A001 Plan Notes

(2) Deep Fryer EA 1 0% 1 3.550  $                   62.00  $              220.10  $           2,192.00  $           2,412.10  $                      2,412 
330 Salamander w/ Gas Range EA 1 0% 1 5.100  $                   62.00  $              316.20  $           4,170.00  $           4,486.20  $                      4,486 
331 Rice Cooker EA 1 0% 1 0.250  $                   62.00  $                15.50  $              139.99  $              155.49  $                         155 
332 2'-6" x 6'-0" Stainless Steel Work Table EA 1 0% 1 0.680  $                   62.00  $                42.16  $              503.37  $              545.53  $                         546 
333 Refrigerator EA 1 0% 1 2.600  $                   62.00  $              161.20  $           2,100.00  $           2,261.20  $                      2,261 
334 Chest Freezer EA 1 0% 1 2.000  $                   62.00  $              124.00  $              799.00  $              923.00  $                         923 
335 2'-3" x 4'-6" Stainless Steel Work Table EA 1 0% 1 0.600  $                   62.00  $                37.20  $              411.00  $              448.20  $                         448 
336 2'-3" x 6'-6" Stainless Steel Work Table EA 1 0% 1 0.680  $                   62.00  $                42.16  $              503.37  $              545.53  $                         546 
337 2'-6" x 8'-0" (2) Compartment Sink EA 1 0% 1 3.550  $                   62.00  $              220.10  $           1,738.00  $           1,958.10  $                      1,958 
338 Dish Washer EA 1 0% 1 2.000  $                   62.00  $              124.00  $              755.00  $              879.00  $                         879 
339 5'-7" W Hood EA 1 0% 1 5.400  $                   62.00  $              334.80  $           4,866.00  $           5,200.80  $                      5,201 
340 36" Griddle EA 1 0% 1 2.400  $                   62.00  $              148.80  $              899.00  $           1,047.80  $                      1,048 
341 Convection Oven EA 1 0% 1 2.700  $                   62.00  $              167.40  $           1,498.00  $           1,665.40  $                      1,665 
342 36" Grille EA 1 0% 1 3.260  $                   62.00  $              202.12  $           2,299.00  $           2,501.12  $                      2,501 

 SUBTOTAL  $                    25,029 

FURNISHING
COUNTERTOP & BACKSPLASH 

A001-A004 Plan Notes

COUNTERTOP & BACKSPLASH 
343 Countertop @ Vanity SF 26 10% 29 0.200  $                   65.00  $                13.00  $                85.00  $                98.00  $                      2,822 
344 4" H Backsplash LF 13 10% 15 0.092  $                   65.00  $                  5.98  $                33.00  $                38.98  $                         572 

FIXTURES

345 EA 202 0% 202 1.000  $                   65.00  $                65.00  $                      -    $                65.00  $                    13,130 

 SUBTOTAL  $                    16,525 

CONVEYING EQUIPMENTS
ELEVATOR:

346 A001 Plan Notes 7'-0" x 7'-0" Elevator (49'-0" H) EA 1 0% 1 320.000  $                   95.00  $         30,400.00  $       112,746.00  $       143,146.00  $                  143,146 
 SUBTOTAL  $                  143,146 

PROJECTED COST $3,130,076

OVERHEAD AND PROFIT 15% $469,511

TAX 9% $164,218

SUGGESTED BID $3,763,806

2 Layers 5/8" Fire Rated Type "X" Gypsum Wall Board (On Both 
Sides)

2 Layers 5/8" Fire Rated Type "X" Gypsum Wall Board (On Both 
Sides)

2 Layers of 1/2"Type "C" Gypsum Board Ceiling 
- Quantities has been Multiplied
2 Layers of MR Gypsum Board Ceiling
- Quantities has been Multiplied

Fixed Chairs 
Note: Install By GC


